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SECTION I - INVITATION FOR TENDER
TENDER NAME: RE-TENDER FOR PROPOSED
CLASSROOM AT MATHIA ECDE CENTRE

CONSTRUCTION

OF

1NO.ECDE

TENDER NEGOTIATION NO: 850763-2020/2021
The County Government of Kirinyaga invites sealed bids from all, interested, eligible and
qualified AGPO companies for the above-mentioned works.
Interested and eligible AGPO candidates may obtain detailed information and inspect the
tender documents at Kirinyaga County Headquarters, Kutus, Supply Chain Management
Office, Room B15 during normal working hours. Interested and eligible tenderers may
obtain further information from and inspect the tender documents at Director Supply Chain
Management Office, 1st Floor, Kirinyaga County Headquarters, Kutus during normal
working hours.
A complete set of tender documents may be obtained by interested bidders from the Public
Procurement Information Portal website http://tenders.go.ke or the County website
www.kirinyaga.go.ke. Bidders who download the documents from the website MUST forward
their particulars (Name, contacts, physical address and the tender no./ description)
immediately to procurement@kirinyaga.go.ke for recording and any further clarifications or
addendums.
Tenders must be accompanied by dully filled, signed and stamped Tender Securing
Declaration Form for AGPO registered groups in the format provided.
Prices quoted should be inclusive of all taxes and delivery costs and must be expressed in
Kenya shillings and shall remain valid for a period of 120 days from the closing date of the
tender.
Tenderers
shall
ensure
that
the
submitted
bid
(documents)
is
(are)
serialized/paginated, intact and in PDF format. (i.e., each page in the submitted bid
shall have serial identification and uploaded in PDF format).
Tenderers shall electronically upload copies of all the relevant certificates and documents on
e-procurement system in support of their bids on or before Wednesday 3rd March, 2021
AT 11.00 A.M
Preliminary and Technical bid documents shall automatically close immediately after the
indicated date & time above mentioned. Thereafter the bids will be electronically opened in
the presence of tenderers who choose to attend at the 3rd floor Conference Room, Kirinyaga
County Headquarters, Kutus or as may be indicated in the Tender Document
The tenderers’ representatives who choose to attend shall sign a register evidencing their
attendance.

HEAD, SUPPLY CHAIN MANAGEMENT
FOR: COUNTY SECRETARY
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SECTION II - INSTRUCTION TO TENDERERS
A. GENERAL
2.1

Scope of Bid

2.1.1. The Employer, as defined in the Conditions of Contract Part II hereinafter “the
Employer” wishes to receive bids for the construction of works as described in
Section 1, clause 102 of the Special Specifications –“Location and extent of the
Works”
2.1.2. The successful bidder will be expected to complete the Works within the period
stated in the Appendix to Bid from the date of commencement of the Works.
2.1.3. Throughout these bidding documents, the terms bid and BID and their
derivatives (bidder/Bidder, bid/bided, bidding/Bidding etc) are synonymous,
and day means calendar day. Singular also means plural.
2.2

Source of Funds

The source of funding is the County Government of Kirinyaga through RMLF funds or
CRF Funds.
2.3

Corrupt Practices

2.1.4. The Government requires that the bidders, suppliers, sub-contractors and
supervisors observe the highest standard of ethics during the procurement and
execution of such contracts. In this pursuit of this policy, the government;
a) Defines for the purposes of this provision, the terms set forth below as
follows:
(i) “corrupt practice” means the offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official in the
procurement process or in the execution, and
(ii) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the detriment of
the Employer, and includes collusive practices among bidders ( prior to or after
bid submission) designed to establish bid prices at artificial, non-competitive
levels and to deprive the Employer of the benefits of free and open competition
b) Will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the Contract, and
c) Will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded a government contract if it at any times determines that
the firm has engaged in corrupt or fraudulent practices in competing for, or in
executing, a Government financed contract.
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2.4

Eligibility

2.5

This invitation to tender is open to all tenderers who are qualified as stated in
the appendix.
Qualification Requirements
To be qualified for award of Contract, the tenderer shall provide evidence
satisfactory to the Employer of their eligibility under Sub clause 2.1. above and
of their capability and adequacy of resources to effectively carry out the subject
Contract. To this end, the tenderer shall be required to update the following
information already submitted during prequalification: -

2.6

(a)

Details of experience and past performance of the tenderer on the works
of a similar nature and details of current work on hand and other
contractual commitments.

(b)

The qualifications and experience of key personnel proposed for
administration and execution of the contract, both on and off site.

(c)

Major items of construction plant and equipment proposed for use in
carrying out the Contract. Only reliable plaint in good working order and
suitable for the work required of it shall be shown on this schedule. The
tenderer will also indicate on this schedule when each item will be
available on the Works. Included also should be a schedule of plaint,
equipment and material to be imported for the purpose of the Contract,
giving details of make, type, origin and CIF value as appropriate.

(d)

Details of sub-contractors to whom it is proposed to sublet any portion of
the Contract and for whom authority will be requested for such
subletting in accordance with clause 4 of the Condition of Contract.

(e)

A draft Program of Works in the form of a bar chart and Schedule of
Payment which shall form part of the Contract if the tender is accepted.
Any change in the Program or Schedule shall be subjected to the
approval of the Engineer.

(f)

Details of any current litigation or arbitration proceedings in which the
tenderer is involved as one of the parties.

Joint Ventures
Tenders submitted by a joint venture of two or more firms as partners shall
comply with the following requirements: (a)

The tender, and in case of a successful tender, the Form of Agreement,
shall be signed so as to be legally binding on all partners
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2.7

(b)

One of the partners shall be nominated as being in charge, and this
authorization shall be evidenced by submitting a power of attorney
signed by legally authorized signatories of all the partners

(c)

The partner in charge shall be authorized to incur liabilities and receive
instructions for an on behalf of any and all partners of the joint venture
and the entire execution of the Contract including payment shall be done
exclusively with the partner in charge.

(d)

All partners of the joint venture shall be liable jointly and severally for
the execution of the Contract in accordance with the Contract terms, and
a relevant statement to this effect shall be included in the authorization
mentioned under (b) above as well as in the Form of Tender and the
Form of Agreement (in case of a successful tender)

(e)

A copy of the agreement entered into by the joint venture partners shall
be submitted with the tender.

Cost of Tendering

2.7.1 The Tenderer shall bear all costs associated with the preparation and
submission of his tender and the Employer will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the tendering
process.
2.7.2 The price to be charged for the tender document shall not exceed Kshs.5,000/=
2.7.3 The procuring entity shall allow the tenderer to view the tender document free
of charge before purchase.
2.8

Site Visit

2.8.1 Due to the COVID -19 pandemic and consequently the Public Health directives
issued, there shall be NO Pre -Tender Site Visits. However, bidders are
encouraged to make separate arrangements to acquaint themselves with the
site before submissions of their bids and can submit in writing any queries to
the undersigned vide electronic means.
2.8.2 The bidders shall be responsible for the accuracy of their bids and bid
proposals.
2.8.3 The bidder is requested as far as possible to submit any questions in writing or
by cable, to reach the Employer not later than two weeks before the submission
deadline. Any modification of the Bidding Documents which may become
necessary as a result of questions raised or clarifications issued shall be made
by the Employer exclusively through the issue of an Addendum published on
the County website.
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B. BIDDING DOCUMENTS
2.9

Tender Documents

2.9.1 The Tender documents comprise the documents listed here below and should
be read together with any Addenda issued in accordance with Clause 7 of these
instructions to tenderers.
(a) Invitation to Bid
(b) Instructions to Bidders and Conditions of Tender
(c) Appendix to Instruction to Tenderers
(d) Conditions of Contract - Part I
(e) Conditions of Contract - Part II
(f) Road Maintenance Manual (May 2010 Edition)
(g) Standard Specifications
(h) Special Specifications
(i) Form of Bid, Appendix to Form of Bid and Bid Security
(j) Bills of Quantities
(k) Schedules of Supplementary information
(l) Form of Contract Agreement
(m) Form of Performance Security
(n) Drawings
(o) BID Addenda (BID Notices)
(p) Declaration Form
2.9.2 The tenderer is expected to examine carefully all instructions, conditions,
forms, terms, specifications and drawings in the tender documents. Failure to
comply with the requirements for tender submission will be at the tenderer’s
own risk. Pursuant to clause 22 of Instructions to Tenderers, tenders which
are not substantially responsive to the requirements of the tender documents
will be rejected.
2.9.3 All recipients of the documents for the proposed Contract for the purpose of
submitting a tender (whether they submit a tender or not) shall treat the
details of the documents as “private and confidential”.
2.10 Inquiries by tenderers
2.10.1 A tenderer making an inquiry relating to the tender document may notify the
Employer in writing or by telex, cable or facsimile at the Employer’s mailing
address indicated in the Invitation to Tender. The Employer will respond in
writing to any request for clarification which he receives earlier than 7 days
prior to the deadline for the submission of tenders. Written copies of the
Employer’s response (including the query but without identifying the source
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of the inquiry) will be sent to all prospective tenderers who have purchased
the tender documents.
2.10.2 The procuring entity shall reply to any clarifications sought by the tenderer
within 3 days of receiving the request to enable the tenderer to make timely
submission of its tender.
2.11

Amendment of Tender Documents

2.9.1 At any time prior to the deadline for submission of tenders the Employer
may, for any reason, whether at his own initiative or in response to a
clarification requested by a prospective tenderer, modify the tender
documents by issuing Addenda.
2.9.2
Any Addendum will be notified in writing or by cable, telex or facsimile to
all prospective tenderers who have purchased the tender documents and will
be binding upon them.
2.9.3 In order to allow prospective tenderers reasonable time in which to take the
Addendum into account in preparing their tenders, the Employer may, at his
discretion, extend the deadline for the submission of tenders.
C. PREPARATION OF BIDS
2.12

Language of Tender

2.12.1 The tender and all correspondence and documents relating to the tender
exchanged between the tenderer and the Employer shall be written in the
English language. Supporting documents and printed literature furnished
by the tenderer with the tender may be in another language provided they
are accompanied by an appropriate translation of pertinent passages in the
above stated language. For the purpose of interpretation of the tender, the
English language shall prevail.
2.13

Documents Comprising the Tender

2.13.1

The tender to be prepared by the tenderer shall comprise:

a) Duly filled-in the Form of Bid and Appendix to form of bid;
b)

Bid security;

c)
d)
e)
f)

Priced Bills of Quantities;
Schedules of information
Qualification Criteria
Any other materials required to be completed and submitted in accordance
with the Instructions to Bidders embodied in these bidding documents.
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2.13.2
The Forms, Bills of Quantities and Schedules provided in the tender
documents shall be used without exception (subject to extensions of the
schedules in the same format and to the provisions of clause 13.2 regarding
the alternative forms of Tender Surety].
2.14

Tender Prices

2.14.1
All the insertions made by the tenderer shall be made in INK and the
tenderer shall clearly form the figures. The relevant space in the Form of
Tender and Bills of Quantities shall be completed accordingly without
interlineations or erasures except those necessary to correct errors made by
the tenderer in which case the erasures and interlineations shall be initialed by
the person or persons signing the tender.
2.14.2 A price or rate shall be inserted by the tenderer for every item in the Bills
of Quantities whether the quantities are stated or not. Items against which
no rate or price is entered by the tenderer will not be paid for by the
Employer when executed and shall be deemed covered by the rates for other
items and prices in the Bills of Quantities.
2.14.3 The prices and unit rates in the Bills of Quantities are to be the full [allinclusive] value of the Work described under the items, including all costs
and expenses which may be necessary and all general risks, liabilities and
obligations set forth or implied in the documents on which the tender is
based. All duties, taxes and other levies payable by the Contractor under
the Contract, or for any other cause prior to the deadline for submission of
tenders, shall be included in the rates and prices and the total Tender Price
submitted by the tenderer.
2.14.4 Each price or unit rate inserted in the Bills of Quantities should be a
realistic estimate for completing the activity or activities described under
that particular item and the tenderer is advised against inserting a price or
rate against any item contrary to this instruction.
2.14.5 Every rate entered in the Bills of Quantities, whether or not such rate be
associated with a quantity, shall form part of the Contract. The Employer
shall have the right to call for any item of work contained in the Bills of
Quantities, and such items of work to be paid for at the rate entered by the
tenderer and it is the intention of the Employer to take full advantage of
unbalanced low rates.
2.14.6 Unless otherwise specified the tenderer must enter the amounts
representing 10% of the sub-total of the summary of the Bills of Quantities
for Contingencies and Variation of Prices [V.O.P.] payments in the summary
sheet and add them to the sub-total to arrive at the tender amount.
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2.14.7 The tenderer shall furnish with his tender written confirmation from his
suppliers or manufacturers of basic unit rates for the supply of items listed
in the Conditions of Contract clause 70 where appropriate. The Employer
may require the tenderer to justify such rates so obtained from the suppliers
or manufacturers.
2.14.8 The rates and prices quoted by the tenderer are subject to adjustment
during the performance of the Contract only in accordance with the
Provisions of the Conditions of Contract. The tenderer shall complete the
schedule of basic rates and shall submit with his tender such other
supporting information as required under clause 70 of the Conditions of
Contract Part II.
2.14.9 Contract price variations shall not be allowed within the first 12 months of
the contract.
2.14.10 Where quantity contract variation is allowed, the variation shall not
exceed 15% of the original contract quantity.
2.14.11 Price variation requests shall be processed by the procuring entity within
30 days of receiving the request.
2.15

Currencies of Tender and Payment

2.15.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in
Kenya Shillings.
2.16

Tender Validity

2.16.1 The tender shall remain valid and open for acceptance for a period of One
twenty days (120) days from the specified date of tender opening or from
the extended date of tender opening (in accordance with clause 7.4 here
above) whichever is the later.
2.16.2 In exceptional circumstances prior to expiry of the original tender validity
period, the Employer may request the tenderer for a specified extension of
the period of validity. The request and the responses thereto shall be made
in writing or by cable, telex or facsimile. A tenderer may refuse the request
without forfeiting his Tender Surety. A tenderer agreeing to the request will
not be required nor permitted to modify his tender, but will be required to
extend the validity of his Tender Surety correspondingly.
2.17

Tender Security

2.17.1 The tenderer shall furnish as part of his tender, a Tender Security in the
amount and form stated in the Appendix to Instructions to Tenderers.
11 | P a g e

2.17.2 The tender security shall not exceed 2 percent of the tender price.
2.17.3 The Tender Security shall be valid at least thirty (30) days beyond the
tender validity period
2.17.4 Any tender not accompanied by an acceptable Tender Surety will be
rejected by the Employer as non-responsive.
2.17.5 The Tender Sureties of unsuccessful tenderers will be returned as promptly
as possible but not later than twenty-eight (28) days after expiration of the
tender validity period. The Tender Surety of the successful tenderer will be
returned upon the tenderer executing the Contract and furnishing the
required Performance Security.
2.17.6 The Tender Surety may be forfeited:
a) if a tenderer withdraws his tender during the period of tender
validity: or
b) in the case of a successful tenderer, if he fails, within the specified
time limit
i. to sign the Agreement, or
ii. to furnish the necessary Performance Security
c) if a tenderer does not accept the correction of his tender price
pursuant to clause 23.
2.18

No Alternative Offers

2.18.1 The tenderer shall submit an offer which complies fully with the
requirements of the tender documents unless otherwise provided for in the
appendix.
Only one tender may be submitted by each tenderer either by himself or as
partner in a joint venture. A tenderer who submits or participates in more
than one tender will be disqualified.
2.18.2 The tenderer shall not attach any conditions of his own to his tender. The
tender price must be based on the tender documents. The tenderer is not
required to present alternative construction options and he shall use
without exception, the Bills of Quantities as provided, with the
amendments as notified in tender notices, if any, for the calculation of his
tender price. Any tenderer who fails to comply with this clause will be
disqualified.
2.19

Format and Signing of Tenders

2.19.1 The complete tender shall be without alterations, interlineations or
erasures, except as necessary to correct errors made by the tenderer, in
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which case such corrections shall be initialed by the person of persons
signing the tender.
D. SUBMISSION OF BIDS
2.20

Deadline for Submission of Tenders

2.20.1 The Tenders to be submitted to County Government of Kirinyaga through
IFMIS SUPPLIER PORTAL: supplier.treasury.go.ke not later than
Wednesday 3rd March, 2021 AT 11.00 A.M the system shall not permit
submission after the said date and time or unless otherwise specified
under Appendix to Instructions to Tenderers.
(a)

be addressed to the Employer at the address provided in the invitation to
tender;

(b) bear the name and identification number of the Contract as defined in the
invitation to tender; and
(c)

provide a warning not to open before the specified time and date for tender
opening.

2.20.2 Tenders shall be delivered to the Employer at the address specified above
not later than the time and date specified in the invitation to tender.
However, the Employer may extend the deadline for submission of tenders
by issuing an amendment in accordance with Sub-Clause 2.5 in which case
all rights and obligations of the Employer and the tenderers previously
subject to the original deadline will then be subject to the new deadline.
2.20.3 Any tender received after the deadline prescribed in clause 2.17 will be
returned to the tenderer un-opened.
2.20.4 Tenderers may modify or withdraw their tenders by giving notice in writing
before the deadline prescribed in clause 2.17. Each tenderer’s modification
or withdrawal notice shall be prepared, sealed, marked, and delivered in
accordance with clause 2.18, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL”, as appropriate.
No tender may be modified after the deadline for submission of tenders.
2.20.5 Withdrawal of a tender between the deadline for submission of tenders and
the expiration of the period of tender validity specified in the invitation to
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tender or as extended pursuant to Clause 2.17 may result in the forfeiture
of the Tender Security pursuant to Clause 2.14.
2.20.6 Tenderers may only offer discounts to, or otherwise modify the prices of
their tenders by submitting tender modifications in accordance with Clause
2.18 or be included in the original tender submission.
2.21

Modification and Withdrawal of Tenders

2.21.1 The tenderer may modify or withdraw his tender after tender submission,
provided that written notice of the modification or withdrawal is received by
the Employer prior to prescribed deadline for submission of tenders.
2.21.2 The tenderer’s modification or withdrawal notice shall be prepared, sealed,
marked and dispatched in accordance with the provisions for the
submission of tenders, with the inner and outer envelopes additionally
marked “MODIFICATION” or “WITHDRAWAL” as appropriate.
2.21.3 No tender may be modified subsequent to the deadline for submission of
tenders.
2.21.4 No tender may be withdrawn in the interval between the deadline for
submission of tenders and the period of tender validity specified on the
tender form. Withdrawal of a tender during this interval will result in the
forfeiture of the Tender Surety.
2.21.5 Subsequent to the expiration of the period of tender validity prescribed by
the Employer, and the tenderer having not been notified by the Employer of
the award of the Contract or the tenderer does not intend to conform with
the request of the Employer to extend the period of tender validity, the
tenderer may withdraw his tender without risk of forfeiture of the Tender
Surety.
E. BID OPENING AND EVALUATION
2.22

Tender Opening

2.22.1 The Employer will open the tenders in the presence of the tenderers’
representatives who choose to attend at the time and location indicated in
the Letter of Invitation to Tender. The tenderers’ representatives who are
present shall sign a register evidencing their attendance.
2.22.2 Tenders for which an acceptable notice of withdrawal has been submitted,
pursuant to clause 19, will not be opened. The Employer will examine the
tenders to determine whether they are complete, whether the requisite
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Tender Sureties have been furnished, whether the documents have been
properly signed and whether the tenders are generally in order.
2.22.3 At the tender opening, the Employer will announce the tenderer’s names,
total tender price, tender price modifications and tender withdrawals, if
any, the presence of the requisite Tender Surety and such other details as
the Employer, at his discretion, may consider appropriate. No tender shall
be rejected at the tender opening except for late tenders.
2.22.4 The Employer shall prepare minutes of the tender opening including the
information disclosed to those present.
2.22.5 Tenders not opened and read out at the tender opening shall not be
considered further for evaluation, irrespective of the circumstances.
2.23

Process to be Confidential

2.23.1 After the public opening of tenders, information relating to the
examination, clarification, evaluation and comparisons of tenders and
recommendations concerning the award of Contract shall not be disclosed
to tenderers or other persons not officially concerned with such process
until the award of Contract is announced.
2.23.2 Any effort by a tenderer to influence the Employer in the process of
examination, evaluation and comparison of tenders and decisions
concerning award of Contract may result in the rejection of the tenderer’s
tender.
2.24

Clarification of Tenders

2.24.1
To assist in the examination, evaluation and comparison of tenders, the
Employer may ask tenderers individually for clarification of their tenders,
including breakdown of unit prices. The request for clarification and the
response shall be in writing or by cable, facsimile or telex, but no change in the
price or substance of the tender shall be sought, offered or permitted except as
required to confirm the correction of arithmetical errors discovered by the
employer during the evaluation of the tenders in accordance with clause 24.
2.24.2
No tenderer shall contact the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
If the tenderer wishes to bring additional information to the notice of the
Employer, he shall do so in writing.
2.25 Determination of Responsiveness
2.25.1
Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender is substantially responsive to the requirements of the
tender documents.
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2.25.2
For the purpose of this clause, a substantially responsive tender is one
which conforms to all the terms, conditions and specifications of the tender
documents without material deviation or reservation. A material deviation or
reservation is one which affects in any substantial way the scope, quality,
completion timing or administration of the Works to be undertaken by the
tenderer under the Contract, or which limits in any substantial way,
inconsistent with the tender documents, the Employer’s rights or the
tenderers obligations under the Contract and the rectification of which would
affect unfairly the competitive position of other tenderers who have presented
substantially responsive tenders.
2.25.3
Each price or unit rate inserted in the Bills of Quantities shall be a
realistic estimate of the cost of completing the works described under the
particular item including allowance for overheads, profits and the like.
Should a tender be seriously unbalanced in relation to the Employer’s
estimate of the works to be performed under any item or groups of items, the
tender shall be deemed not responsive.
2.25.4
A tender determined to be not substantially responsive will be rejected by
the Employer and may not subsequently be made responsive by the tenderer
by correction of the non-conforming deviation or reservation.
2.26

Correction of Errors

2.26.1
Tenders determined to be substantially responsive shall be
checked by the Employer for any arithmetic errors in the computations and
summations. Errors will be corrected by the
Employer as follows:
(a) Where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will govern.
(b) Where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the quantity,
the unit rate as quoted will prevail, unless in the opinion of the
Employer, there is an obvious typographical error, in which case
adjustment will be made to the entry containing that error.
(c) In the event of a discrepancy between the tender amount as stated
in the Form of Tender and the corrected tender figure in the main
summary of the Bills of Quantities, the amount as stated in the Form
of Tender shall prevail.
(d) The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum
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as a percentage of the corrected builder’s work (i.e. corrected tender
sum less Prime Cost and Provisional Sums.
(e) The Error Correction Factor shall be applied to all builder’s work
(as a rebate or addition as the case may be) for the purposes of
valuations for Interim Certificates and valuations of variations.
(f) The amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon the
tenderer. If the tenderer does not accept the corrected amount, the
tender may be rejected and the Tender Security may be forfeited in
accordance with clause 13.
2.27 Conversion to Single Currency
2.27.1 For compensation of tenders, the tender price shall first be broken down into
the respective amounts payable in various currencies by using the selling rate
or rates of the Central Bank of Kenya ruling on the date twenty-one (21) days
before the final date for the submission of tenders.
2.27.2 The Employer will convert the amounts in various currencies in which the
tender is payable (excluding provisional sums but including Day works where
priced competitively) to Kenya Shillings at the selling rates stated in clause
25.1.
2.28 Evaluation and Comparison of Tenders
2.28.1 The Employer will evaluate only tenders determined to be substantially
responsive to the requirements of the tender documents in accordance with
clause 23.
2.28.2 In evaluating tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:
(a)

Making any correction for errors pursuant to clause 24.

(b) Excluding Provisional Sums and provision, if any, for
Contingencies in the Bills of Quantities, but including Day works where
priced competitively.
2.28.3 The Employer reserves the right to accept any variation, deviation or
alternative offer. Variations, deviations, alternative offers and other factors
which are in excess of the requirements of the tender documents or otherwise
result in the accrual of unsolicited benefits to the Employer, shall not be
taken into account in tender evaluation.
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2.28.4 Price adjustment provisions in the Conditions of Contract applied over the
period of execution of the Contract shall not be taken into account in tender
evaluation.
2.28.5 If the lowest evaluated tender is seriously unbalanced or front loaded in
relation to the Employer’s estimate of the items of work to be performed
under the Contract, the Employer may require the tenderer to produce
detailed price analyses for any or all items of the Bills of Quantities, to
demonstrate the relationship between those prices, proposed construction
methods and schedules. After evaluation of the price analyses, the Employer
may require that the amount of the Performance Security set forth in clause
29 be increased at the expense of the successful tenderer to a level sufficient
to protect the Employer against financial loss in the event of subsequent
default of the successful tenderer under the Contract.
2.28.6

Firms incorporated in Kenya where indigenous Kenyans own 51% or more
of the share capital shall be allowed a 10% preferential bias provided that
they do not sub-contract work valued at more than 50% of the Contract
Price excluding provisional sums to a non-indigenous sub-contractor.

2.28.7

Preference where allowed in the evaluation of tenders shall not exceed 15%

2.28.8

The procuring entity may at any time terminate procurement proceedings
before contract award and shall not be liable to any person for the
termination.

2.28.9

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 days of
receiving the request from any tenderer.

2.28.10 A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of
contract award shall be considered for debarment from participating in
future public procurement.
2.28.11 Poor past performance shall not be used as an evaluation criterion unless
specifically provided for in the appendix.
F. AWARD OF CONTRACT
2.29

Award Criteria

2.29.1

Subject to Sub-clause 27.2, the Employer will award the Contract to the
tenderer whose tender is determined to be substantially responsive to the
tender documents and who has offered the lowest evaluated tender price
subject to possessing the capability and resources to effectively carry out
the Contract Works as required in Sub-clause 2.1 and 2.2 here above.
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2.29.2 The Employer reserves the right to accept or reject any tender, and to
annual the tendering process and reject all tenders, at any time prior to
award of Contract, without thereby incurring any liability to the affected
tenderers or any obligation to inform the affected tenderers of the grounds
for the Employer’s action.
2.30

Notification of Award

2.30.1 Prior to the expiration of the period of tender validity prescribed by the
Employer, the Employer will notify the successful tenderer by cable,
telefax or telex and confirmed in writing by registered letter that his tender
has been accepted. This letter (hereinafter and in all Contract documents
called “Letter of Acceptance”) shall name the sum (hereinafter and in all
Contract documents called “the Contract Price”) which the Employer will
pay to the Contractor in consideration of the execution and completion of
the Works as prescribed by the Contract.
2.30.2 At the same time that the Employer notifies the successful tenderer that
his tender has been accepted, the Employer shall notify the other
tenderers that the tenders have been unsuccessful.
2.30.3 Within fourteen [14] days of receipt of the Form of Contract Agreement
from the Employer, the successful tenderer shall sign the form and return
it to the Employer together with the required Performance Security.
2.30.4 The parties to the contract shall have it signed within 30 days from the
date of notification of contract award unless there is an administrative
review request.
2.31

Signing of Agreement

2.31.1 At the same time that the Employer notifies the successful bidder that its
bid has been accepted, the Employer will send the bidder the Agreement in
the form provided in the bidding documents, incorporating all agreements
between the parties.
2.31.2 After 21 days of receipt of the Agreement, the successful bidder shall sign
the Form of Agreement and return it to the Employer, together with the
required performance security.
2.32

Performance Guarantee

2.32.1 Within twenty-eight [28] days of receipt of the notification of award from
the Employer, the successful tenderer shall furnish the Employer with a
Performance Security in the amount stated in the Appendix to Instructions
to Tenderers and in the format stipulated in the Conditions of Contract.
19 | P a g e

2.32.2 The Performance Security to be provided by the successful tenderer shall
be an unconditional Bank Guarantee issued at the tenderer’s option by a
reputable Bank approved by the Employer and located in the Republic of
Kenya and shall be divided into two elements namely, a performance
security payable in foreign currencies (based upon the exchange rates
determined in accordance with clause 60(5) of the Conditions of Contract)
and a performance security payable in Kenya Shillings. The value of the
two securities shall be in the same proportions of foreign and local
currencies as requested in the form of foreign currency requirements.
2.32.3 Failure of the successful tenderer to lodge the required Performance
Security shall constitute a breach of Contract and sufficient grounds for
the annulment of the award and forfeiture of the Tender Security and any
other remedy under the Contract. The Employer may award the Contract
to the next ranked tenderer.
2.33

Advance Payment

2.33.1 An advance payment, if approved by the Employer, shall be made under
the Contract, if requested by the Contractor, in accordance with clause
60(1) of the Conditions of Contract. The Advance Payment Guarantee
shall be denominated in the proportion and currencies named in the form
of foreign currency requirements.
For each currency, a separate
guarantee shall be issued. The guarantee shall be issued by a Bank
located in the Republic of Kenya, or a foreign Bank through a
correspondent Bank located in the Republic of Kenya, in either case
subject to the approval of the Employer.
2.34

Contract Effectiveness

2.34.1 The Contract will be effective only upon signature of the Agreement
between the Contractor and the Employer.
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APPENDIX TO INSTRUCTIONS TO TENDERERS
Notes on the Appendix to Instructions to Tenderers
The following appendix to instructions to tenderers shall complement or amend the
provisions of the instructions to tenderers (Section II). Wherever there is a conflict between
the provisions of the instructions to tenderers and the provisions of the appendix, the
provisions of the appendix herein shall prevail over those of the instructions to tenderers.
ITT
Clause
Number
2.2
2.2.1
2.10.1
2.13.1
2.14.1
2.15.1

2.18.1

2.19.1

2.23.1

Amendments of, and Supplements to, Clauses in the Instruction
to Tenderers
Eligible tenderers: Reserved for Interested and eligible AGPO
Eligible Source Country: All Countries are Eligible
The Language of all correspondence and documents related to the
Tender is: English
Prices shall be quoted in Kenya Shillings
The Tender validity period shall be 120 days.
The Tender Security shall be: A duly completed Tender Securing
Declaration Form, duly filled, signed and stamped by the Tenderer in the
format provided Section VIII-Standard Forms.
(1) The tenderers shall upload copies of all the relevant certificates online
vide IFMIS SUPPLIER PORTAL: supplier.treasury.go.ke and will close
automatically after the closing date and time.
(2) The tenderers shall sign all statements, documents and certificates
uploaded to take responsibility for their correctness and authenticity.

The Tender opening be as follows:
Tender documents shall be electronically opened immediately after the
closing date and time, that is Wednesday 3rd March, 2021 AT 11.00 A.M
Tenders will be opened immediately thereafter in the presence of the bidders
or their representatives who choose to attend the opening at The County
Headquarters, 3rd Floor, Conference Room.
The tenderers’ representatives who choose to attend shall sign a register
evidencing their attendance.
The address for clarification of Tender documents is Attention:
The Head Supply Chain Management,
County Government of Kirinyaga,
P.O. Box 260 – 10304,
Kutus
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EVALUATION PROCESS / EVALUATION CRITERIA
STAGE 1. MANDATORY/PRELIMINARY REQUIREMENTS
The following must be submitted together with the Bid
1. All entries must be typed or written in ink. Mistakes must not be erased but
should be crossed out and corrections made and initialed by the persons signing
the tender.
Bidders shall attach copies of the under listed documents and Must be certified
(signed and stamped) by commissioner of oaths/advocate registered in Kenya:
1. Copy of Certificate of Incorporation/Business Name certified by commissioner
of oaths
2. Certificate A copy of valid Tax compliance Certificate certified by commissioner
of Oaths (will be checked with KRA TCC.)
3. A Certified Copy of RECENT CR 12 Form (24 Months) from Registrar of
company. For AGPO Tenders BIDDERS should be provided a valid certificate
of Registration from Treasury for the relevant special group and National ID(s)
for the directors
4. Registration with National Construction Authority (NCA) 8 and above as a
Building Works contractor valid at the date of tender of submission.
5. Copy of Valid Contractors Annual Practicing License from National
Construction Authority (NCA) as a building Works’ contractor
6. Financial audited accounts for two (2) previous years endorsed, signed and
stamped by a registered external auditor.
7. Duly filled, signed and stamped confidential business questionnaire by an
individual entrusted with the powers of attorney
8. Duly filled, signed and stamped Priced Bills of Quantities.
9. Duly filled, signed and stamped Form of Tender
10. Duly filled, signed and stamped self-declaration forms (r 62).
11. Duly filled, signed and stamped Tender Securing Declaration Form.
12. Tenderers shall ensure that the submitted bid (documents) is (are)
serialized/paginated, intact and in PDF format. (i.e., in the format of
1,2,3,4,5…….) from the first page to the last page and uploaded in PDF
format).
Bidders that will not comply with the above criteria shall be considered nonresponsive
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STAGE 2. TECHNICAL EVALUATION
2. TECHNICAL EVALUATION
CRITERIA
DESCRIPTION

MAX
SCORE
%
(A) LEGAL CAPACITY (must be registered company (partnership, sole etc.)
Legal
Capacity

1. No History of Non-Performing Contracts

2. No Pending Litigation
TOTAL (Legal Capacity)
(C) CONSTRUCTION EXPERIENCE
Construction (A)General Construction Experience
experience
Experience under Building works contracts in the role of
contractor, subcontractor, or management contractor for
at least the last 2 years prior to the applications
submission deadline. Provide list showing project name,
contract period, contract sum, commencement date,
completion date, and percentage currently.
(B)Specific Construction Experience
Participation as contractor, management contractor or
subcontractor, in at least three (3) public (government)
contracts within the last two (2) years, each with a value of
at least KShs. 1,00,000.00), that have been successfully
and substantially completed and that are similar to the
proposed works.
The similarity shall be based on the physical size,
complexity, Methods/technology or other characteristics
as described in Scope of Works. Attach certified copies of
completion certificates
(C) Work methodology
Methodology/Detailed Workplan for implementing of
works……………………………………………………….….2mrks
Proposed
Equipment
Scheduling/Work
statement……………………………………………………..2mrks
Methodology on safety during the construction
period…………………………………………………………..2mrks
TOTAL (Construction experience)

2.5
2.5
5.00

10.00

15.00

6.00

30.00

(D) Construction Equipment Capacity
Essential
Proof of essential Building construction equipment
Equipment
ownership or proposal for timely acquisition. Attach
Availability
evidence of either (owned, leased, hired etc) including
Models,
photos,
capacities,
current
working
23 | P a g e

conditions, etc
Roads and Building works Plant & Equipment,
Mixers/Graders/Crane/Excavators etc
Reliable Transport – Tipper/ Lorry. Pick up
TOTAL (Construction Equipment Capacity)
(E) KEY PERSONNEL
Key
Qualification and experience of key personnel. Attach
Personnel
certified copies of C.Vs and certificates).
competences (i)Head Office staff: Directors, Managers, Accountants, etc;
(ii) Construction Manager (the overall in charge person(s)
to be assigned for the site) with at least five years’
experience in works of an equivalent nature and volume.
Minimum National Diploma in Road Construction related
field. HND – 10%; ND – 8%
(iii) Site Agent/ Foreman with at least five years’ experience
in works of an equivalent nature and volume. Minimum
Certificate in Building works or NCA accreditation.
TOTAL (key personnel)
GRAND
(Totals for; A, B, C, D, & E)
TOTAL

15.00
10.00
25.00

3.00

10.00

6.00
23.00
100.00

In addition to the mandatory requirements above, a minimum technical score of
70% shall be required to proceed to evaluation of the financial bids.
STAGE 3. FINANCIAL EVALUATION
The winning bidder will be the lowest bidder among those who will have passed the
technical evaluation as outlined in (1 & 2) above except where the bidder has not
satisfied all other requirements stated in the bid document. The financial evaluation
will include:
(1)Arithmetic Errors
The bid shall be checked for arithmetic errors based on the rates and the total sums
indicated in the bills of quantities. Confirmation shall be sought in writing from the
tenderers whose tender sums will be determined to have a significant arithmetic error
to their disadvantage, to confirm whether they stand by their tender sums.
(2)Comparison of rates
The evaluation committee will compare rates from different bidders and note
consistency of rates and front loading. The evaluation committee will judge and
make an appropriate decision giving evidence.
The following evaluation criteria shall be applied not withstanding any other
requirement in the tender documents.
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Selection Process
Quality Cost Based Selection
STEP 1: Preliminary evaluation
This will be an elimination stage which will be done as per criteria above
STEP 2: Technical Evaluation
Tenderers will be required to provide technical details on their product that meets
the provided technical requirement. Only Tenderers who score 70% and above will
be considered to be technically responsive and therefore be considered for further
evaluation
Technical Evaluation shall be based as per the evaluation criteria provided
above
Only bidders who score 70% and above will be subjected to financial evaluation.
Those who score below 70% will be eliminated at this stage from the entire
evaluation process and will not be considered further.
STEP 3: Financial Evaluation
The financial submissions of the required services will be divided by the lowest
bidder’s financial quote to determine the financial score of each bidder using the
formulae below:
FM
Sf = 100 X /F where: Sf is the financial score; Fm is the lowest priced financial
proposal and F is the price of the proposal under consideration.
Proposals will be ranked according to their combined technical (St) and financial (Sf)
scores using the weights (T=the weight given to the Technical Proposal as
80%: P = the weight given to the Financial Proposal as 20%)
Combined Technical and Financial scores is: :- S = St x T % + Sf x P %
Proposals will be ranked according to their combined technical (St) and financial
(Sf) scores using the weights (T=the weight given to the Technical Proposal: P = the
weight given to the Financial Proposal; T + p = I)
The table below summarizes the overall evaluation process and the proposed
weighting of each stage.
AREA RATING
STEP 1: Preliminary evaluation

RATING/SCORE
Elimination

STEP 2: Technical Evaluation
STEP 3: Financial Evaluation
Combined Technical and Financial Score

80
20
100

STAGE 4 - RECOMMENDATION FOR AWARD
The successful bidder shall be the tenderer with the highest Combined Technical
and Financial scores among those who will have passed the technical evaluation as
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outlined in (1 & 2) above except where the bidder has not satisfied all other
requirements stated in the bid documents.

N:B
The Procuring Entity will verify information submitted. Any form of forgery or
misinformation from the bidder shall lead to cancellation of the bid/award,
institution of legal proceedings and blacklisting for all future contracts.
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SECTION III : CONDITIONS OF CONTRACT
PART I: GENERAL CONDITIONS OF CONTRACT
The Conditions of Contract Part 1 – General Conditions shall be those forming Part 1
of the Conditions of Contract for works of Civil engineering construction Fourth
Edition 1987, reprinted in 1992 with further amendments, prepared by the
Federation Internationale des Ingenieurs Conseils (FIDIC)
Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat P.O.Box 86
1000 Lausanne 12 Switzerland
Fax: 41 21 653 5432 Telephone: 41 21 653 5003
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PART II: CONDITIONS OF PARTICULAR APPLICATION
The following Conditions of Particular Application shall supplement the General
Conditions of Contract. Whenever there is a conflict, the provisions herein shall
prevail over those in the General Conditions of Contract. The Particular Condition is
preceded by the corresponding clause number of the General Conditions to which it
relates.
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1.

Definitions

1.1 In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the
tender.
“Compensation Events” are those defined in Clause 24 hereunder.
“The Completion Date” means the date of completion of the Works as certified by the
Project Manager, in accordance with Clause 31.
“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference therein
to execute, complete, and maintain the Works,
“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.
“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.
“The Defects Liability Certificate” is the certificate issued by Project Manager upon
correction of defects by the Contractor.
“The Defects Liability Period” is the period named in the Contract Data and calculated
from the Completion Date.
“Drawings” include calculations and other information provided or approved by the Project
Manager for the execution of the Contract.
“Day-works” are Work inputs subject to payment on a time basis for labour and the
associated materials and plant.
“Employer”, orthe “Procuring entity” as defined in the Public Procurement Regulations
(i.e. Central or Local Government administration, Universities, Public Institutions and
Corporations, etc) is the party who employs the Contractor to carry out the Works.
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site
for the execution of the Works.
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“The Intended Completion Date” is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date may be revised only by the
Project Manager by issuing an extension of time or an acceleration order.
“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.
“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical,
or biological function.
“Project Manager” is the person named in the Appendix to Conditions of Contract (or any
other competent person appointed by the Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible for supervising the execution of the
Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor”
registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer”
registered under Engineers Registration Act Cap 530.
“Site” is the area defined as such in the Appendix to Condition of Contract.
“Site Investigation Reports” are those reports that may be included in the tendering
documents which are factual and interpretative about the surface and subsurface
conditions at the Site.
“Specifications” means the Specifications of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.
“Start Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).
“A Subcontractor” is a person or corporate body who has a Contract with the Contractor
to carry out a part of the Work in the Contract, which includes Work on the Site.
“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.
“A Variation” is an instruction given by the Project Manager which varies the Works.
“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined in the Appendix to Conditions of Contract.

2.

Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless
specifically defined. The Project Manager will provide instructions clarifying queries
about these Conditions of Contract.

31 | P a g e

2.2 If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and the
Intended Completion Date apply to any section of the Works (other than references
to the Intended Completion Date for the whole of the Works).
2.3 The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;
(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Appendix to Conditions of Contract,
(5) Conditions of Contract,
(6) Specifications,
(7) Drawings,
(8) Bill of Quantities,
(9) Any other documents listed in the Appendix to Conditions of Contract as
forming part of the Contract.
Immediately after the execution of the Contract, the Project Manager shall furnish
both the Employer and the Contractor with two copies each of all the Contract
documents. Further, as and when necessary the Project Manager shall furnish the
Contractor [always with a copy
to the Employer] with three
[3] copies of such further drawings or details or descriptive schedules as are
reasonably necessary either to explain or amplify the Contract drawings or to
enable the Contractor to carry out and complete the Works in accordance with
these Conditions.
3.

Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless
Otherwise stated.
4.

Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.
5.

Delegation
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5.1 The Project Manager may delegate any of his duties and responsibilities to
others after notifying the Contractor.
6. Communications
6.1 Communication between parties shall be effective only when in writing.
notice shall be effective only when it is delivered.

A

7. Subcontracting
7.1 The Contractor may subcontract with the approval of the Project Manager, but
may not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.
8. Other Contractors
8.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities etc. as listed in the Appendix to Conditions of Contract
and also with the Employer, as per the directions of the Project Manager. The
Contractor shall also provide facilities and services for them. The Employer may
modify the said List of Other Contractors etc., and shall notify the Contractor of any
such modification.
9. Personnel
9.1 The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will approve any
proposed replacement of key personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel listed in the
Qualification Information. If the Project Manager asks the Contractor to remove a
person who is a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within seven days and
has no further connection with the Work in the Contract.
10. Works
10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and
shall be carried out in accordance with the Program submitted by the Contractor,
as updated with the approval of the Project Manager, and complete them by the
Intended Completion Date.
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11. Safety and Temporary Works
11.1 The Contractor shall be responsible for the design of temporary works.
However before erecting the same, he shall submit his designs including
specifications and drawings to the Project Manager and to any other relevant third
parties for their approval. No erection of temporary works shall be done until such
approvals are obtained.
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of the Temporary works and all drawings prepared by the Contractor for
the execution of the temporary or permanent Works, shall be subject to prior
approval by the Project Manager before they can be used.
11.3 The Contractor shall be responsible for the safety of all activities on the Site.
12. Discoveries
12.1 Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project Manager’s
instructions for dealing with them.
13. Work Program
13.1 Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a program showing the
general methods, arrangements, order, and timing for all the activities in the Works.
An update of the program shall be a program showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the
remaining Work, including any changes to the sequence of the activities.
The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Appendix to Conditions
of Contract. If the Contractor does not submit an updated program within this
period, the Project Manager may withhold the amount stated in the said Appendix
from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been submitted.
The Project Manager’s approval of the program shall not alter the Contractor’s
obligations. The Contractor may revise the program and submit it to the Project
Manager again at any time. A revised program shall show the effect of Variations
and Compensation Events.
14. Possession of Site
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14.1
The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the Appendix
to Conditions of Contract, the Employer will be deemed to have delayed the start of
the relevant activities, and this will be a Compensation Event.
15. Access to Site
15.1
The Contractor shall allow the Project Manager and any other person
authorized by the Project Manager, access to the Site and to any place where work
in connection with the Contract is being carried out or is intended to be carried out.
16. Instructions
16.1 The Contractor shall carry out all instructions of the Project Manager which
are in accordance with the Contract.
17. Extension or Acceleration of Completion Date
17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining Work, which would cause the Contractor to
incur additional cost. The Project Manager shall decide whether and by how much
to extend the Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a Compensation Event
or variation and submitting full supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay caused by such failure shall not be considered in assessing the new
(extended) Completion Date.
17.2 No bonus for early completion of the Works shall be paid to the Contractor by
the Employer.
18. Management Meetings
18.1 A Contract management meeting shall be held monthly and attended by the
Project Manager and the Contractor. Its business shall be to review the plans for
the remaining Work and to deal with matters raised in accordance with the early
warning procedure. The Project Manager shall record the minutes of management
meetings and provide copies of the same to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken shall be decided
by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
19. Early Warning
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19.1 The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality
of the Work, increase the Contract Price or delay the execution of the Works. The
Project Manager may require the Contractor to provide an estimate of the expected
effect of the future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.
19.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the Work and in carrying out any
resulting instructions of the Project Manager.
20. Defects
20.1 The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor’s responsibilities. The Project Manager may instruct the Contractor to
search for a defect and to uncover and test any Work that the Project Manager
considers may have a defect. Should the defect be found, the cost of uncovering
and making good shall be borne by the Contractor, However, if there is no defect
found, the cost of uncovering and making good shall be treated as a variation and
added to the Contract Price.
20.2 The Project Manager shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion, and is
defined in the Appendix to Conditions of Contract. The Defects Liability Period shall
be extended for as long as defects remain to be corrected.
20.3 Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Project Manager’s notice. If the
Contractor has not corrected a defect within the time specified in the Project
Manager’s notice, the Project Manager will assess the cost of having the defect
corrected by other parties and such cost shall be treated as a variation and be
deducted from the Contract Price.
21. Bills of Quantities
21.1 The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in the Bills of
Quantities for each item.
21.2 If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the change
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the
rate to allow for the change.
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21.3 If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.
22. Variations
22.1 All variations shall be included in updated programs produced by the
Contractor.
22.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project Manager shall
assess the quotation, which shall be given within seven days of the request or
within any longer period as may be stated by the Project Manager and before the
Variation is ordered.
22.3 If the work in the variation corresponds with an item description in the Bills
of Quantities and if in the opinion of the Project Manager, the quantity of work is
not above the limit stated in Clause 21.2 or the timing of its execution does not
cause the cost per unit of quantity to change, the rate in the Bills of Quantities
shall be used to calculate the value of the variation. If the cost per unit of quantity
changes, or
if the nature or timing of the work in the variation does not correspond with items
in the Bills of Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of Work.
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order
the variation and make a change to the Contract price, which shall be based on the
Project Manager’s own forecast of the effects of the variation on the Contractor’s
costs.
22.5 If the Project Manager decides that the urgency of varying the Work would
prevent a quotation being given and considered without delaying the Work, no
quotation shall be given and the variation shall be treated as a Compensation
Event.
22.6 The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.
22.7 When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.
23. Payment Certificates, Currency of Payments and Advance Payments
23.1 The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site and the
amounts which the Contractor considers himself to be entitled to. The Project
Manager shall check the monthly application and certify the amount to be paid to
the Contractor within 14 days. The value of Work executed and payable shall be
determined by the Project Manager.
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23.2 The value of Work executed shall comprise the value of the quantities of the
items in the Bills of Quantities completed, materials delivered on Site, variations
and compensation events.
Such materials shall become the property of the
Employer once the Employer has paid the Contractor for their value. Thereafter,
they shall not be removed from Site without the Project Manager’s instructions
except for use upon the Works.
23.3 Payments shall be adjusted for deductions for retention. The Employer shall
pay the Contractor the amounts certified by the Project Manager within 30 days of
the date of issue of each certificate. If the Employer makes a late payment, the
Contractor shall be paid simple interest on the late payment in the next payment.
Interest shall be calculated on the basis of number of days delayed at a rate three
percentage points above the Central Bank of Kenya’s average rate for base lending
prevailing as of the first day the payment becomes overdue.
23.4 If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the absence of dispute.
23.5 Items of the Works for which no rate or price has been entered in will not be
paid for by the Employer and shall be deemed covered by other rates and prices in
the Contract.
23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the proportion
indicated in the tender, or agreed prior to the execution of the Contract Agreement
and indicated therein. The rate of exchange for the calculation of the amount of
foreign currency payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies for payment
other than the currencies of the countries of origin of related goods and services,
the Employer reserves the right to pay the equivalent at the time of payment in the
currencies of the countries of such goods and services. The Employer and the
Project Manager shall be notified promptly by the Contractor of any changes in the
expected foreign currency requirements of the Contractor during the execution of
the Works as indicated in the Schedule of Foreign Currency Requirements and the
foreign and local currency portions of the balance of the Contract Price shall then
be amended by agreement between Employer and the Contractor in order to reflect
appropriately such changes.
23.7 In the event that an advance payment is granted, the following shall apply: a)

On signature of the Contract, the Contractor shall at his request, and
without furnishing proof of expenditure, be entitled to an advance of
10% (ten percent) of the original amount of the Contract. The advance
shall not be subject to retention money.
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b)

No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly liable
guarantee satisfactory to the Employer in the amount of the advance
payment. The guarantee shall be in the same currency as the advance.

c)

Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable from the
balance owing to the Contractor. Reimbursement shall begin when the
amount of the sums due under the Contract reaches 20% of the original
amount of the Contract. It shall have been completed by the time 80%
of this amount is reached.

The amount to be repaid by way of successive deductions shall be
calculated by means of the formula:
R

=

A(x1 – x11)
80 – 20

Where:
R
A
X1
X11

d)

=
the amount to be reimbursed
=
the amount of the advance which has been granted
= the amount of proposed cumulative payments as a
percentage of the original amount of the Contract. This
figure will exceed 20% but not exceed 80%.
=the amount of the previous cumulative payments as a
percentage of the original amount of the Contract. This
figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.
24. Compensation Events

24.1

The following issues shall constitute Compensation Events:
(a) The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Appendix to Conditions of Contract.
(b) The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.
(c) The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works
on time.
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(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found to
have no defects.
(e) The Project Manager
subcontract to be let.

unreasonably

does

not

approve

a

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including
the Site investigation reports), from information available publicly
and from a visual inspection of the Site.
(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional work
required for safety or other reasons.
(h) Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.
(i) The effects on the Contractor of any of the Employer’s risks.
(j) The Project Manager unreasonably delays issuing a Certificate of
Completion.
(k) Other compensation events described in the
determined by the Project Manager shall apply.

Contract

or

24.2 If a compensation event would cause additional cost or would prevent the
Work being completed before the Intended Completion Date, the Contract Price
shall be increased and/or the Intended Completion Date shall be extended. The
Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be
extended.
24.3 As soon as information demonstrating the effect of each compensation event
upon the Contractor’s forecast cost has been provided by the Contractor, it shall be
assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager’s own
forecast.
The Project Manager will assume that the Contractor will react
competently and promptly to the event.
24.4 The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given early
warning or not having co-operated with the Project Manager.
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the Appendix to Conditions of Contract.
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24.6 The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise to the claim
has first arisen. The claim shall be submitted within thirty days thereafter.
Provided always that should the event giving rise to the claim of continuing effect,
the Contractor shall submit an interim claim within the said thirty days and a final
claim within thirty days of the end of the event giving rise to the claim.
25. Price Adjustment
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other
levies are changed between the date 30 days before the submission of tenders for
the Contract and the date of Completion. The adjustment shall be the change in
the amount of tax payable by the Contractor.
25.2 The Contract Price shall be deemed to be based on exchange rates current at
the date of tender submission in calculating the cost to the Contractor of materials
to be specifically imported (by express provisions in the Contract Bills of Quantities
or Specifications) for permanent incorporation in the Works. Unless otherwise
stated in the Contract, if at any time during the period of the Contract exchange
rates shall be varied and this shall affect the cost to the Contractor of such
materials, then the Project Manager shall assess the net difference in the cost of
such materials. Any amount from time to time so assessed shall be added to or
deducted from the Contract Price, as the case may be.
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to
have been calculated in the manner set out below and in sub-clauses 25.4 and 25.5
and shall be subject to adjustment in the events specified thereunder;
(i)
The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the Contractor in his pricing
shall be attached in the Appendix to Conditions of Contract.
(ii) Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the Contract Price shall
be increased or decreased by the amount assessed by the Project Manager based
upon the difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for submission of
tenders and the rate published by the J.B.C. and applied to the quantum of labour
incorporated within the amount of Work remaining to be executed at the date of
publication of such increase or decrease.
(iii) No adjustment shall be made in respect of changes in the rates of wages and
other emoluments and expenses which occur after the date of Completion except
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during such other period as may be granted as an extension of time under clause
17.0 of these Conditions.
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in the
Works as determined by the J.B.C. and set out in the schedule of basic rates issued
30 days before the date for submission of tenders. A copy of the schedule used by
the Contractor in his pricing shall be attached in the Appendix to Conditions of
Contract.
25.5 Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the amount to
be assessed by the Project Manager based upon the difference between the price set
out in the schedule of basic rates issued 30 days before the date for submission of
tenders and the rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving at the
amount of any interim certificate under clause 23 of these Conditions issued before
the date of publication of such increase or decrease.
25.6 No adjustment shall be made in respect of changes in basic prices of materials
which occur after the date for Completion except during such other period as may
be granted as an extension of time under clause 17.0 of these Conditions.
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of
any materials included in the schedule of basic rates.
26. Retention
26.1
The Employer shall retain from each payment due to the Contractor the
proportion stated in the Appendix to Conditions of Contract until Completion of the
whole of the Works. On Completion of the whole of the Works, half the total
amount retained shall be repaid to the Contractor and the remaining half when the
Defects Liability Period has passed and the Project Manager has certified that all
defects notified to the Contractor before the end of this period have been corrected.
27. Liquidated Damages
27.1 The Contractor shall pay liquidated damages to the Employer at the rate
stated in the Appendix to Conditions of Contract for each day that the actual
Completion Date is later than the Intended Completion Date. The Employer may
deduct liquidated damages from payments due to the Contractor. Payment of
liquidated damages shall not alter the Contractor’s liabilities.
27.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate.
The
Contractor shall be paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rate specified in Clause 23.30.
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28. Securities
28.1
The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued in an
amount and form and by a reputable bank acceptable to the Employer, and
denominated in Kenya Shillings. The Performance Security shall be valid until a
date 30 days beyond the date of issue of the Certificate of Completion.
29. Day-works
29.1
If applicable, the Day-works rates in the Contractor’s tender shall be
used for small additional amounts of Work only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.
29.2
All work to be paid for as Day-works shall be recorded by the Contractor
on Forms approved by the Project Manager. Each completed form shall be verified
and signed by the Project Manager within two days of the Work being done.
29.3
The Contractor shall be paid for Day-works subject to obtaining signed
Day-works forms.
30. Liability and Insurance
30.1
From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:
(a) The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are
due to;
(i) use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works, or
(ii) Negligence, breach of statutory duty or interference with any legal
right by the Employer or by any person employed by or contracted
to him except the Contractor.
(b) The risk of damage to the Works, Plant, Materials, and Equipment
to the extent that it is due to a fault of the Employer or in
Employer’s design, or due to war or radioactive contamination
directly affecting the place where the Works are being executed.
30.2
From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and Materials is the
Employer’s risk except loss or damage due to;
(a) a defect which existed on or before the Completion Date.
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(b) an event occurring before the Completion Date, which was not
itself the Employer’s risk
(c) The activities of the Contractor on the Site after the Completion
Date.
30.3
From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to property
(including, without limitation, the Works, Plant, Materials, and Equipment) which
are not Employer’s risk are Contractor’s risks.
The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts stated in the Appendix to Conditions of Contract for the
following events;
(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract, and
(d) Personal injury or death.
30.4 Policies and certificates for insurance shall be delivered by the Contractor to
the Project Manager for the Project Manager’s approval before the Start Date. All
such insurance shall provide for compensation required to rectify the loss or
damage incurred.
30.5 If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have provided
and recover the premiums from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.
30.6 Alterations to the terms of insurance shall not be made without the approval
of the Project Manager. Both parties shall comply with any conditions of insurance
policies.
31. Completion and taking over
31.1
Upon deciding that the Works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of Completion of the
Works. The Employer shall take over the Site and the Works within seven [7] days
of the Project Manager’s issuing a Certificate of Completion.
32. Final Account
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32.1 The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer under
the Contract before the end of the Defects Liability Period. The Project Manager
shall issue a Defects Liability Certificate and certify any final payment that is due to
the Contractor within 30 days of receiving the Contractor’s account if it is correct
and complete. If it is not, the Project Manager shall issue within 30 days a
schedule that states the scope of the corrections or additions that are necessary. If
the final account is still unsatisfactory after it has been resubmitted, the Project
Manager shall decide on the amount payable to the Contractor and issue a Payment
Certificate. The Employer shall pay the Contractor the amount due in the Final
Certificate within 60 days.
33. Termination
33.1
The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract. These fundamental breaches
of Contract shall include, but shall not be limited to, the following;
(a) the Contractor stops work for 30 days when no stoppage of work is
shown on the current program and the stoppage has not been
authorised by the Project Manager;
(b) the Project Manager instructs the Contractor to delay the progress
of the Works, and the instruction is not withdrawn within 30 days;
(c) the Contractor is declared bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;
(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim Certificate) or
60 days (for Final Certificate) of issue.
(e) the Project Manager gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Project
Manager;
(f) the Contractor does not maintain a security, which is required.
33.2 When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above, the
Project Manager shall decide whether the breach is fundamental or not.
33.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.
33.4 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably possible.
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The Project Manager shall immediately thereafter arrange for a meeting for the
purpose of taking record of the Works executed and materials, goods, equipment
and temporary buildings on Site.
34. Payment upon Termination
34.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of the
Work done and materials ordered and delivered to Site up to the date of the issue of
the certificate. Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable by the Contractor.
34.2 If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall issue a
certificate for the value of the Work done, materials ordered, the reasonable cost of
removal of equipment, repatriation of the Contractor’s personnel employed solely on
the
Works, and the Contractor’s costs of protecting and securing the Works.
34.3 The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use all
materials on the Site, plant, equipment and temporary works.
34.5 The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required, within such
reasonable time as the Project Manager may in writing specify, any temporary
buildings, plant, machinery, appliances, goods or materials belonging to or hired by
him, and in default the Employer may (without being responsible for any loss or
damage) remove and sell any such property of the Contractor, holding the proceeds
less all costs incurred to the credit of the Contractor.
Until after completion of the Works under this clause the Employer shall not be
bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefore the Project Manager shall certify the
amount of expenses properly incurred by the Employer and, if such amount added
to the money paid to the Contractor before such determination exceeds the total
amount which would have been payable on due completion in accordance with this
Contract the difference shall be a debt payable to the Employer by the Contractor;
and if the said amount added to the said money be less than the said total amount,
the difference shall be a debt payable by the Employer to the Contractor.
35. Release from Performance
35.1
If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the Project
Manager shall certify that the Contract has been frustrated. The Contractor shall
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make the Site safe and stop Work as quickly as possible after receiving this
certificate and shall be paid for all Work carried out before receiving it.
36. Corrupt gifts and payments of commission
The Contractor shall not;
(a) Offer or give or agree to give to any person in the service of the Employer any
gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other Contract for the Employer or for
showing or forbearing to show favor or disfavor to any person in relation to this
or any other contract for the Employer.
(b) Enter into this or any other contract with the Employer in connection with
which commission has been paid or agreed to be paid by him or on his behalf or
to his knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any agreement for the payment
thereof have been disclosed in writing to the Employer.
Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor) shall
be an offence under the provisions of the Public Procurement Regulations issued
under The Exchequer and Audit Act Cap 412 of the Laws of Kenya.
37. Settlement of Disputes
37.1 In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, either during the progress or
after the completion or termination of the Works, such dispute shall be notified in
writing by either party to the other with a request to submit it to arbitration and to
concur in the appointment of an Arbitrator within thirty days of the notice. The
dispute shall be referred to the arbitration and final decision of a person to be
agreed between the parties. Failing agreement to concur in the appointment of an
Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman of
any of the following professional institutions;
(i) Architectural Association of Kenya
(ii) Institute of Quantity Surveyors of Kenya
(iii)Association of Consulting Engineers of Kenya
(iv) Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya
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On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.
37.2 The arbitration may be on the construction of this Contract or on any matter
or thing of whatsoever nature arising thereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the Project
Manager, or the withholding by the Project Manager of any certificate to which the
Contractor may claim to be entitled to or the measurement and valuation referred
to in clause 23.0 of these conditions, or the rights and liabilities of the parties
subsequent to the termination of Contract.
37.3 Provided that no arbitration proceedings shall be commenced on any dispute
or difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference amicably with
or without the assistance of third parties. Proof of such attempt shall be required.
37.5 Notwithstanding anything stated herein the following matters may be referred
to arbitration before the practical completion of the Works or abandonment of the
Works or termination of the Contract by either party:
37.5.1 The appointment of a replacement Project Manager upon the said
person ceasing to act.
37.5.2 Whether or not the issue of an instruction by the Project Manager
is empowered by these Conditions.
37.5.3 Whether or not a certificate has been improperly withheldor is
not in accordance with these Conditions.
37.5.4 Any dispute or difference arising in respect of war risks or war
damage.
37.6 All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as may in
his opinion be desirable in order to determine the rights of the parties and assess
and award any sums which ought to have been the subject of or included in any
certificate.
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37.8 The Arbitrator shall, without prejudice to the generality of his powers, have
powers to open up, review and revise any certificate, opinion, decision, requirement
or notice and to determine all matters in dispute which shall be submitted to him in
the same manner as if no such certificate, opinion, decision requirement or notice
had been given.
37.9 The award of such Arbitrator shall be final and binding upon the parties.
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SECTION V: APPENDIX TO CONDITIONS OF CONTRACT
Name of Employer: COUNTY GOVERNMENT OF KIRINYAGA
P.O BOX 260 -10304, KUTUS
Name of Authorized Representative: CHIEF OFFICER, EDUCATION AND PUBLIC
SERVICE - P.O BOX 260 KUTUS
The Project Manager is
Name: DIRECTOR OF PUBLIC WORKS, COUNTY DEPARTMENT OF TRANSPORT,
ROADS AND PUBLIC WORKS, KIRINYAGA COUNTY.
Address: P.O BOX 390 KERUGOYA
Telephone: 020 215 3369/ 0789 218 976
Email: kirinyagacountyworks@gmail.com
The name (and identification number) of the Contract is
TENDER FOR PROPOSED CONSTRUCTION OF 1NO.ECDE CLASSROOM AT
MATHIA ECDE CENTRE.
TENDER NEGOTIATION NO: 850763-2020/2021
Scope of the Works: AS PER BILLS OF QUANTITIES IN THIS TENDER DOCUMENT
AND THE CONTRACT AGREEMENT
The Start Date shall be AGREED WITH THE PROJECT MANAGER
The Intended Completion Date for the whole of the Works is stated in the Appendix to
the Conditions of Contract herein.
The Site Possession Date shall be the date site is handed over to the Contractor by
the Project Manager.
The following documents also form part of the Contract:
Documents listed in clause 2.2.1 conditions of contract
The Contractor shall submit a revised program for the Works within 7 days of
delivery of the Letter of Acceptance.
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The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER
The Sites are located at KIINE WARD
The Defects Liability period is 180 days from the date of Practical Completion.
Other Contractors, utilities etc., to be engaged by the Employer on the Site Include
those for the execution of;
None
The minimum insurance covers shall be;
•

Contractor’s ALL RISK INSURANCE

1. The minimum cover for insurance of the Works and of Plant and Materials in
respect of contractor’s faulty design is N/A
2.

The minimum cover for loss or damage to Equipment is N/A

3.

The minimum for insurance of other property is N/A

4.

The minimum cover for personal injury or death insurance
•

For the Contractor’s employees is Kshs 5,000,000 (Five Million)

•

And for other people is Kshs 5,000,000 (Five Million)

The following events shall also be Compensation Events:
1. Those listed in the conditions of contract
The period between Program updates is 7 days.
The amount to be withheld for late submission of an updated Program is Kshs “Full
Certificate”
The proportion of payments retained is 10%.
Limit of retention is 10% of contract sum.
The Price Adjustment Clause SHALL NOT apply
The liquidated damages for the whole of the Works is Kshs. 0.05% of the Contract
Sum per day
The Performance Security shall be for the following minimum amounts equivalent as
a percentage of the Contract Price Five percent (5%)
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The Completion Period for the Works is 24 WEEKS FROM DATE OF POSSESSION
The rate of exchange for calculation of foreign currency payments is NOT
APPLICABLE

The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor not to attach].
Advance Payment shall not be granted.
Prices for V.A.T. should be given WITHIN THE RATES
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FORM OF POWER OF ATTORNEY
(All bidders shall complete this form otherwise; their bids shall be considered as
non-responsive)
We _________________________________________________ (Name of Bidder)
having our offices located in ______________________________________ (Name of Town
and Building) duly authorise
________________________________________________ (Name of person appointed to act
for and on behalf of the bidder) to act for and on our behalf on all matters pertaining
to the execution of works as stipulated under
TENDER FOR PROPOSED CONSTRUCTION OF 1NO.ECDE CLASSROOM AT MATHIA
ECDE CENTRE.
Duly signed and delivered:
Name of appointed attorney: ___________________________________________
Signature of appointed attorney: _________________________________________
Witnessed by:
1.

Name of First Company Director: ______________________________
Signature: ________________________________________________

2.

Name of Second Company Director: ___________________________
Signature: _______________________________________________

Company Seal:
______________________________________________________________
_____________________________________ Name and Title
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FORM OF TENDER
Office of the County Secretary,
County Government of Kirinyaga,
P.O. Box 260 - 10304
KUTUS
Date: ………………….., DECEMBER 2020
Dear Sir,
REF: TENDER FOR PROPOSED CONSTRUCTION OF 1NO.ECDE CLASSROOM AT
MATHIA ECDE CENTRE.
In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications
and Bills of Quantities for the execution of the above named works, we, the
undersigned offer to perform the works and remedy any defects therein for the sum
of:
Kshs……………………………………………….……………….[Amount in figures]
Kenya
Shillings…………………………………………………………………...................................
……………………………………………………………………………..............................…
……………………………………… [Amount in words]
We undertake, if our tender is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Employer’s Representative’s notice to
commence, and to complete the whole of the Works comprised in the Contract within
………………………………………………..[period] weeks.
We agree to abide by this tender for a period of 120 days from the date of bid
opening and shall remain binding upon us and may be accepted at any time before
that date.
Unless and until a formal Agreement is prepared and executed this bid together with
your written acceptance thereof, shall constitute a binding Contract between us.
We understand that you are not bound to accept the lowest or any tender you may
receive.
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Dated this ……………….. day of …………………20…..
Signature
……………………………………….….in
…………………………………………………..….

the

capacity

of

duly authorized to sign tenders for and on behalf of:
…………………………………………….. [Name of Bidder]
Of………………………………………….. [Address of Bidder]

PIN No. ……………………………………………………………..
VAT CERTIFICATE No. …………………………………………
Witness:
Name
………………………………………………………………………………..…….
Address ……………………………………………………………………………….
Signature ………………………………………………
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LETTER OF NOTIFICATION OF AWARD
Address of Procuring Entity
_____________________
_____________________
To:

RE: Tender No.
Tender Name
This is to notify that the contract/s stated below under the above mentioned tender
have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.
2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.
3. You may contact the officer(s) whose particulars appear below on the subject
matter of this letter of notification of award.
(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORM OF CONTRACT AGREEMENT
THIS AGREEMENT, made the _________________ day of ________ 20 ______ between
COUNTY GOVERNMENTOF KIRINYAGA of[or whose registered office is situated at]
P.O BOX 260 - 10304, KUTUS,KENYA (hereinafter called “the Employer”) of the one
part AND
________________________________________________________
of [or whose registered
office is situated at]_________________________________________(hereinafter called “the
Contractor”) of the other part.
WHEREAS the Employer is desirous that certain works should be executed, viz
RE-TENDER FOR PROPOSED CONSTRUCTION OF 1NO.ECDE CLASSROOM AT
MATHIA ECDE CENTRE- TENDER NEGOTIATION NO......... (hereinafter called “the
Works”) located at KIINE WARD, KIRINYAGA COUNTY and the Employer has
accepted the tender submitted by the Contractor for the execution and completion of
such Works and the remedying of any defects therein for the Contract Price of
Kshs ……………………………………………………[Amount in figures],Kenya Shillings
……………………………………………………………………
………………………………………………………………………………………………………………
…………………………………………………...[Amount in words].
NOW THIS AGREEMENT WITNESSETH as follows:
1.

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2.

The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.
a.
b.
c.
d.
e.
f.
g.
h.
i.

The Conditions of Contract (FIDIC IV) Part 2
The Conditions of Contract (FIDIC IV) Part 1
The Special Specification
The Standard Specifications
The Priced Bill of Quantities
The Letter of Award and Acceptance
Schedules of Supplementary Information
The Drawings
Other documents as may be agreed and listed

3.
In consideration of the payments to be made by the Employer to the Contractor
as hereinafter
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mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works
and remedy any defects therein in conformity in all respects with the provisions of
the Contract.
4.

The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion
of the Works and the remedying of defects therein, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.
The common Seal of _________________________________________________
Was hereunto affixed in the presence of ________________________________
Signed Sealed, and Delivered by the said ______________________________
Binding Signature of Employer ________________________________________
Binding Signature of Contractor _______________________________________
In the presence of (i) Name_______________________________________
Address_____________________________________
Signature___________________________________
[ii] Name _______________________________________
Address_____________________________________
Signature____________________________________
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FORM OF TENDER SECURITY
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has
submitted his tender dated
………………………… for the construction of
………………………………………………………………………
…………………… (name of Contract)
KNOW ALL PEOPLE by these presents that WE ……………………… having our
registered office at ………………(hereinafter called “the Bank”), are bound unto
……………………………(hereinafter called “the Employer”) in the sum of
Kshs.……………………… for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents sealed
with the Common Seal of the said Bank this ……………. Day of ………20…………
THE CONDITIONS of this obligation are:
1.

If after tender opening the tenderer withdraws his tender during the period of
tender validity specified in the instructions to tenderers
Or

2.

If the tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:
(a)
(b)

fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or
fails or refuses to furnish the Performance Security, in accordance with
the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him, owing to the occurrence of one or both of the two
conditions, specifying the occurred condition or conditions.
This guarantee will remain in force up to and including thirty (30) days after
the period of tender validity, and any demand in respect thereof should reach
the Bank not later than the said date.
___________________________
______________________________
[date[
[signature of the Bank]
___________________________
[witness]

______________________________
[seal]
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FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)
To
The Chief Officer,
County Department of Roads, Transport and
KERUGOYA

Public Works P.O BOX 390

WHEREAS .............................................................................. (hereinafter called “the
Contractor”)
has undertaken in pursuance of Contract No. ..........................................Dated
.......................to execute the
CONSTRUCTION OF BRIDGES WITHIN KIRINYAGA COUNTY
, ( hereinafter called the “Contract”)
AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the
sum specified in the
Appendix to Form of Bid as security for compliance with his obligations in
accordance with the Contract;
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of
Kshs..........................................................................................................(amount in
figures)
Kshs...........................................................................................................................
......................................................................................................(amount in words)
and we undertake to payment to you, upon your first written demand and without
cavil or argument, any sum or sums within and up to the limits as aforesaid without
your needing to prove or show grounds or reasons for the sum specified therein.
We hereby waive the necessity of you demanding the said debt from the Contractor
before presenting us with the demand.
We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed thereunder or of any of the Contract
Documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee and we hereby waive notice of any
such change, addition or modification
This Guarantee shall be valid until 28 days after issuing of the Defects Liability
Certificate.
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AUTHORIZED SIGNATURE OF THE BANK ..............................................................

Name of Signatory.......................................................................................

Name of bank..............................................................................................

Address........................................................................Date .............................
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TENDER QUESTIONNAIRE
Please fill in block letters.
1.

Full names of tenderer
………………………………………………………………………………………

2.

Full address of tenderer to which tender correspondence is to be sent (unless
an agent has been appointed below)
………………………………………………………………………………………

3.

Telephone number (s) of tenderer
………………………………………………………………………………………

4.

Telex address of tenderer
………………………………………………………………………………………

5.

Name of tenderer’s representative to be contacted on matters of the tender
during the tender period
………………………………………………………………………………………

6.

Details of tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the tenderer does not have his registered address in Kenya (name,
address, telephone, telex)
………………………………………………………………………………………
………………………………………………………………………………………
_______________________
Signature of Tenderer
Make copy and deliver to:_____________________(Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2
(b) or 2 (c) and 2 (d) whichever applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.
Part 1 – General
Business Name ………………………………………………………………………
Location of business premises;

Country/Town……………………….

Plot No……………………………………… Street/Road …………………………
Postal Address……………………………… Tel No………………………………..
Nature of Business…………………………………………………………………..
Current Trade Licence No…………………… Expiring date…………………
Maximum value of business
pound………………………..

which

you

can

handle

at

any

time:

K.

Name of your bankers………………………………………………………………
Branch…………………………………………………………………………………
Part 2 (a) – Sole Proprietor
Your name in full…………………………………… Age…………………………
Nationality………………………………… Country of Origin…………………
*Citizenship details …………………………………………………………………
Part 2 (b) – Partnership
Give details of partners as follows:
Name in full Nationality Citizenship Details
Shares
1……………………………………………………………………………………
2……………………………………………………………………………………
3……………………………………………………………………………………
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Part 2(c) – Registered Company:
Private or public……………………………………………………………
State the nominal and issued capital of the CompanyNominal Kshs…………………………………………………………………
Issued Kshs……………………………………………………………………
Give details of all directors as follows:
Name in full .

Nationality.

Citizenship Details*.

Shares.

1.
………………………………………………………………………………………
2.
………………………………………………………………………………………
3.
………………………………………………………………………………………
4.
………………………………………………………………………………………
Part 2(d) – Interest in the Firm:
Is there any person / persons in …………… ………(Name of Employer) who has
interest in this firm? Yes/No………………………(Delete as necessary)
I certify that the information given above is correct.
………………………
(Title)
•

………………………
(Signature)

…………………
(Date)

Attach proof of citizenship
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TENDER – SECURING DECLARATION FORM
[The Bidder shall complete in this form in accordance with the instructions

indicated]
Date: _________________________
Tender No. ________________________________________
For: _____________________________________________________________________
To: The County Government of Kirinyaga
P. O. Box 260 -10304
Kutus
We, the undersigned, declare that:
1.

We understand that, according to your conditions, bid must be supported by
a Bid Securing Declaration.

2.

We accept that we will be automatically be suspended from being eligible for
bidding in any contract with the Purchaser for the period of time of [insert
number of months or years] starting on [insert date], if we are in breach of our
obligation(s) under the bid conditions, because we –
(a)
(b)

Have withdrawn our bid during the period of bid validity; or
Having been notified of the acceptance of our Bid by the Purchaser
during the period of bid validity,
(i)
(ii)

3.

fail or refuse to furnish the Performance Security, in accordance
with the Instructions to Tenderers

We understand that this Bid Securing Declaration shall expire if we are not
the successful Bidder, upon the earlier of
(i)
(ii)

4.

fail or refuse to execute the contract, if required, or

our receipt of a copy of your notification of the name of the
successful Bidder; or
twenty-eight days after the expiration of our Tender

We understand that if we are a Joint Venture, the Bid Securing Declaration
must be in the name of the Joint Venture that submits bid and the Joint
Venture has not been legally constituted at the time of bidding, the Bid
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Securing Declaration shall be in the names of all future partners as named in
the letter of intent.
Signed:
________________________________________________________________________________
[insert signature of person whose name and capacity are shown]
In the capacity of:
______________________________________________________________________________
[insert legal capacity of person signing the Bid Securing Declaration]
Name:
________________________________________________________________________________
[insert complete name of person signing the Bid Securing Declaration]
Duly authorized to sign the bid for and on behalf of:
_______________________________________________
[insert complete name of Bidder]
Dated on ………………….. day of ………………………………….. [insert date of signing]
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QUALIFICATION
1.

INFORMATION

Individual Tenderers or Individual Members of Joint Ventures
1.1

Constitution or legal status of tenderer (attach copy or Incorporation
Certificate);
Place of registration:
____________________________
Principal place of business

_____________________________

Power of attorney of signatory of tender ____________________
1.2

Total annual volume of construction work performed in the last five years

Year

Volume
Currency

1.3

Work performed as Main Contractor on works of a similar nature and
volume over the last five years. Also list details of work under way or
committed, including expected completion date.

Project
name

1.4

Value

Name of client Type of work Value of Completion
and
contact performed and Contract
Status
person
year
of
completion

Major items of Contractor’s Equipment proposed for carrying out the
Works. List all information requested below.

2
Item
of Description,
Condition ( new, Owned,
leased
Equipment
Make and age good, poor) and (from whom?), or
(years)
number available
to be purchased
(from whom?)

1.5 Qualifications and experience of
administration and execution
of the Contract. Attach biographical data.

key

personnel

proposed

for
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Position

Name

Years of experience Years
of
(general)
experience
in
proposed position

Project
Manager,
etc.

1.6

Financial reports for the last five years: balance sheets, profit and loss
statements, auditor’s reports, etc. List below and attach copies.
________________________________________________________________________
______________________________

1.7

Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach
copies of supportive documents.
____________________________________________________________

1.8

Name, address and telephone, telex and facsimile numbers of banks that
may provide reference if contacted by the Employer.
________________________________________________________________

1.9

Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.
____________________________________________________________

1.10 Proposed program (work method and schedule) for the whole of the
Works.
3 Joint Ventures
3.4

The information listed in 1.1 – 1.10 above shall be provided for each
partner of the joint venture.

3.5

The information required in 1.11 above shall be provided for the joint
venture.

3.6

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture
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3.7

Attach the Agreement among all partners of the joint venture (and which
is legally binding on all partners), which shows that:
a)

all partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms;

b)

one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the joint venture; and

c)

the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.
DETAILS OF DOMESTIC SUB-CONTRACTORS
If the Tenderer wishes to sublet any portions of the Works under
any heading, he must give below details of the sub-contractors he
intends to employ for each portion.
Failure to comply with this requirement may invalidate the tender.
(1)

[i)

Portion of Works to be sublet:

Full name of Sub-contractor
and address of head office:

………………………………

………………………………
………………………………

(ii)

Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

………………………………
………………………………

(2)

Portion of Works to sublet:
(i)

Full name of sub-contractor
and address of head office:

………………………………
………………………………
………………………………
………………………………

(ii)

Sub-contractor’s experience
of similar works carried out
in the last 3 years with
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contract value:

……………………………
……………………………

____________________
[Signature of Tenderer)

_______________________
Date
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FORM SD1
SELF DECLARATION FORMS(r 62)
REPUBLIC OF KENYA
PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN
THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT
2015.
I, …………………………………….of P. O. Box ………………………. being a resident of
……………………………….. in the Republic of ------ do hereby make a statement as
follows:1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of ………....……………………………….. (insert name of the Company)
who is a Bidder in respect of Tender No. ………………….. for ……………………..(insert
tender title/description) for ……………………..( insert name of the Procuring entity)
and duly authorized and competent to make this statement.
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been
debarred from participating in procurement proceeding under Part IV of the Act.
3. THAT what is deponed to hereinabove is true to the best of my knowledge,
information and belief.

………………………………. ………………………… ………………………
(Title)
(Signature)
(Date)
Bidder Official Stamp

Note: This form MUST be filled, signed and submitted by all the bidders participating
in this tender. This is a mandatory requirement under the new Public Procurement
Asset and Disposal Act 2015 that came into effect on 7th January 2016
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FORM SD2
SELF DECLARATION FORMS (r 62)
REPUBLIC OF KENYA
PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN
ANY CORRUPT OR FRAUDULENT PRACTICE.

I, …………………………………….of P. O. Box ………………………. being a resident of
………………………………….. in the Republic of ------ do hereby make a statement
as follows:1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of
………....……………………………….. (insert name of the Company) who is a Bidder
in respect of Tender No. ………………….. for ……………………..(insert tender
title/description) for ……………………..( insert name of the Procuring entity) and
duly authorized and competent to make this statement.
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not
engage in any corrupt or fraudulent practice and has not been requested to pay
any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ……………………..( insert name of the Procuring
entity) which is the procuring entity.
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have
not offered any inducement to any member of the Board, Management, Staff
and/or employees and/or agents of ……………………..(name of the procuring
entity)
4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive
practice with other bidders participating in the subject tender
5. THAT what is deponed to hereinabove is true to the best of my knowledge
information and belief.
………………………………. ………………………… ………………………
(Title)
(Signature)
(Date)
Bidder’s Official Stamp

Note: This form MUST be filled, signed and submitted by all the bidders participating
in this tender. This is a mandatory requirement under the new Public Procurement
Asset and Disposal Act 2015 that came into effect on 7th January 2016
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FORM RB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO…………….OF……….….20……...
BETWEEN
…………………………………………….APPLICANT
AND
…………………………………RESPONDENT (Procuring Entity)
Request for review of the decision of the…………… (Name of the Procuring Entity) of
……………dated the…day of ………….20……….in the matter of Tender No………..…of
…………..20…
REQUEST FOR REVIEW
I/We……………………………,the above named Applicant(s), of address: Physical
address…………….Fax No……Tel. No……..Email ……………, hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:1.
2.
etc.
By this memorandum, the Applicant requests the Board for an order/orders that: 1.
2.
etc
SIGNED ……………….(Applicant)
Dated on…………….day of ……………/…20…
FOR OFFICIAL USE ONLY
Lodged with the Secretary Public Procurement Administrative Review Board on
………… day of ………....20….………
SIGNED
Board Secretary
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KEY PERSONNEL
DESIGNATION

NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND
EXPERIENCE

Headquarters:
1. Director
2.
3.
4.
5.
etc.
Site Office:
1. Site
Superintendent
2.
3.
4.
5.
etc.

I certify that the above information is correct.
…………………………
(Title)

……………………
(Signature)

………………..
(Date)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT BY THE TENDERER
IN THE LAST EIGHT YEARS
DESCRIPTION OF
WORKS AND CLIENT

TOTAL VALUE OF
WORKS (KSHS)

CONTRACT
PERIOD (YEARS)

YEAR
COMPLETED

I certify that the above Civil Works were successfully carried out and completed by
ourselves.
…………………………
(Title)

…………………………
(Signature)

………………
(Date)

*Value in Kshs using Central Bank of Kenya mean exchange rate at a reference date
30 days before date of tender opening.
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SCHEDULE OF ONGOING PROJECTS
DESCRIPTION OF
WORK AND
CLIENT

CONTRACT
PERIOD

DATE OF
COMMENCEMENT

DATE OF
COMPLETION

TOTAL
VALUE OF
WORKS
(KSHS.)

PERCENTAGE
COMPLETED TO
DATE

I certify that the above Civil Works are being carried out by ourselves and that the
above information is correct.
……………………
(Title)

……………………
(Signature)

……………………
(Date)
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OTHER SUPPLEMENTARY INFORMATION
1.

Financial reports for the last five years, balance sheets, profit and loss
statements, auditors’ reports etc. List them below and attach copies.
………………………………………………………………………
………………………………………………………………………
………………………………………………………………………

2.

Evidence of access to financial resources to meet the qualification
requirements. Cash in hand, lines of credit etc. List below and attach
copies of supporting documents
………………………………………………………………………
………………………………………………………………………
………………………………………………………………………

3.

Name, address , telephone, telex, fax numbers of the Tenderer’s Bankers
who may provide reference if contacted by the Employer.
…………………………………………………………………………
…………………………………………………………………………
…………………………………………………………………………

4.

Information on current litigation in which the Tenderer is involved.
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS)

I certify that the above information is correct.
……………………
Title

………………………
Signature

………………………
Date
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SECTION VII -IX: SPECIFICATIONS
Notes for preparing Specifications
1.0

Specifications must be drafted to present a clear and precise statement of the required standards of
materials, and workmanship for tenderers to respond realistically and competitively to the
requirements of the Employer and ensure responsiveness of tenders. The Specifications should require
that all materials, plant, and other supplies to be permanently incorporated in the Works be new,
unused, of the most recent or current models, and incorporating all recent improvements in design and
materials unless provided otherwise in the Contract. Where the Contractor is responsible for the design
of any part of the permanent Works, the extent of his obligations must be stated.
Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract.
There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General
Specifications should cover all classes of workmanship, materials and equipment commonly involved in
constructions, although not necessarily to be used in a particular works contract. Deletions or addenda
should then adapt the General Specifications to the particular Works.
Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized international standards may also be used.

2.0

The Employer should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly)
alternatives are possible to the technical solutions indicated in tender documents for certain
elements of the Works, taking into consideration the comparative specialized advantage of
potential tenderers.
The Employer should provide a description of the selected parts of the Works with appropriate
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating
that the alternative solutions shall be at least structurally and functionally equivalent to the basic design
parameters and Specifications.
Such alternative solutions shall be accompanied by all information necessary for a complete
evaluation by the Employer, including drawings, design calculations, technical specifications,
breakdown of prices, proposed construction methodology, and other relevant details. Technical
alternatives permitted in this manner shall be considered by the Employer each on its own merits and
independently of whether the tenderer has priced

SECTION VII: SPECIFICATIONS AND PRICING NOTES FOR BUILDER'S WORKS
The Contractor should read carefully the following specification for workmanship prepared in
accordance with standard specifications for building works 1976 Edition prepared by the Ministry of
Roads, Public Works and Housing.
A.0 GENERAL ITEMS
A.1 MATERIALS GENERALLY
All materials used on the works shall be new and of the qualities and kinds specified herein and equal to
approved samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and tested if
required. No materials shall be used until approved and all materials which are not approved or which are
damaged, contaminated or have deteriorated in any way or do not comply in any way with the requirements of
this specification shall be rejected and shall be immediately removed from the site at the contractors expense.
A.2 MATERIAL FOR WHICH THERE IS A KENYA BUREAU OF STANDARD SPECIFICATION
All materials used in the works for which a Kenya Bureau of Standards (K.S.) specification has been published
shall conform to the latest edition hereof in every way. The Architect reserves the right to demand that the
Contractor shall obtain at his own expense a certificate in respect of any materials to state that is in accordance
with the Kenya Bureau of Standard specifications.
A.3 MATERIALS FOR WHICH THERE IS NO KENYA BUREAU OF STANDARDS SPECIFICATION
All materials used in the works for which no Kenya Bureau of Standards specification has been published shall
conform to the British Standards (B.S.) specification for such materials. If there are no published standards as
specified for any materials, the quality of such materials shall be generally of a standard equal to those for
which there is a Kenya Bureau of Standards or British Standard Specification.
B.0 EXCAVATION AND EARTHWORK
B.1 SITE CLEARANCE
Site clearance shall include the cutting down of all trees, stumps, bushes, vegetation and rubbish, burning the
debris arising in approved locations and cutting remaining materials to a tip provided by the Contractor.
B.2 NATURE OF THE SOIL
The Contractor is advised to visit the site and ascertain the nature of the ground to be excavated and he shall
price accordingly and no claim will be allowed for want of knowledge in this respect.
Rates for excavation shall include for excavation in soil, earth, black cotton, sandy soil, murram, turf, soft rock,
boulders or whatever other subsoil is encountered except hard rock as defined below.
B.3 FOUNDATION EXCAVATIONS
The foundation trenches and column bases shall be excavated to widths and depths of the concrete foundations
shown on the drawings or to such widths and depths as the Engineer may instruct after examination of the
excavations. Quantities of all excavations shall be measured and valued by the Quantity Surveyor and any
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difference between such measurement and the measurements herein given shall be dealt with as a variation to
the Contract.
If however, the Contractor excavates to any greater depths than shown in the drawing or as instructed by the
Engineer, then he shall at his own expense fill such extra depth of excavation with concrete as specified for the
foundations to the satisfaction of the Engineer. The Contractor shall not be paid for the cost of any excavation
executed deeper or wider than shown on the drawings or instructed by the Engineer or the cost of back filling
such excavation or disposing of surplus.
B.4 SURPLUS SOIL DISPOSAL
Excavated material not required for subsequent refilling shall be removed to areas off site which shall be
approved by the Architect.
B.5 TOP SOIL FOR SPREADING
Where required in the Bills of Quantities, top soil required for subsequent spreading over finished work shall be
especially selected and shall be dumped in special heaps as indicated by the Architect. Such top soil shall be
reasonably free from vegetation to the satisfaction of the Architect and shall be compacted as little as possible in
the heaps.
B.6 FILLING UNDER SURFACE BEDS IN BUILDINGS
i)

MURRAM FILLING

Murram for filling as base course shall be from an approved source and of the highest quality. It shall be laid in
layers not less than 150mm thick and not greater than 230mm thick prior to compaction. Water will be applied
to O.M.O. and each layer will be thoroughly compacted by at least 8 passes of a 10 ton smooth wheeled roller
or a 2 ton vibrating roller until all movement ceases and 100% California Bearing Ratio (C.B.R.) is obtained.
ii)

HARDCORE FILLING

Hardcore filling shall be crushed rock, broken concrete or other approved hard granular materials broken to pass
not greater than a 150mm ring or to be 75% of the finished thickness of the layers being compacted whichever
is the less and graded so that it can be easily and thoroughly compacted by rolling. The filling is to be laid in
layers each of a consolidated thickness not exceeding 230mm.
B.7 ANTI-TERMITE TREATMENT
Where described the top surface of filling shall be treated with Gladiator T.C. pesticides to be supplied and
applied by Rentokil Ltd. P.O Box 44360, Nairobi or other equal and approved firm strictly in accordance with
the satisfaction of the Architect. The Contractor must destroy the termite nests found within the perimeter of the
building and within 20 meters from the building externally and take out and destroy queens, impregnate holes
and tunnels with approved insecticide and backfill with hard material, well rammed and consolidated. The
specialist shall be required to issue a 10 year guarantee to the Employer.
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B.8 POLYTHENE SHEETING
Polythene sheeting shall be produced by an approved manufacturer. Joints in sheeting shall be treble folded with
a 150mm fold and taped at 300mm intervals with 50mm wide back plastic adhesive tapes. The sheeting shall
not stretch but shall be laid with sufficient wrinkles to permit shrinkage up to 15%.
The Contractor shall ensure that the membrane is not pierced by laying and concerting.
B.9 EXISTING SERVICES
Before commencing works, the Contractor shall at his own expense ascertain in writing from the relevant Local
authorities and all other public bodies, companies and persons who may be affected, the position and depths of
their respective ducts, cables, mains or pipes and appurtenance. He shall there upon search for and locate such
services.
Active existing services shall be adequately protected from damage or relocated as directed by the Architect.
Inactive services shall be removed or sealed off in accordance with the direction of the Architect.
B.10 PROTECTION
The Contractor shall protect all graded and filled areas from the actions of the elements. Any settlement or
washing away that occur prior to acceptance of the works shall be repaired and grades re-established to the
required elevations and slopes.
C.0

CONCRETE WORK

C.1

CODES OF PRACTICE

All workmanship, materials, tests and performances in connection with reinforced concrete shall be in
conformity with the latest edition of the British Standard for concrete works B.S. 8110 parts 1&2, B.S. 8004,
B.S. 8007) and any other approved Local and International standards.
Where inconsistency exists between these preambles and these standards, the Contractor shall notify the
Engineer in good time for his clarification as to which of the two implications on the Contract.
C.2

SUPERVISION

A competent person approved by the Engineer shall be employed by the Contractor whose duty will be to
supervise all stages in the preparation and placing of the concrete. All cubes shall be made and site tests carried
out under his direct supervision on consultation with the Engineer.
C.3 CEMENT
Cement unless otherwise specified shall be Ordinary Portland cement or a brand and source approved by the
Engineer and shall comply with the requirements of K.S.02-21. A manufacturer’s certificate of test in
accordance with K.S.02.21 shall be supplied for each consignment delivered to the Site.
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C.4 AGGREGATE
Aggregates shall conform to the requirement K.S.02-95 and all the proposed sources, types and grading test
results of all aggregates are to be approved in all respects by the Engineer before work commences.
If in the opinion of the Engineer the aggregate meets with the above requirement but is dirty or altered in any
manner it shall be screened and/or washed in clean water at the Contractor’s expense.
Aggregate shall be delivered to the site in their prescribed sizes or gradings and shall be stock-piled on paved
areas to boarded platforms in separate units to avoid intermixing. On no account shall premixed cores
aggregates be brought to the patching plant. On no account shall aggregates be stock-piled on the ground.
C.5 WATER
The water used for mixing concrete shall be from an approved source, clean, fresh and free from harmful matter
and comply with the requirements of B.S.3148.
C.6 QUALITY CONTROL AT WORKS STAGE
Once the concrete mix is accepted form preliminary to works stage, the principal basis of control shall be
analysis of the cube test results at 28 days.
C.7 CEMENT
The quantity of cement shall be measured by weight. Where delivered in bags, each batch of concrete is to
contain one or more bags of cement in accordance with the proportions specified.
For non-structural concrete, volume batching may be used as indicated below:
Class of concrete

15

10

Nominal mix by volume

1:3:6

1:4:8

Cubic metres of coarse aggregate per 50kg bag of cement

0.12

0.16

Cubic metres of coarse aggregate per 50kg bag of cement
0.24
0.32
Maximum size of coarse aggregate 40mm x 40mm or 20mm for blinding concrete where described.
Where batching is by volume, approved gauge boxes as such a size as will give the correct proportions shall be
used, and full account shall be taken of bulking due to high moisture content.
C.8 CONSTRUCTION JOINTS
Construction joints shall be permitted only at the positions predetermined on the drawings or as instructed on
the Site by the Engineer. In general they shall be located at points of maximum shear, viz, vertical at, or near
midspans of slabs, ribs and deems.
C.9 FAULTY CONCRETE
Any concrete which fails to comply with these preambles, or which shows signs of setting before it is placed
shall be taken out and removed from the batch; where concrete is found to be defective after it has set the
concrete shall be cut out and replaced in accordance with the Engineer’s instruction. On no account shall any
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faulty, honeycombed, or otherwise defective concrete be repaired or patched until the Engineer has made an
inspection and issued instructions for the repair.

C.10 STEEL REINFORCEMENT
The steel reinforcement shall comply with the latest requirements of the following Kenyan and British
Standards:
Hot rolled MS for the Reinforcement Concrete
KS 02-22
Hot rolled MS for the Reinforcement Concrete

KS 4449

Cold worked H.Y. steel for the reinforcement concrete

BS 4461

Hard drawn steel wire

BS 4482

C.11 FABRIC REINFORCEMENT
Fabric reinforcement shall be electrically cross-welded steel wire mesh reinforcement to B.S. 4483 and of the
size and weight specified and made of wire to B.S 4482.
C.12 FIXING STEEL REINFORCEMENT
Reinforcement shall be accurately bent to the shapes and dimensions shown on the drawings and schedules and
in accordance with B.S 4466 and B.S 8110. Reinforcement must be cut and bent cold and no welded joints will
be permitted unless detailed or directed by the Engineer.
C.13 FORMWORK
The method and system of formwork which the Contractor proposes to use shall be approved by the Engineer
before construction commences. Formwork shall be substantially and rigidly constructed of timber, steel,
plastic, precast concrete or other approved materials.
All timber formwork shall be good, sound, clean, sawn, well-seasoned timber free from warps and loose knots
and of scantlings sufficiently strong for their purpose.
D. WALLING
D.0 MATERIALS
D.1 CEMENT
Cement used for making mortar shall be as described in concrete work.
D.2 LIME
The lime for making mortar shall be obtained from an approved source and shall comply with B.S. 890 Class A
for non-hydraulic lime. The lime can be run to putty in an approved lined pit or container. The water to be first
run into the pit or container and the lime to be added until it is completely submerged, stirred vigorously until
all lumps are disintegrated and shall be kept constantly covered with water and regularly stirred for at least four
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weeks. The resulting milk–lime then to be run through a fine sieve and run into a pit or other container and kept
clean and moist for not less than two weeks before being used in the works.
D.3 SAND
Sand used for making mortar shall be clean, well graded siliceous sand of good sharp hard quality equal to
samples which shall be deposited with and approved by the Architect. It shall be free from lumps of stone,
earth, loam, dust, salt, organic matter and other deleterious substances, passed through a fine sieve and washed
with clean water if so directed by the Architect.
D.4 WATER
Shall be as described in Concrete work.
D.5 STONE
All stones shall comply with the requirement of CP 121.202 for masonry and rubble walls respectively except
where amended or extended by the following clauses.
D.6 REINFORCED WALLS
Steel reinforcing bars in walls shall be carefully placed and spacers used to ensure that a minimum of 20mm
cover is given to the reinforcement unless otherwise specified.
Horizontal reinforcement in mortar joints shall be laid such that the reinforcement is not in contact with the
blocks or stone.
D.7 WALL TIES
Wall ties shall be provided to connect walls to steel or concrete columns and beams to connect two unbound
leaves of wall.
Wall ties shall be provided at 450mm centres both vertically and 900mm centres horizontally and shall be
staggered when used to connect two leaves of unbound wall. Wall ties shall be embedded into each material by
a minimum of 50mm
D.8 FAIR FACE
All concrete and hollow blockwork described as finished with a fair face is to be built to a true and even face
with the joints finished as specified hereinafter.
D.9 POINTING
Pointing of walls shall be prepared for pointing by raking out all loose or friable material to a minimum of
15mm to form a square recess. The joints shall then be wetted and new mortar shall be forced into the joints and
finished as directed.
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E. GLAZING
E.0 MATERIALS
E.1 GENERAL
Glass used in glazing and for mirrors shall be best quality clear glass free from visible defects so that to afford
uninterrupted vision or reflection as appropriate and without obvious distortion.
E.2 STANDARDS
Glass for glazing and mirrors shall be approved manufacture and is to comply with B.S. 952 in all respects free
from flaws, bubbles, specks and other imperfections. E.3. CLEAR SHEET GLASS ETC.
The clear sheet glass shall be ordinary glazing (OG) quality.
F. METALWORK
F.0 MATERIALS
F.1 GENERALLY
All materials shall be the best of their respective kinds free from defects and all work is to be carried out in the
most workmanlike manner and strictly as directed by an Architect. The materials in all stages of transportation,
handling and stacking shall be kept clean and prevented from injury by breaking, bending or distortion and
weather action.
F.2 MILD STEEL
Mild steel shall comply with B.S. 15.
F.3 HOLLOW SECTION TUBING
Square and rectangular hollow section tubing shall be hot rolled mild steel in accordance with Grade 43C of
B.S. 4360.
F.4 BOLTS, NUTS AND WASHERS
These shall be fabricated from materials which comply with B.S.15 and each manufactured item shall comply
with the appropriate B.S.
F.5 GALVANIZED SHEET STEEL
Stainless steel tube shall be Austenic steel B.S. comparable to B.S. 1449 Type 316 S 16\.
F.7 STEEL GRILLES
Steel grilles shall be manufactured from section conforming to B.S.990 of heavy duty sections of the metric
W20 range of approved manufacture and design approved by the Architect.
Page 7 of 48

After manufacture and before delivery to site steel windows are to be hot galvanized by dipping in a bath of
molten zinc or painted with one coat primer.
WORKMANSHIP
F.8 WELDING
All welding is to be in accordance with the requirements of B.S 1856 and 938 and the electrodes shall comply
with B.S. 639.
F.9 PAINTING
All steel is to be wire brushed and any loose scale, dirt or grease shall be removed before any painting is
commenced. One coat of red oxide primer type A to B.S. 2523 shall be applied at the shop.
Any damage to the printing paint shall be made good to the Architect’s satisfaction.
F.10 FIXING OF STEEL GRILLES
Fixing of metal grilles shall include for assembling and fixing, including screwing to sub-frames or cutting
mortices for lugs in concrete or walling and running with cement mortar 91:4, bedding frames in similar mortar,
pointing in mastic, bedding sills, transoms and mullions in mastic, making good finishing around both sides and
fixing, and adjusting all fittings and frames.
G. FLOOR, WALL AND CEILING FINISHING
G.0 PLASTERWORK
G.1 GENERALLY
Render, both internal and external shall be cement and sand in the proportions 1:4 finished to the thickness
specified.
Plaster shall consist of an undercoat of 1 part cement to 6 parts sand by volume, and a finishing coat of 1 part
cement to 10 parts lime putty. Each coat shall be finished to the thickness specified.
G.2 CEMENT
Ordinary Portland Cement and shall comply with K.S. 02-21. White and coloured cements shall comply with
B.S. 12 and be obtained from an approved manufacturer.
G.3 LIME
Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2. G.4
SANDS
Sands for cement and lime mixes shall comply with B.S. 1199, Table 1.
G.5 WATER
Water shall be clean and kept free from all impurities.
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G.6 MIXING OF MATERIALS
All materials shall be thoroughly mixed in the proportions described. No mixes of plasters, other than described
shall be used.
G.7 PERIOD BETWEEN COATS
Cement – lime undercoats shall be allowed to dry out thoroughly before a further coat is applied.
G.8 SURFACES OF BEDS AND BACKINGS
Screeded beds for in-situ finishings of floor finishings bedded in mortar shall be left rough from the screeding
board. Floated beds for inflexible floor finishing bedded in mastic, shall be left with a plain untextured surface.
Trowelled beds for flexible finishings shall be finished smooth and free from score marks, grooves or
depressions. Screeded backings for in-situ wall finishings or wall finishings bedded in mortar shall be scratched
for key. Floated backings for inflexible wall finishings shall be finished smooth and free from score marks or
depressions. Beds and backings for finishings by specialists shall be to the approval of the specialist.
G.9 PREPARATION OF SURFACES
All surfaces to receive the finishing in this section shall be thoroughly cleaned. Screeds to receive finishing
bedded in mortar shall be well wetted before laying is commenced.
H. PAINTING AND DECORATING
H.0 MATERIALS
H.1 COLOUR RANGE
Painting and decorative schemes shall be carried out in colours selected by the Architect from the approved
range of colours.
H.2 APPROVAL OF BRANDS
The contractor shall seek, in writing, approval from the architect for all brands of paint he wishes to use.
H.3 QUALITY OF PRODUCTS
Where a type of paint is produced by the manufacturer in more than one quality, only paints and materials of the
first or best quality shall be used in the works. The container label shall indicate clearly the quality of the paint
being used.
Where it is not event that the first or best quality of paint is being used, the Architect will order the removal of
such materials from the site and rectification of any work executed with those materials, all at the Contractor’s
expense.
H.5 SAME MAKERS’ MATERIALS USED FOR COATING
While materials for the work may be obtained from several makers, undercoats and finishing coats for a
particular surface must be obtained from the same maker, (i.e. one makers’ undercoat).
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H.8 REMEDYING DEFECTS DUE TO DEFECTIVE MATERIALS
All materials, which in the opinion of the Architect are unsatisfactory, shall be immediately removed from the
site and any work executed with such defective materials shall be made good by the Contractor, at his expense,
to the satisfaction of the Architect.
H.15 BLACK BITUMINOUS PAINT
Black bituminous paint shall comply with B.S. 3416, Type 1 for general use, Type II for drinking water tanks.
H.20 PRIMER FOR IRON AND STEELWORK
Primer for iron and steelwork shall be:i)
Lead based priming paint complying with B.S. 2523, Type B.
ii)
Calcium plumbate priming paint complying with B.S. 3698, Type A.
H.25 PRIMER FOR WOODWORK
Primer for internal woodwork, other than the internal surfaces of external doors, windows and their frames and
backs of frames and linings, etc., in contact with masonry, concrete or plaster, shall be leadless white or light
grey priming paint not darker than 9-093 of B.S. 4800 which shall be compatible with the subsequent coats and
obtained from the same maker.
H.26 OIL PAINTS
Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats, shall be approved quality, as
appropriate.
H.27 POLYURETHANE LACQUER
Polyurethane lacquer shall be an approved single pack or two pack lacquer as described of interior or exterior
quality, as appropriate.
H.31 PLASTER, RENDERING, CONCRETE BLOCK WORK AND BRICKWORK
All plaster or mortar splashes, etc., shall be removed from plaster rendering, concrete, block work and
brickwork by careful scraping; all holes, cracks, etc., shall be stopped and the whole of the surfaces shall be
brushed down to remove dust and loose materials. In addition, all traces of mould, oil shall be removed from
concrete surfaces by scrubbing with water and detergent and rinsing with clean water to remove all detergent.
H.35 IRON AND STEEL
Before fixing, all rust and scale shall be removed from iron and steel surfaces by wire-brushing, scraping,
hammering, flame cleaning etc.
H.37 HARDWOOD
All dirt and grease shall be removed from hardwood surfaces. After priming, all nail holes and other
imperfections shall be stopped.
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H.38 FIBREBOARD
All dirt shall be brushed off from fireboard surfaces. After priming all nail holes and other imperfections shall
be stopped.
H.39 PLYWOOD
Surfaces of plywood to be filled as required with a plaster based filler for internal work, and a filler as described
in stopping here before for external work, and then rubbed down and all dust and loose materials brushed off.
H.40 WOODWORK TO BE PAINTED
Before fixing woodwork, all surfaces which will be visible after fixing shall be rubbed down and all knots and
resin pockets shall be scorched back and coated with knotting.
After priming and fixing, all nail holes and other imperfections shall be stopped and whole surface shall be
rubbed down and all dust brushed off.
H.41 WOODWORK TO RECEIVE CLEAR FINISH
All holes and other imperfections in surfaces to receive a clear finish shall be stopped and the whole surface
shall be rubbed down to a fine satin finish and all dust brushed off.
WORKMANSHIP
H.42 STANDARD OF WORKMANSHIP
Prior to the commencement of internal or external decoration, (areas not exceeding 50sq.m. in total area), and
designated by the Architect, shall be completely decorated, and after approval shall be used as a standard for the
whole of the works. Any additional cost involved in carrying out such decoration in advance of the general
work shall be deemed to be included in the contract sum. Such decorated surfaces shall be made good and
touched up as necessary prior to the handing over of the works.
H.43 STIRRING OF MATERIALS
The contents of all cans and containers of all materials must be properly and thoroughly stirred before and
during use and shall be suitably strained as and when necessary.
H.44 MANUFACTURER’S INSTRUCTIONS
All materials shall be used strictly in accordance with instructions issued by the manufacturers concerned. The
addition of thinners, driers or other materials will only be permitted when specially required by the maker and
the procedure approved by the Architect.
H.45 BRUSH WORK
Unless otherwise described, all coatings shall be applied by brush. Written permission must be obtained from
the Architect for the application of coatings by spray or roller where not as described, and if permission is
granted, such application shall not result in extra cost to the Employer.
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DRAWINGS
Note

1.

The tender drawings including Site plans should be annexed in a separate booklet and issued
To bidders during the Pre Tender Site meeting.
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SECTION VIII:
GENERAL SPECIFICATIONS OF MATERIALS AND WORKS FOR ELECTRICAL WORKS
2.1

General

2.2

Standard of Materials

2.3

Workmanship

2.4

Procurement of Materials

2.5

Shop Drawings

2.6

Record Drawings

2.7

Regulations and Standards

2.8

Setting out Works

2.9

Position of Electrical Plant and Apparatus

2.10

M.C.B Distribution Panels and Consumer Units

2.11

Fused Switchgear and Isolators

2.12

Conduits and Conduit Runs

2.13

Conduit Boxes and Accessories

2.14

Labels

2.15

Earthing

2.16

Cables and Flexible Cords

2.17

Armoured PVC Insulated and Sheathed Cables

2.18

Cable Supports; Markers and Tiles

2.19

PVC Insulated Cables

2.20

Heat Resisting Cables

2.21

Flexible Cords
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2.22

Cable Ends and phase Colours

2.23

Cable Insulation Colours

2.24

Sub-circuit Wiring

2.25

Space Factor

2.26

Insulation

2.27

Lighting Switches

2.28

Sockets and Switched sockets

2.29

Fused Spur Boxes

2.30

Cooker Outlets

2.31

Connectors

2.32

Lampholders

2.33

Lamps

2.34

lighting Fittings Street lighting Lanterns

2.35

Position of Points and Switches

2.36

Street/Security Lighting Columns

2.37

Timing Control Switch

2.38

Wiring System for Street Lighting

2.39

Metal control Pillar

2.40

Current Operated Earth leakage circuit breaker

2.41

MV Switchboard

2.42

Steel Conduits and Steel Trunking

2.43

Testing on Site
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2.1

SHOP DRAWINGS
Before manufacture or Fabrication is commenced the sub-contractor shall submit Two copies of
detailed drawings of all control pillars, meter cubicles, medium voltage switchboards including their
components showing all pertinent information including sizes, capacities, construction details, etc, as
may be required to determine the suitability of the equipment for the approval of the Engineer.
Approval of the detailed drawings shall not relieve the sub-contractor of the full responsibility of errors
or the necessity of checking the drawings himself or of furnishing the materials and equipment and
performing the work required by the plans and specifications.

2.2

RECORD DRAWINGS
These diagrams and drawings shall show the completed installation including sizes, runs and
arrangements of the installation. The drawings shall be to scale not less than 1 :50 and shall include
plan views and section.
The drawings shall include all the details which may be useful in the operation, maintenance or
subsequent modifications or extensions to the installation.
Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer.
One coloured set of line diagrams relating to operating and maintenance instructions shall be framed
and, mounted in a suitable location.

2.3

REGULATIONS AND STANDARDS
All work executed by the Sub-contractor shall comply with the current edition of the “Regulations” for
the Electrical Equipment of Buildings, issued by the Institution of Electrical Engineers, and with the
Regulations of the Local Electricity Authority.
Where the two sets of regulations appear to conflict, they shall be clarified with the Engineers. All
materials used shall comply with relevant Kenya Bureau of Standards Specification.
SETTING OUT WORK
The sub-contractor at his own expenses; is to set out works and take all measurements and dimensions
required for the erection of his materials on site; making any modifications in details as may be found
necessary during the progress of the works, submitting any such modifications or alterations in detail to
the Engineer before proceeding and must allow in his Tender for all such modifications and for the
provision of any such sketches or drawings related thereto.

2.4

POSITIONS OF ELECTRICAL PLANT AND APPARATUS
The routes of cables and approximate positions of switchboards etc, as shown on the drawings shall be
assumed to be correct for purpose of Tendering, but exact positions of all electrical Equipment and
routes of cables must be agreed on site with the Engineer before any work is carried out.
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2.5

MCB DISTRIBUTION PANELS AND CONSUMER UNITS
All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet with hinged
covers.
Removable undrilled gland plates shall be provided on the top and bottom of the cases. Miniature
circuit breakers shall be enclosed in moulded plastic with the tripping mechanism and arc chambers
separated and sealed from the cable terminals.
The operating dolly shall be tripfree with a positive movement in both make and break position. Clear
indication of the position of the handle shall be incorporated.
The tripping mechanism shall be on inverse characteristic to prevent tripping in temporary overloads
and shall not be affected by normal variation in ambient temperature.
A locking plate shall be provided for each size of breaker; A complete list of circuit details on typed
cartridge paper glued to stiff cardboards and covered with a sheet of perspex, and held in position with
four suitable fixings, shall be fitted to the inner face of the lids of each distribution panel. The
appropriate MCB ratings shall be stated on the circuit chart against each circuit in use: Ivorine labels
shall be secured to the insulation barriers in such a manner as to indicate the number of the circuits
shown on the circuit chart.
Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud live parts.
Neutral cables shall be connected to the neutral bar in the same sequence as the phase cables are
connected to the MCB’s. This shall also apply to earth bars when installed.
FUSED SWITCHGEAR AND ISOLATORS
All fused switchgear and isolators whether mounted on machinery, walls or industrial panels shall
conform to the requirements of KS 04 – 226 PART: 1: 1985.
All contacts are to be fully shrouded and are to have a breaking capacity on manual operations as
required by KS 04 – 182 : 1980.
Fuse links for fused switches are to be of high rupturing capacity cartridge type, conforming to KS 04
– 183 : 1978.
Isolators shall be load breaking/fault making isolators.
Fused switches and isolators are to have separate metal enclosures. Mechanical interlocks are to be
provided between the door and main switch operating mechanism so arranged that the door may not be
opened with the switch in the ‘ON’ position. Similarly; it shall not be possible to close the switch with
the door open except that provision to defeat the mechanical interlock and close the switch with the
door in the open position for test purposes. The ‘ON’ and ‘OFF’ positions of all switches and isolators
shall be clearly indicated by a mechanical flag indicator or similar device. In T.P & N fused switch
units, bolted neutral links are to be fitted.

2.6

CONDUITS AND CONDUIT RUNS
Conduit systems are to be installed so as to allow the loop-in system of wiring:
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All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance with KS
04 – 179: 1988 and IEE Regulations. No conduit less than 20mm in diameter shall be used anywhere
in this installation.
Conduit shall be installed buried in plaster work and floor screed except when run on wooden or metal
surface when they will be installed surface supported with saddles every 600mm. Conduit run in
chases shall be firmly held in position by means of substantial pipe hooks driven into wooden plugs.
The Sub-contractors attention is drawn to the necessity of keeping all conduits entirely separate from
other piping services such as water and no circuit connections will be permitted between conduits and
such pipes.
All conduits systems shall be arranged wherever possible to be self-draining to switch boxes and
conduit outlet points for fittings:
The systems, when installed and before wiring shall be kept plugged with well fitting plugs and when
short conduit pieces are used as plugs, they shall be doubled over and tied firmly together with steel
wire; Before wiring all conduit systems shall be carried out until the particular section of the conduit
installation is complete in every respect.
The sets and bends in conduit runs are to be formed on site using appropriate size bending springs and
all radii of bends must not be less than 2.5 times the outside diameter of the conduit. No solid or
inspection bends, tees or elbows will be used.
Conduit connections shall either be by a demountable (screwed up) assembly or adhesive fixed and
water tight by solution. The tube and fittings must be clean and free of all grease before applying the
adhesive. When connections are made between the conduit and switch boxes, circular or non-screwed
boxes, care shall be taken that no rough edges of conduit stick out into the boxes.
Runs between draw in boxes are not to have more than two right angle bends or their equivalent . The
sub-contractor may be required to demonstrate to the Engineers that wiring in any particular run is
easily withdrawable and the sub-contractor may, at no extra cost to the contract; be required to install
additional draw-in boxes required. If conduit is installed in straight runs in excess of 6000mm,
expansion couplings as manufactured by Egatube shall be used at intervals of 6000mm.
Where conduit runs are to be concealed in pillars and beams, the approval of the Structural Engineer,
shall be obtained. The sub-contractor shall be responsible for marking the accurate position of all
holes, chases etc, on site, or if the Engineer so directs, shall provide the Main Contractor with
dimensional drawings to enable him t o mark out and form all holes and chases. Should the subcontractor fail to inform the main contractor of any inaccuracies in this respect they shall be rectified at
the sub-contractors expense.
It will be the Sub-contractors responsibility to ascertain from site, the details of reinforced concrete or
structural steelwork and check from the builder’s drawings the positions of walls, structural concrete
and finishes. No reinforced concrete or steelwork may be drilled without first obtaining the written
permission of the Structural Engineer.
The drawings provided with these specifications indicate the appropriate positions only of points and
switches, and it shall be the Sub-Contractors responsibility to mark out and centre on site the accurate
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positions where necessary in consultation with the Architect and the Engineer. The sub-contractor
alone shall be responsible for the accuracy of the final position.
2.13

CONDUIT BOXES AND ACCESSORIES
All conduit outlets and junction boxes are to be either malleable iron and of standard circular pattern of
the appropriate type to suit saddles being used or super high impact PVC manufactured to KS 04 – 179
: 1983.
Small circular pattern boxes are to be used with conduits up to and including 25mm outside diameter.
Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside diameter and larger.
For drawing in of cables in exposed runs of conduit, standard pattern through boxes are to be used:
Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest appropriate
number of cables for the conduit sizes to be drawn in without excessive bending.
Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is concealed
and the sub-contractor shall allow one such box per fitting, except where fluorescent fittings are
specified when two such boxes per fitting shall be fitted flush with ceiling and if necessary fitted with
break joint rings. Pattresses shall be fitted where required to outlets on surface conduit runs.
Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and black enamelled or
galvanised finish according to location. They shall be of square or oblong shape location. They shall
be of square or oblong shape complete with lids secured by four 2 BA brass roundhead screws; No
adaptable box shall be less than 75mm x 75mm x 50mm or larger than 300mm x 300mm x 75mm and
shall be adequate in depth in relation to the size of conduit entering it. Conduits shall only enter boxes
by means of conduit bushes.

2.14

LABELS
Labels fitted to switches and fuseboards;(i)

Shall be Ivorine engraved black on white.

(ii)

Shall be secured by R.H brass screws of same manufacturing throughout.

(iii)
a)
b)
c)

Shall be indicated on switches:Reference number of switch
Special current rating
Item of equipment controlled

(iv)
Shall indicate on MCB panels
a) Reference number
b) Type of board, i.e;, lighting, sockets, etc,.
c) Size of cable supplying panel
d) where to isolate feeder cable
(v)
Shall be generally not less than 75mm x 50mm.
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2.15

EARTHING
The earthing of the installation shall comply with the following requirements;(i)

It shall be carried out in accordance with the appropriate sections of the current edition of the
Regulations, for the Electrical Equipment of Buildings issued by Institute of Electrical
Engineers of Great Britain.

(ii)

At all main distribution panels and main service positions a 25mm x 3mm minimum cross
sectional area Copper tape shall be provided and all equipment including the lead sheath and
armouring of cables, distribution boards and metal frames shall be bonded thereto.
The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or cable of
suitable cross sectional area to an earth electrode which shall be a copper earth rod (see later
sub-clause).

(iii)

(iv)
(v)
(vi)
(vii)

All tapes to be soft high conductivity copper, untinned except where otherwise specified and
where run underground on or through walls, floors, etc., it shall be served with corrosion
resisting tape or coated with corrosion compound and braided
Where the earth electrode is located outside the building a removable test link shall be
provided inside the building as near as possible to the point of entry to the tape, for isolating the
earth electrode for testing purposes.
Earthing of sub-main equipment shall be deemed to be satisfactory where the sub-main cables
are M.I.C.S. or conduit with separate earth wire, and installation is carried out in accordance
with the figures stated in the current edition of the I.E.E Regulations.
Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary manufacture, solid
hand drawn copper of 15mm diameter driven into the ground to a minimum depth of 3.6m . It
shall be made up to 1.2m sections with internal screw and socket joints and fitted with
hardened steel tip and driving cap.

(viii) Earth plates will not be permitted
(ix)
(x)

Where an earth rod is used the earth resistance shall be tested in the manner described in the
current edition of the IEE Regulations, by the Sub-Contractor in the presence of the Engineer
and the Sub-Contractor shall be responsible for the supply of all test equipment.
Where copper tape is fixed to the building structure it structure it shall be by means of purpose
made non-ferrous saddles which space the conductor away from the structure a minimum
distance of 20mm. Fixings, shall be made using purpose made plugs; No fixings requiring
holes to be drilled through the tape will be accepted.

(xi)

Joints in copper tape shall be tinned before assembly riveted with a minimum of two copper
rivets and seated solid.

(xii)

Where holes are drilled in the earth tape for connection to items of equipment the effective
cross sectional area must not be less than required to comply with the IEE regulations.

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous material.
(xiv)

Attention is drawn to the need for the earthing metal parts of lighting fittings and for bonding
ball joint suspension in lighting fittings.
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2.16

CABLES AND FLEXIBLE CORDS
All cables used in this Sub-Contract shall be manufactured in accordance with the current appropriate
Kenya standard Specification which are as follows:P.V.C. Insulated Cables and Flexible Cords

-

Ks 04-192:1988

PVC Insulated Armoured Cables

-

Ks 04-194:1990

Armouring of Electric cables

-

Ks 04-290:1987

The successful Sub-Contractor will, at the Engineers discretion be required to submit samples of cables
for the Engineers approval; the Engineer reserves the right to call for the cables of an alternative
manufacture without any extra cost being incurred.
P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² shall be used
unless otherwise specified. The installation and the finish of cables shall be as detailed in later clauses.
The colour of cables shall conform with the details stated in the “Cable Braid and insulation Colours”
Clause.
2.17

ARMOURED P.V.C. INSULATED AND SHEATHED CABLES:
Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with copper
stranded conductors.
The wire armour of the cable shall be used wholly as an earth continuity conductor and the resistance
of the wire armour shall have a resistance not more than twice of the largest current carrying conductor
of the cable.
P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved equal or
approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud each gland.
Where cables rise from floor level to switchgear etc., they shall be protected by P.V.C. conduit, to a
height of 600mm from finished floor level, whether the cable is run on the surface or recessed into the
wall.

2.18

CABLE SUPPORTS, MARKERS AND TILES
All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on ceilings by
means of die cost cables hooks or clamps, or appropriate size to suit cables, fixed by studs and back
nuts to their channel sections.
Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and galvanised
mild steel back straps or similar approved equal method. For one or two cables run together the cleats
shall be fixed a special channel section supports or backstraps described above which shall in turn be
secured to walls or ceilings of ducts by rawbolts.
In excessively damp or corrosive atmospheric conditions special finishes may be required and the Subcontractor shall apply to the Engineer for further instructions before ordering cleats and channels for
such areas.
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The above type of hooks and clamps and channels or cleats and blackstraps shall also be used for
securing cables in vertical ducts.
Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied and erected
under this Sub-contract. Saddles shall not be used for supporting cables nor any other type of fixing
other than one of the two methods described above or other system which has received prior approval
of the Engineer;
Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close liaison with
other services Sub-contractors.
The Sub-Contractor shall include for the provision of fixing of approved type coloured slip on cables
end markers to indicate permanently the correct phase and neutral colours on all ends.
Provision shall be made for supplying and fixing approved non-corrosive metal cable markers to be
attached to the outside of all PVC/SWA/PVC cables at 15mm intervals indicating cable size and
distinction.
Where PVC/SWA/PVC cables are outside the building they shall be laid underground 750mm deep
with protecting concrete interlocking cover tiles laid over which shall be provided and laid under this
Sub- contract.
All necessary excavations and reinstatement of ground including sanding or trenches will be carried
out by the Sub-Contractor, unless otherwise stated.
2.19

PVC INSULATED CABLES
Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade cables, or equal
approved.
PVC cables shall conform to the details of the “Cables and Flexible cords” and “Cable Braid and
Insulation Colours” clauses.

2.20

HEAT RESISTING CABLES
Final connections to cookers, water heaters, etc., shall be made using butyl rubber insulated cable as
CMA reference 610 butyl (Single core 600/1000 Volt).
This type of cable shall be used in all instances where a temperature exceeding 100°F, but not
exceeding 150°F is likely to be experienced. Final connections to all lighting fittings (and other
equipment where a temperature in excess of 150°c likely to be experienced) shall be made using
silicon rubber insulated cable or equal and approved.

2.21

FLEXIBLE CORDS
Shall be in accordance with the “Cable and Flexible Cords” clause. No cord shall be less than
24/0.2mm in size unless otherwise specified.
Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts. For all other
types of lighting fittings the flexible cable shall be silicone rubber insulated.
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No polythene insulated flexible cable shall be used in any lighting fitting or other appliance (see “Heat
Resisting Cables” Clause 30).
2.22

CABLE ENDS AND PHASE COLOURS
All cable ends connected up in switchgear, MCB panels etc;, shall have the insulation carefully cut
back and the ends sealed with Hellerman rubber slip on cable end markers.
The markers shall be of appropriate phase colour for switch and all other live feeds to the details of the
“Cable Insulation Colours” clause. Black cable with black end markers shall only be used for neutral
cables.

2.23

CABLE INSULATION COLOURS
Unless otherwise stated in later clauses the insulation colours shall be in accordance with the following
table.
Where other systems are installed the cable colours shall be in accordance with the details stated in the
appropriate clause.
SYSTEM

INSULATION COLOUR

CABLE END MARKER

Main and Sub-Main
a) Phase

Red

Red

b)

Black

Black

a) Phase

Red

Red

b) Neutral

Black

Black

Neutral

1) Sub-Circuits
Single Phase

2.24

SUB-CIRCUIT WIRING
For all lighting and sockets wiring shall be carried out in the “looping in” system and there shall be no
joints whatsoever. No lighting circuits shall comprise more than 20 points when protected by 10A
MCB. Cables with different cross-section area of copper shall not be used in combination.
Lighting circuits P. V.C. cable 1.5mm² for all lighting circuits indicated on the drawing.
Power circuits P.V.C cable (minimum sizes).
(i)
2.5mm² for one, two or three 5Amp sockets wired in parallel.
(ii)
2.5mm² for one 15Amp socket.
(iii) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB.
The wiring sizes for lighting circuits and sockets are shown on the drawings. In such cases, the sizes
shown on the drawings shall prevail over the sizes specified.
Wiring sizes for other appliances shall be shown on the drawing or specified in later clauses of this
specification.
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2.25

SPACE FACTOR
The maximum number of cables that may be accommodated in a given size of conduit or trunking or
duct is not to exceed the number in Tables B.5 and B.6 or as stated in Regulation B.91, B.117 and
B.118 of the I.E.E Regulations whichever is appropriate.

2.26

INSULATION
The insulation resistance to earth and between poles of the whole wiring system, fittings and lumps,
shall not be less than the requirements of the latest edition of the I.E.E Regulations. Complete tests
shall be made on all circuits by the Sub-contractor before the installations are handed over.
A report of all tests shall be furnished by the Sub-Contractor to the Engineer. The Engineer will then
check test with his own instruments if necessary.

2.27

LIGHTING SWITCHES
These shall be mounted flush with the walls, shall be contained in steel or alloy boxes and shall be of
the gangs ratings and type shown in the drawings. They shall be as manufactured by M.K. Electrical
Ltd., or other equal and approved to KS 04 – 247: 1988

2.28

SOCKETS AND SWITCHED SOCKETS
These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified in the
drawings.
They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. Electrical Co. Ltd.”,
or other approved equal to KS 04 – 246: 1987

2.29

FUSED SPUR BOXES
These shall be flush, D.P switched as in steel/pvc box and of type and make specified in the drawings
complete with pilot light and as manufactured by “M. K. Electrical Company Ltd”, or other approved
equal. KS 04 – 247: 1988

2.30

COOKER OUTLETS
These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps.
The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or other
approved equal KS 04 – 247: 1988

2.31

CONNECTORS
Shall be specified in the drawings and appropriate rating. These shall be fitted at all conduit box
lighting point outlets for jointing of looped P.V.C cables with flexible cables of specified quality.

2.32

LAMPHOLDERS
Shall be of extra heavy H.O skirted and shall be provided for every specified lighting fitting and shall
be B.C;, E.S;, or G.E.S as required. All E.S. and G.E.S. holders shall be heavy brass type (except for
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plain pendants where the reinforced bakelite type shall be used). The screwed cap of the E.S and
G.E.S. holders shall be connected to the neutral.
Where lampholders are supported by flexible cable, the holders shall have “cord grip” arrangements
and in the case of metal shades earthing screws shall be provided on each of the holders.
The Sub-Contractor must order the appropriate type of holder when ordering lighting fittings, to ensure
that the correct types of holders are provided irrespective of the type normally supplied by the
manufacturers.
2.33

LAMPS
All lamps shall be suitable for normal stated supply voltage and the number and sizes of lamps detailed
on the drawings shall be supplied and fixed. The Sub-Contractor must verify the actual supply voltage
with the supply authority before ordering the lamps.
Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 for general
service lamps and KS 04 – 307:1985 for lamps other than general services. Tubular fluorescent lamps
shall comply with KS 04 – 464:1982
Pearl lamps shall be used in all fittings unless otherwise specified.

2.34

LIGHTING FITTINGS AND STREET LIGHTING LANTERNS
This Sub-Contract shall include for the provision, handling charges, taking the delivery, safe storage,
wiring (including internal wiring) assembling and erecting of all lighting fittings shown on the
drawings.
All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These to be in line
with metal finish of fittings. The lighting fittings are detailed for the purpose of establishing a high
standard of finish and under no circumstances will substitute fittings be permitted.
In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be secured to
suitable support in addition to the central conduit box fittings. Supports shall be provided and fixed by
the Sub-Contractor.
The whole of the metal work of each lighting fittings shall be effectively bonded to earth. In the case
of ball and/or knuckle joints short lengths of flexible cable shall be provided, bonded to the metal work
on either side of the joints. If the above provisions are not made by the manufacturers -, the Subcontractor shall include cost of additional work necessary in his tender. See “Flexible Cords” clause
for details of internal wiring of lighting fittings. Minimum size of internal wiring shall be 20/0.20mm
(23/0067). Each lighting fitting shall be provided with number type and size of lamps as detailed on
the drawings. It is to be noted that some fittings are suspended as shown on the drawings.
Where two or more points are shown adjacent to each other on the drawings, e.g socket outlet and
telephone outlet, they shall be lined up vertically or horizontally on the centre lines of the units
concerned.
Normally, the units shall be lined up on vertical centre lines, but where it is necessary to mount units at
low level they shall be lined up horizontally.
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2.35

POSITIONS OF POINTS AND SWITCHES
Although the approximate positions of all points are shown on the drawings, enquiry shall be made as
to the exact positions of all M.C.B panels, lighting points, socket outlets etc, before work is actually
commenced. The Sub-contractor must approach the Architect with regard to the final layout of all
lights on the ceiling and walls.
The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or the General
Foreman on site regarding the positions of all points before fixing any conduit etc. The Sub-Contractor
shall be responsible for all alterations made necessary by the non-compliance with the clause.

2.36

2.37

2.38

STREET/SECURITY OUTDOOR LIGHTING COLUMNS:
The column shall be at a minimum of 225mm in the ground on 75mm thick concrete foundations and
the pole upto 150mm shall be surrounded with concrete. The top bracket and plain section of the
columns shall be common to and interchangeable with all brackets with maximum mismatching
tolerance of 3mm between any pole and bracket. After manufacture and before erection the columns
shall be treated with an approved mordant solution which shall be washed off and the whole allowed to
dry. Thereafter, the columns shall be painted with one undercoat and two coats of gloss paint to an
approved colour. All columns shall be complete with fused cut-outs.
TIMING CONTROL SWITCH
These shall be installed where shown on the drawings. Photocell timing control circuits which will
operate ‘on’ with a specified level of darkness and ‘off’ with a given level of light. The initial
adjustment will be done with approval of the Electrical Engineer.
WIRING SYSTEM FOR STREETLIGHTING
Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm deep along the
road sides and 600mm deep across the roads and 900mm away from the road kerb or 1500mm away
from the edges of the road. ‘Loop-in’ and ‘Loop-out’ arrangement shall be used at every pole. Wiring
to the lanterns on each pole shall be with 1.5mm² PVC twin insulated and sheathed cable with earth
wire shall be laid at least 600mm below the finished road level on a compact bed of murram at least
50mm thick and covered with a concrete surrounded 150mm thick.

2.39

METAL CONTROL PILLAR
These shall be metal clad and fabricated as per contract drawings and specification. The SubContractor shall supply, install, test and commission control pillars including supplying, fixing
connecting switchgears as detailed on the appropriate drawings.

2.40

CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER
Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 240 volts D.P.
50 cycles A.C. Mains.
The breaker shall be provided with test switch and fitted in weather proof enclosure for surface
mounting. The rated load current and earth fault operating current shall be as specified in the
drawings. These shall be as manufactured by Crabtree, Siemens or other equal and approved.
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2.41

M.V. SWITCHBOARD AND SWITCHGEAR
The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates the
requirements for electrical power switchgear and associated apparatus. It is not intended that this K.S.
should cover the requirements for specified apparatus for which separate Kenyan Standard exist. All
equipment and material used in the switchboard shall be in accordance with the appropriate Kenya
Standard.
The switchboard shall comprise the equipment shown on the drawings together with all current
transformers, auxiliary fuses, labels, small wiring and interconnections necessary for the satisfactory
operation of the switchboardSwitchboard shall be of the flush fronted, enclosed, metal clad type with
full front or rear access as called for in the particular specifications, suitable for indoor use, sectionalized
as necessary to facilitate transport and erection. The maximum height of the switchboard is to be
approximately 2.0 meters. A suitable connection chamber containing all field terminals shall be
provided at the top or bottom of the switchboard as appropriate.
Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for approval of
detailed drawings showing the layout, construction and connection of the switchboard.
All bus-bars and bus-bar connections shall consist of high conductivity copper and be provided in
accordance with KS 04-226: 1985. The bus-bars shall be clearly marked with the appropriate phase
and neutral colours which should be red, yellow, blue for the phases and black for neutral. The busbars shall be so arranged in the switchboard that the extensions to the left and right may be made in the
future with ease should the need arise.
Small wiring, which will be neatly arranged and cleated, shall be executed in accordance with B.S. 158
and the insulation of the wiring shall be colored according to the phase or neutral connection.
Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 switches. Means
of locking the switch in the “OFF” position shall be provided.
All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault rating at least equal to the
fault rating of the switchboard in which they are installed. Cartridge fuse links to KS 04-183:1978
category A.C. 46, class Q1 and fusing factor not exceeding 1.5 shall be supplied with each fused
switch.
Mounting arrangements shall be such that individual complete fuse switches may be disconnected and
withdrawn when necessary without extensive dismantling work. When switches are arranged in their
formation all necessary horizontal and vertical barriers shall be provided to ensure segregation from
adjacent units. Means of locking the switch in the “OFF” position shall be provided.

2.42

STEEL CONDUITS AND STEEL TRUNKING
Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985. In no
case will conduit smaller than 20mm diameter be used on the works. Conduits installed within
buildings shall be black enameled finish except where specified otherwise. Where installed externally
or in damp conditions they shall be galvanised. Conduit fittings, accessories or equipment used in
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conjunction with galvanised conduits shall also be galvanised or otherwise as approved by the service
engineer.
Metal trunking shall be fabricated from mild steel of not less than 18 swg. All sections of trunking
shall be rigidly fixed together and attached to the framework or fabric or the building at intervals of not
less than 1.2m. Joint trunking shall not overhang fixing points by more than 0.5m.
All trunking shall be made electrically continuous by means of 25 x 3mm copper links across each
joint and where the trunking is galvanised, the links shall be made by galvanised flat iron strips.
All trunking fittings (i.e. bends, tees, etc) shall leave the main through completely clear of obstructions
and continuously open except through walls and floors at which points suitable fire resisting barriers
shall be provided as may be necessary. The inner edge of bends and tees shall be chamfered where
cables larger than 35mm² are employed.
Where trunking passes through ceilings and walls the cover shall be solidly fixed to 150mm either side
of ceilings and floors and 50mm either side of walls.
Screws and bolts securing covers to trunking or sections of covers together shall be arranged so that
damage to cables cannot occur either when fixing covers or when installing cables in the trough.
Where trunking is used to connect switchgear of fuseboards, such connections shall be made by
trunking fittings manufactured for this purpose and not by multiple conduit couplings.
Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie off points shall
be provided at 4.5m intervals to support the weight of cables.
Unless otherwise stated, all trunking systems shall be painted as for conduit.
Where a wiring system incorporates galvanized conduit and trunking, the
trunking shall be deemed to be galvanized unless specified otherwise.
The number of cables to be installed in trunking shall be such as to permit easy drawing in without
damage to the cables, and shall in no circumstances be such that a space factor of 45% is exceeded.
Conduit and trunking shall be mechanically and electrically continuous. Conduit shall be tightly
screwed between the various lengths so that they butt at the socketed joints. The internal edges of
conduit and all fittings shall be smooth, free from burrs and other defects. Oil and any other insulating
substance shall be removed from the screw threads; where conduits terminate in fuse-gear, distribution
boards, adaptable boxes, non-spouted switchboxes, etc., they shall, unless otherwise stated, be
connected thereto by means of smooth bore male brass bushes, compression washers and sockets. All
exposed threads and abrasions shall be painted using an oil paint for black enamelled tubing and
galvanising paint for galvanised tubing immediately after the conduits are erected. All bends and sets
shall be made cold without altering the section of the conduit. The inner radius of the bed shall not be
less than four (4) times the outside diameter of the conduit. Not more than two right angle bends will
be permitted without the inter-position of a draw-in-box. Where straight runs of conduit are installed,
draw-in-boxes shall be provided at distances not exceeding 15mm. No tees, elbows, sleeves, either of
inspection or solid type, will be permitted.
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Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain of all
condensed moisture without injury to end connections.
Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, and at least
75mm clear of cold water and other services unless otherwise approved by the services engineer.
All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black enamelled or
galvanised according to the type of conduit specified. All accessory boxes shall have threaded brass
inserts.
Box lids where required shall be heavy gauge metal, secured by means of zinc plated or cadmium
plated steel screws.
All adaptable boxes and lids of the same size shall be interchangeable.
Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed in distance type
saddles allowing clearance between the conduit and wall without the need for setting the conduit.
Where used in conjunction with mineral insulated copper sheathed cable, galvanised boxes shall be used
and painted after erection.
Draw-in boxes in the floors are generally to be avoided but where they are essential they must be
grouped in positions approved by the services engineer and covered and by the suitable floor traps,
with non-ferrous trays and covers.
The floor trap covers are to be recessed and filled in with a material to match the floor surface.
The Sub-contractor must take full responsibility for the filling in of all covers, but the filling in material
will be supplied and the filling carried out by the main building contractor.
Where buried in the ground outside the building the whole of the buried conduit is to be painted with
two coats of approved bitumastic composition before covering up.
Where run on the surface, unpainted fittings and joints shall be painted with two coats of oil bound
enamel applied to rust and grease free metalwork.
2.43

TESTING ON SITE
The Sub-contractor shall conduct during and at the completion of the installation and, if required, again
at the expiration of the maintenance period, tests in accordance with the relevant section of the current
edition of the Regulations for the electrical equipment of buildings issued by the I.E.E of Great Britain,
the Government Electrical Specification and the Electric Supply Company’s By-Laws.
(a)

Tests shall be carried out to prove that all single pole switches are installed in the ‘live’
conductor.

(b)

Tests shall be carried out to prove that all socket outlets and switched socket outlets are
connected to the ‘live’ conductor in the terminal marked as such, and that each earth pin is
effectively bonded to the earth continuity system. Tests shall be carried out to verify the
continuity of all conductors of each ‘ring’ circuit.
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(c) Phase tests shall be carried out on completion of the installation to ensure that correct phase
sequence is maintained throughout the installation. Triplicate copies of the results of the above
tests shall be provided within 14 days of the witnessed tests and the Sub-contractor will be required
to issue to the service engineer the requisite certificate upon completion as required by the
regulations referred to above.
(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or installed parts of
the installation made apparently by such inspections or tests shall be rectified by the Sub-contractor
at his own expense.
(e) The Sub-contractor shall provide accurate instruments and apparatus and all labour required to
carry out the above tests. The instruments and apparatus shall be made available to the services
engineer to enable him to carry out such tests as he may require.
The Sub-contractor shall generally attend on other contractors employed on the project and carry out
such electrical tests as may be necessary.
The Sub-contractor shall test to the services engineer’s approval and as specified elsewhere in this
specification or in standards and regulations already referred to, all equipment, plant and apparatus
forming part of the works and before connecting to any power or other supply and setting to work.
Where such equipment, etc., forms part of or is connected to a system whether primarily or of an
electrical nature or otherwise ( e.g. air conditioning system) the Sub-contractor shall attend on and
assist in balancing, regulating testing and commissioning, or if primarily an electrical or other system
forming part of works, shall balance, regulate, test and commission the system to the service engineer’s
approval.
APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS
The electrical sub-contractor shall comply with the following:1.

Government Electrical Specifications No. 1 and No. 2.

2.

All requirements of Kenya Power Company Limited, and Communications Commission of Kenya
(CCK).
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SECTION VII: C: GENERAL MECHANICAL SPECIFICATION
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SECTION IX: GENERAL MECHANICAL SPECIFICATIONS
2.01

General
This section specifies the general requirement for plant, equipment and materials forming part of the
Sub-contract Works and shall apply except where specifically stated elsewhere in the Specification or on
the Contract Drawings.

2.02

Quality of Materials
All plant, equipment and materials supplied as part of the Sub-contract Works shall be new and of first
class commercial quality, shall be free from defects and imperfections and where indicated shall be of
grades and classifications designated herein.
All products or materials not manufactured by the Sub-contractor shall be products of reputable
manufacturers and so far as the provisions of the Specification is concerned shall be as if they had been
manufactured by the Sub-contractor.
Materials and apparatus required for the complete installation as called for by the Specification and
Contract Drawings shall be supplied by the Sub-contractor unless mention is made otherwise.
Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall be
carefully examined on receipt. Should any defects be noted, the Sub-contractor shall immediately notify
the Engineer.
Defective equipment or that damaged in the course of installation or tests shall be replaced as required to
the approval of the Engineer.

2.03

Regulations and Standards
The Sub-contract Works shall comply with the current editions of the following:
a)

The Kenya Government Regulations.

b)

The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the Electrical
Equipment of Buildings.

c)

The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides.

d)

British Standard and Codes of Practice as published by the British Standards Institution (BSI)

e)

The Local Council By-laws.

f)

The Electricity Supply Authority By-laws.

g)

Local Authority By-laws.

h)

The Kenya Building Code Regulations.
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i)
2.04

The Kenya Bureau of Standards

Electrical Requirements
Plant and equipment supplied under this Sub-contract shall be complete with all necessary motor
starters, control boards, and other control apparatus. Where control panels incorporating several starters
are supplied they shall be complete with a main isolator.
The supply power up to and including local isolators shall be provided and installed by the Electrical
Sub-contractor. All other wiring and connections to equipment shall form part of this Sub-contract and
be the responsibility of the Sub-contractor.
The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams for the
Engineer’s approval.
The starting current of all electric motors and equipment shall not exceed the maximum permissible
starting currents described in the Kenya Power and Lighting Company (KPLC) By-laws.
All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage
and frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase.
Any equipment that is not rated for the above voltages and frequencies shall be rejected by the Engineer.

2.05

Transport and Storage
All plant and equipment shall, during transportation be suitably packed, crated and protected to
minimise the possibility of damage and to prevent corrosion or other deterioration.
On arrival at site all plant and equipment shall be examined and any damage to parts and protective
priming coats made good before storage or installation.
Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not suffer
any deterioration during storage.
Prior to installation all piping and equipment shall be thoroughly cleaned. If, in the opinion of the
Engineer any equipment has deteriorated or been damaged to such an extent that it is not suitable for
installation, the Sub-contractor shall replace this equipment at his own cost.

2.06

Site Supervision
The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times
during normal working hours.

2.07

Installation
Installation of all special plant and equipment shall be carried out by the Sub-contractor under adequate
supervision from skilled staff provided by the plant and equipment manufacturer or his appointed agent
in accordance with the best standards of modern practice and to the relevant regulations and standards
described under Clause 2.03 of this Section.
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2.08

Testing

2.08.1 General - The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and
General Conditions”.
2.08.2 Material Tests
All material for plant and equipment to be installed under this Sub-contract shall be tested, unless
otherwise directed, in accordance with the relevant B.S Specification concerned.
For materials where no B.S. Specification exists, tests are to be made in accordance with the best
modern commercial methods to the approval of the Engineer, having regard to the particular type of the
materials concerned.
The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate
conformance of the various materials with the applicable standards.
If stock material, which has not been specially manufactured for the plant and equipment specified is
used, then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials
conform to the requirements stated herein in which case tests of material may be partially or completely
waived.
Certified mill test reports of plates, piping and other materials shall be deemed acceptable.
2.08.3 Manufactured Plant and Equipment – Work Tests
The rights of the Engineer relating to the inspection, examination and testing of plant and equipment
during manufacture shall be applicable to the Insurance Companies or Inspection Authorities so
nominated by the Engineer.
The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to carry
out such tests and inspections.
The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of
such tests and inspections shall be borne by the Sub-contractor.
Six copies of all test and inspection certificates and performance graphs shall be submitted to the
Engineer for his approval as soon as possible after the completion of such tests and inspections.
Plant and equipment which is shipped before the relevant test certificate has been approved by the
Engineer shall be shipped at the Sub-contractor’s own risk and should the test and inspection certificates
not be approved, new tests may be ordered by the Engineer at the Sub-contractor’s expense.
2.08.4 Pressure Testing
All pipework installations shall be pressure tested in accordance with the requirements of the various
sections of this Specification. The installations may be tested in sections to suit the progress of the
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works but all tests must be carried out before the work is buried or concealed behind building finishes.
All tests must be witnessed by the Engineer or his representative and the Sub-contractor shall give 48
hours notice to the Engineer of his intention to carry out such tests.
Any pipework that is buried or concealed before witnessed pressure tests have been carried out shall be
exposed at the expense of the Sub-contractor and the specified tests shall then be applied.
The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a
progressive and up-to-date record of the section of the work that has been tested.
2.09

Colour Coding
Unless stated otherwise in the Particular Specification all pipework shall be colour coded in accordance
with the latest edition of B.S 1710 and to the approval of the Engineer or Architect.

2.10

Welding

2.10.1 Preparation
Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined
to suit the required type of joint. The prepared surface shall be free from all visible defects such as
lamination, surface imperfection due to shearing or flame cutting operation, etc., and shall be free from
rust scale, grease and other foreign matter.
2.10.2 Method
All welding shall be carried out by the electric arc processing using covered electrodes in accordance
with B.S. 639. Gas welding may be employed in certain circumstances provided that prior approval is
obtained from the Engineer.
2.10.3 Welding Code and Construction
All welded joints shall be carried out in accordance with the following Specifications:
a)

Pipe Welding - All pipe welds shall be carried out in accordance with the requirements of
B.S.806.

b)

General Welding - All welding of mild steel components other than pipework shall comply with
the general requirements of B.S. 1856.

2.10.4 Welders Qualifications
Any welder employed on this Sub-contractor shall have passed the trade tests as laid down by the
Government of Kenya.The Engineer may require to see the appropriate to see the appropriate
certificate obtained by any welder and should it be proved that the welder does not have the
necessary qualifications the Engineer may instruct the Sub- contractor to replace him by a
qualified welder.
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SECTION IX-B: PARTICULAR SPECIFICATIONS FOR PLUMBING AND DRAINAGE
3.1

GENERAL

This section specifies the general requirements for plant, equipment and materials forming part of the plumbing
and drainage installations.
3.2

MATERIALS AND STANDARDS

3.2.1 Pipework and Fittings
Pipework materials are to be used as follows:
a)

Galvanized Steel Pipework

Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in accordance with B.S. 1387
Medium Grade, with tapered pipe threads in accordance with B.S. 21. All fittings shall be malleable iron and
manufactured in accordance with B.S. 143.
Pipe joints shall be screwed and socketed and sufficient coupling unions shall be allowed so that fittings can be
disconnected without cutting the pipe. Running nipples and long screws shall not be permitted unless
exceptionally approved by the Engineer.
Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be manufactured to comply in
all respects with the specification for 65mm pipe, except that screwed and bolted flanges shall replace unions and
couplings for the jointing of pipes to valves and other items of plant. All flanges shall comply with the
requirements of B.S. 10 to the relevant classifications contained hereinafter under Section ‘C’ of the
Specification.
Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and B.S. 143 respectively.
b)

Copper Tubing

All copper tubing shall be manufactured in accordance with B.S. 2871 from C.160 ‘Phosphorous De-oxidized
Non-Arsenical Copper’ in accordance with B.S. 1172.
Pipe joints shall be made with soldered capillary fittings and connections to equipment shall be with
compression fittings manufactured in accordance with B.S. 864.
Short copper connection tubes between galvanized pipe work and sanitary fitments shall not be used because of
the risk of galvanic action.
If, as may occur in certain circumstances, it is not possible to make the connection in any way than the use of
copper tubing, then a brass straight connector shall be positioned between the galvanized pipe and the copper
tube in order to prevent direct contact.
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c)

P.V.C. (Hard) Pressure Pipes and Fittings

All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 1968.
Jointing
The method of jointing to be employed shall be that of solvent welding, using the pipe and manufacturer’s
approved cement. Seal ring joint shall be introduced where it is necessary to accommodate thermal expansion.
Testing
Pipelines shall be tested in sections under an internal water pressure normally one and a half times the
maximum allowable working pressure of the class of pipe used. Testing shall be carried out as soon as practical
after laying and when the pipeline is adequately anchored. Precautions shall be taken to eliminate all air from
the test section and to fill the pipe slowly to avoid risk of damage due to surge.
d)

A.B.S. Waste System

Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and fix A.B.S. waste pipes and
fittings.
The pipes, traps and fittings shall be in accordance with the relevant British Standards, including B.S. 3943, and
fixed generally in accordance with manufacturer’s instructions and B.S. 5572: 1978.
Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s instructions and B.S.
5572: 1978.
Jointing of pipes shall be carried out by means of solvent welding. The manufacturer’s recommended method
of joint preparation and fixing shall be followed.
Standard brackets, as supplied for use with this system, shall be used wherever possible. Where the building
structure renders this impracticable the Sub-contractor shall provide purpose made supports, centers of which
shall not exceed one meter
Expansion joints shall be provided as indicated. Supporting brackets and pipe clips shall be fixed on each side
of these joints.
e)

PVC Soil System

The Sub-contractor shall supply and fix PVC soil pipes and fittings as indicated on the Drawings and Schedules.
Pipes and fittings shall be in accordance with relevant British Standards, including B.S. 4514 and fixed to the
manufacturer’s instructions and B.S. 5572.
The soil system shall incorporate synthetic rubber gaskets as provided by the manufacturer whose fixing
instructions shall be strictly adhere to.
Connections to WC pans shall be effected by the use of a WC connector, gasket and cover, fixed to suit pan
outlet.
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Suitable supporting brackets and pipe clips shall be provided at maximum of one metre centres.
The Sub-contractor shall be responsible for the joint into the Gully Trap on Drain as indicated on the Drawings.
3.2.2

Valves
a)

Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore)

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or specified for attachment or
connection to sanitary fitment shall be manufactured in accordance with the requirements of B.S.1010.
b)

Gate Valves

All gate valves 80mm nominal bore and above, other than those required for fitting to buried water mains shall
be of cast iron construction, in accordance with the requirements of B.S. 3464. All gate valves required for
fitting to buried water mains shall be of cast iron construction in accordance with the requirements of B.S.1218.
All gate valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the
requirements of B.S. 1952.
The pressure classification of all valves shall depend upon the pressure conditions pertaining to the site of
works.
c)

Globe Valves

All globe valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the
requirements of B.S.3061.
The pressure classification of all globe valves shall depend upon the pressure conditions pertaining to the site of
works.
3.2.3

Waste Fitment Traps

a)

Standard and Deep Seal P & S Traps

Where standard or deep seal traps are specified they shall be manufactured in suitable non-ferrous materials in
accordance with the full requirements of B.S. 1184.
In certain circumstances, cast iron traps may be required for cast iron baths and in these instances bath traps
shall be provided which are manufactured in accordance with the full requirements of B.S.1291.
b)

Anti-Syphon Traps

Where anti-syphon traps are specified, these shall be similar or equal to the range of traps manufactured by
Greenwood and Hughes Limited, Deacon Works Littleshampton, Sussex, England.
The trade name for traps manufactured by this company is ‘Grevak’.
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3.2.4

Pipe Supports

a)

General

This sub-clause deals with pipe supports securing pipes to the structure of buildings for above ground
application. The variety and type of support shall be kept to a minimum and their design shall be such as to
facilitate quick and secure fixings to metal, concrete, masonry or wood.
Consideration shall be given, when designing supports, to the maintenance of desired pipe falls and the
restraining of pipe movements to a longitudinal axial direction only.
The Sub-contractor shall supply and install all steelwork forming part of the pipe support assemblies and shall
be responsible for making good damage to builders work associated with the pipe support installation.
The Sub-contractor shall submit all his proposals for pipe supports to the Engineer for approval before any
erection works commence.
b)

Steel and Copper Pipes and Tubes

Pipe runs shall be secured by clips connected to pipe angers, wall brackets, or trapeze type supports. ‘U’ bolts
shall not be used as a substitute for pipe clips without the prior approval of the Engineer. An approximate guide
to the maximum permissible supports spacing in metres for steel and copper pipe and tube is given in the
following table for horizontal runs.
Size Nominal Bores-

Copper Tube to B.S. 659

Steel Tube to BS 1387

15mm

1.25m

2.0m

20mm

2.0m

2.5m

25mm

2.0m

2.5m

32mm

2.5m

3.0m

40mm

2.5m

3.0m

50mm

2.5m

3.0m

65mm

3.0m

3.5m

80mm

3.0m

3.5m

100mm

3.0m

4.0m

125mm

3.0m

4.5m

150mm

3.5m

4.5m
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The support spacing for vertical runs shall not exceed one and a half times the distances given for horizontal
runs.

c)

Expansion Joints and Anchors

Where practicable, cold pipework systems shall be arranged with sufficient bends and changes of direction to
absorb pipe expansion providing that the pipe stresses are contained within the working limits prescribed in the
relevant B.S. specification.
Where piping anchors are supplied, they shall be fixed to the main structure only. Details of all anchor design
proposals shall be submitted to the Engineer for approval before erection commences.
The Sub-contractor when arranging his piping shall ensure that no expansion movements are transmitted directly
to connections and flanges on pumps or other items of plant.
The Sub-contractor shall supply flexible joints to prevent vibrations and other movements being transmitted
from pumps to piping systems or vice versa.
3.2.5

Sanitary Appliances
All sanitary appliances supplied and installed as part of the Sub-contract works shall comply with the
general requirements of B.S. Code of Practice 305 and the particular requirements of the latest B.S.
Specifications.

3.2.6

Pipe Sleeves
Main runs of pipework are to be fitted with sleeves where they pass through walls and floors. Generally
the sleeves shall be of P.V.C. except where they pass through the structure, where they shall be mild
steel. The sleeves shall have 6mm – 12mm clearance all around the pipe or for insulated pipework all
around the installation. The sleeve will then be packed with slag wool or similar.

3.3

INSTALLATION

3.3.1

General
Installation of all pipework, valves, fittings and equipment shall be carried out under adequate
supervision from skilled staff to the relevant codes and standards as specified herein. The Subcontractor shall be responsible to the Main Contractor for ensuring that all builders work associated
with his piping installation is carried out in a satisfactory manner to the approval of the Engineer.

3.3.2

Above Ground Installation

a) Water Services
Before any joint is made, the pipes shall be hung in their supports and adjusted to ensure that the joining
faces are parallel and any falls which shall be required are achieved without springing the pipe.
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Where falls are not shown on the Contract Drawings or stated elsewhere in the Specification, pipework
shall be installed parallel to the lines of the buildings and as close to the walls, ceilings, columns, etc., as
is practicable.
All water systems shall be provided with sufficient drain points and automatic air vents to enable them
to function correctly.
Valves and other user equipment shall be installed with adequate access for operation and maintenance.
Where valves and other operational equipment are unavoidably installed beyond normal reach or in such
position as to be difficult to reach from a small step ladder, extension spindles with floor or wall
pedestals shall be provided.
Screwed piping shall be installed with sufficient number of unions to facilitate easy removal of valves and
fittings, and to enable alterations of pipework to be carried out without the need to cut the pipe.
Full allowances shall be made for the expansion and contraction of pipework, precautions being taken to
ensure that any force produced by the pipe movements are not transmitted to valves, equipment or plant.
All screwed joints to piping and fittings shall be made with P.T.F.E. tape.
The test pressure shall be maintained by the pump for about one hour and if there is any leakage, it shall be
measured by the quantity of water pumped into the main in that time. A general leakage of 4.5 litres per
25mm of diameter, per 1.6 kilometres per 24 hours per 30 metres head, may be considered reasonable but
any visible individual leak shall be repaired.
b)

Sanitary Services

Soil, waste and vent pipe system shall be installed in accordance with the best standard of modern practice as
described in B.S. 5572 to the approval of the Engineer.
The Sub-contractor shall be responsible for ensuring that all ground waste fittings are discharged to a gully
trap before passing to the sewer via a manhole.
The Sub-contractor shall provide all necessary rodding and inspection facilities within the draining system in
positions where easy accessibility is available.
Where a branch requires rodding facilities in a position to which normal access is unobtainable, then that
branch shall be extended so as to provide a suitable purpose made rodding eye in the nearest adjacent wall or
floor to which easy access is available.
The vent stacks shall terminate above roof level and where stack passes through roof, a weather skirt shall be
provided. The Sub-contractor shall be responsible for sealing the roof after installation of the stacks.
The open end of each stack shall be fitted with a plastic coated or galvanised steel wire guard.
Access for rodding and testing shall be provided at the foot of each stack.
c)

Sanitary Appliances

All sanitary appliances associated with the Sub-contract works shall be installed in accordance with the best
standard of modern practice as described in C.P. 305 to the approval of the Engineer.
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1.1. TESTING AND INSPECTION
3.4.1

Site Tests – Pipework Systems

a)

Above Ground Internal Water Services Installation
All water service pipe system installed above ground shall be tested hydraulically for a period of one hour to
not less than one and half times to design working pressure.
If preferred, the Sub-contractor may test the pipelines in sections. Any such section found to be satisfactory
need not be the subject of a further test when system has been completed, unless specifically requested by the
Engineer.
During the test, each branch and joint shall be examined carefully for leaks and any defects revealed shall be
made good by the Sub-contractor and the section re-tested.
The Sub-contractor shall take all necessary precautions to prevent damage occurring to special valves and
fittings during the tests. Any item damaged shall be repaired or replaced at the Sub-contractor’s expenses.

b)

Above Ground Soil Waste and Ventilation System
All soil, waste and ventilating pipe system forming part of the above ground installation, shall be given
appropriate test procedures as described in B.S. 5572, 1972.
Smoke tests on above ground soil, waste and ventilating pipe system shall not be permitted.
Pressure tests shall be carried out before any work which is to be concealed is finally enclosed.
In all respects, tests shall comply with the requirements of B.S. 5572.

3.4.2

Site Test – Performance

Following satisfactory pressure test on the pipework system operational tests shall be carried out in
accordance with the relevant B. S. Code of practice on the systems as a whole to establish that special
valves, gauges, control, fittings, equipment and plant are functioning correctly to the satisfaction of the
Engineer.
All hot water pipework shall be installed with pre-formed fibre glass lagging to a thickness of 25mm where
the pipe runs above a false ceiling or in areas where the ambient temperature is higher than normal with the
result that pipe “sweating”, due
to condensation will cause nuisance.
All lagged pipes which run in a visible position after erection shall be given a canvas cover and prepared for
painting as follows:
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i)

Apply a coating of suitable filler until the canvas weave disappears and allow to dry.

ii)

Apply two coats of an approved paint and finish in suitable gloss enamel to colors approved by the
Engineer.

All lagging for cold and hot water pipes erected in crawlways, ducts and above
false ceiling which after erection are not visible from the corridors of rooms, shall be covered with a reinforced
aluminium foil finish banded in colours to be approved by the Engineer.
In all respects, unless otherwise stated, the hot and cold water installation shall be carried out in accordance
with the best standard of modern practice and described in C.P.342 and C.P.310 respectively to the approval of
the Engineer.
The test pressure shall be applied by means of a manually operated test pump or, in the case of long main or
mains of large diameter, by a power driven test pump which shall not be left unattended. In either case
precautions shall be taken to ensure that the required pressure is not exceeded.
Pressure gauges should be recalibrated before the tests.
The Sub-contractor shall be deemed to have included in his price for all test pumps, and other equipment
required under this specification.
The test pressure shall be one and a half times the maximum working pressure except where a pipe is
manufactured from a material for which the relevant B.S. specification designates a maximum test pressure.
3.5

STERILISATION OF COLD WATER SYSTEM

All water distribution system shall be thoroughly sterilised and flushed out after the completion of all tests and
before being fully commissioned for handover.
The sterilisation procedures shall be carried out by the Sub-contractor in accordance with the requirements of B.S.
Code of Practice 301, Clause 409 and to the approval of the Engineer.
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SECTION X: SCHEDULE OF UNIT RATES
CLAUSE No.
1.

GENERAL NOTES TO TENDERERS……………………………

2.

STATEMENT OF COMPLIANCE…………………………………

5.

TECHNICAL SCHEDULE TO BE SUPPLIED……………………………………
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SPECIAL NOTES
1.
2.

The Bills of Quantities form part of the contract documents and are to be read in conjunction with the
contract drawings and general specifications of materials and works.
The prices quoted shall be deemed to include for all obligations under the sub-contract including but not
limited to supply of materials, labour, delivery to site, storage on site, installation, testing,
commissioning and all taxes (including 16% VAT).
In accordance with Government policy, the 16% VAT and 3% Withholding Tax shall be deducted from
all payments made to the Tenderer, and the same shall be forwarded to the Kenya Revenue Authority
(KRA).

3

All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have been
included to another item, section or part there of.

4.

The brief description of the items given in the Bills of Quantities are for the purpose of establishing a
standard to which the sub-contractor shall adhere. Otherwise alternative brands of equal and approved
quality will be accepted.
Should the sub-contractor install any material not specified here in before receiving written approval
from the Project Manager, the sub-contractor shall remove the material in question and, at his own cost,
install the proper material.

5.

The grand total of prices in the price summary page must be carried forward to the Form of Tender for
the tender to be deemed valid.

6. Tenderers must enclose, together with their submitted tenders, detailed manufacturer’s Brochures detailing
Technical Literature and specifications on all the equipment they intend to offer.
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1.

Statement of Compliance
a)

I confirm compliance of all clauses of the General Conditions, General Specifications and
Particular Specifications in this tender.

b)

I confirm I have not made and will not make any payment to any person, which can be perceived
as an inducement to win this tender.

Signed: …………………………………….for and on behalf of the Tenderer
Date: ……………………..
Official Rubber Stamp: ……………………………………………………………
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED
CONTENTS
CLAUSE No.

PAGE

1.

GENERAL NOTES TO THE TENDERER………………………. I-1

2.

TECHNICAL SCHEDULE………………………………………….

I-2

3.

TECHNICAL DATA

I-3 to I-4

………………………………………….
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ITEM DESCRIPTION

AMOUNT-KSHS.

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM BLOCK
AT MATHIA ECDE CENTRE - KIINE WARD
BILL NO. 1: PARTICULAR PRELIMINARIES
A

PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of “Particular and General
Preliminaries” in the tenderer’s priced Bills of Quantities.
Preliminaries to the contract are mandatory conditions and responsibilities the
contractor is required to fulfill for the complete and proper execution of the
contract. The contractor is advised to read and understand all his obligations
under preliminaries. Should he find that fulfillment of any of the items will
lead to him incurring any cost not covered under measured works he shall price
such works accordingly. Items for which no price is entered will not be paid for
but shall be deemed covered by other rates and prices in these Bills of
Quantities. Value Added Tax (V.A.T.) shall be included in the individual prices
or rates at the rate of 16%.

B

DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT
The works to be carried out under this contract involves; Construction of 1
No. ECDE Classroom at Mathia ECDE Centre - Kiini Ward as described in
the Tender Bills of Quantities
These are works of Construction of 1 No. Standard type ECDE Classroom
block generally comprising of excavations and fillings, reinforced concrete,
masonry walling, sheet roofing, windows and doors and finishes.

C

LOCATION OF SITE
The sites of the proposed works are located at Mathia ECDE Centre - Kiine
Ward in Kirinyaga County. The Contractor is advised to visit the site to
familiarize with the nature and position of the site. No claims arising from the
Contractor’s failure to do so will be entertained.
MEASUREMENTS
In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However,
such discrepancies between any contract documents shall immediately be
referred to the Project Manager in accordance with Clause 22 of the Conditions
of Contract. The discrepancies shall then be treated as a variation and be dealt
with in accordance with Clause 22 of the said Conditions.

D

Carried to collection

PP/1

ITEM DESCRIPTION

AMOUNT-KSHS.

A

TENDER DOCUMENTS
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/8

B

VIEWING OF DRAWINGS
Any tenderer interested in viewing the drawings related to this project before
submission of the tenders may do so by contacting the Director of Public
Works, County Department of Transport, Roads and Public Works Head
Office, Prisons Road, Kerugoya.

C

PRICING RATES
The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, taxes, and all other
incidental expenses, all to comply with the said Conditions of Contract.

D

FIRM PRICE CONTRACT
This is a firm price contract and, therefore the tenderer shall not be reimbursed
for any increases in the costs of materials and/or labour in the execution of the
works except as provided under the fluctuations clause.

E

VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act part
3 Section 21(b) operative from 1st September, 1993 which requires payment of
VAT on all contracts. The contractor should therefore include allowance for
V.A.T and other Government taxes currently in force for all his rates,
provisional items and prime cost sums in this tender.
The tenderer is advised that in accordance with Government public notice No.
th
st
35 & 36 Dated 11 September 2003 operational from 1 October 2003, VAT
will be deducted against the contract sum at the prevailing rate by the Employer
and remitted directly to the Commissioner of VAT through all interim
certificates. It should however be noted that this is not additional tax but a new
mode of payment for VAT, any excess payment will be refundable once the
Contractor has submitted monthly returns to the Commissioner of VAT who
will do the refunds when satisfied that the VAT regulations have been
complied with. NB: The tenderers shall allow for for 16% V.A.T. in their rates

F

STANDARD FORMS
Any tender with standard forms not filled as appropriate will be treated as nonresponsive.
Carried to collection
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ITEM DESCRIPTION

AMOUNT-KSHS.

A

DELIVERY OF TENDER
Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and
deposited in the tender box as specified in the tender advertisement and or
letter of invitation to tender.
Tenders will be opened at the time specified in the advertisement and/or letter
of invitation to tender. Tenders arriving later than the specified time will not be
considered.

B

CORRECTION OF ERRORS IN TENDER
Arithmetical errors will be rectified on the following basis.
If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and the quantity, the unit price shall
prevail and the total price shall be corrected.
If there is a discrepancy between words and figures, the amount in words will
prevail.

C

BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the tender
advertisement or letter of invitation to tender.
The bid security shall, at the bidder’s option, be in the form of a certified
cheque, bank draft, standby letter of credit or guarantee duly signed, sealed and
stamped from a bank or Insurance company which has been determined by the
bidder to be acceptable to the Government. The format of the bid security shall
be in accordance with the sample forms of bid security included in the post
qualification forms, other formats may be permitted, subject to the prior
approval of the Government.
Bid Security shall be valid for a period of Thirty (30) days beyond the
tender validity period.

D

TENDER VALIDITY
"Clause 3.6 of the Instructions to Tenderers has been amended to read:
"Tenders shall remain valid for a period of Ninety (90) days from the date
of Tender Opening. All Tenderers are advised to note this amendment when
filling the Form of Tender".

Carried to collection
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ITEM DESCRIPTION

AMOUNT-KSHS.

A

PERFORMANCE BOND
A bond of 5% of the contract sum will be required in accordance with Clause
28 on award of contract of the Instructions to Tenderer’s. No payment on
account for the works executed will be made to the contractor until he has
submitted valid Performance Bond to the EMPLOYER duly signed, sealed and
stamped from an approved Bank or Insurance Company.

B

CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.
The PROJECT MANAGER shall strictly monitor the Contractors progress in
relation to the progress chart and should it be found necessary the PROJECT
MANAGER shall inform the contractor in writing that his actual
performance on site is not satisfactory. In all such cases the Contractor shall
accelerate his rate of performance production and progress by all means such
as additional labour, plant, e.t.c and working overtime all at his cost.

C

URGENCY OF THE WORKS
The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in Contract Agreement. The Contractor
shall allow in his rates for any costs he/ she deems that he/she may incur by
having to complete these works within the stipulated contract period.

D

PROGRESS CHART.
The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work
proceeds.

E

INSURANCE
The Contractor shall insure as required in Condition No.30 of the Conditions of
contract. No payment on account of the work executed will be made to the
Contractor untill he has satisfied the PROJECT MANAGER either by
production of an insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clause have been complied with in all
respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that the premiums are duly paid up by the Contractor, who, if called
upon to do so, shall produce receipted premium renewals for the PROJECT
MANAGER's inspection.
Carried to collection
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ITEM DESCRIPTION

AMOUNT-KSHS.

A

WORKING CONDITIONS
The Contractor shall allow in his rates for any interferance that he may
encounter in the course of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site
are completed, as the offices will be operational as usual during the course
of the contract.

B

PREVENTION OF ACCIDENT, DAMAGE OR LOSS
The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other nomal activities. The Contractor is
thus instructed to take reasonable care in the execution of the works as to
prevent accidents, damage or loss and disruption of activities beeing carried out
by the Client. The Contractor shall allow in his rates any expense he deemes
necessary by taking such care within the site.

C

EXISTING BUILDINGS AND SERVICES
Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in
the area and he/she shall make whatever provisions may be required by the
authorities concerned for the support, maintenance and protection of such
services.

D

ADJOINING PROPERTY
The contractor is advised to take all necessary precautions to prevent damage to
adjoining property. Any damage occurring must be made good to the
satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining
property at the contractor’s expense.

E

LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

F

NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND SAFETY
STATUTORY REQUIREMENTS
The Contractor must take all necessary measures to ensure total compliance in
all respects with the current statutory requirements in relation to the National
Construction Authority, National Environment Management Authority, Public/
Occupational Health and Safety and Staff / Workers Welfare during the both
the contract and defects liability periods.
Carried to collection
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ITEM DESCRIPTION

AMOUNT-KSHS.

A

HOARDING
The Contractor shall enclose all the site under construction with a hoarding
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade
treated sawn cypress timber posts firmly secured at 1800 mm centres with two
75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in
addition required to take all precautions necessary for the safe custody of the
works, materials, plant, public and Employer's property on the site.
Advertisements shall not be displayed on the hoarding unless the prior
permission of the PROJECT MANAGER in writing has been obtained.

B

USE OF SITE
The contractor shall not use the site for any other purpose other than carrying
out the contract works.

C

PAYMENTS
The tenderer’s attention is drawn to the fact that the COUNTY
GOVERNMENT SHALL NOT MAKE ANY ADVANCE PAYMENTS.
Payments are shall only be made for work done and materials delivered to site:
all in accordance with Clause 23 of the Conditions of Contract Agreement. In
order to facilitate this, a list of the general component elements for the works is
given at the summary page of these specifications and the tenderer is requested
to break down his tender sum commensurate to the said elements.

D

PAYMENT FOR MATERIALS ON SITE
All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the PROJECT
MANAGER. This is to include materials of the Contractor, nominated subContractors and nominated suppliers.

E

CLAIMS
It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the PROJECT MANAGER in
accordance with Clauses 19 and 24 of the conditions of contract within the
contract period. No claim shall be entertained if the contractor has not
complied with the said conditions or upon the expiry of the said contact period.

Carried to collection
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ITEM DESCRIPTION
A

B

C

D

AMOUNT-KSHS.

PROJECT IDENTIFICATION AND PUBLICITY SIGNBOARD
Allow a Provisional Sum of Kenya Shillings Twenty Thousand (Kshs.
20,000/=) only for the Project Identification and Publicity Signboard Signage to
be expended in accordance with the PROJECT MANAGER written
instructions

20,000.00

PROJECT CONTRACTOR'S SIGNBOARD
Allow a Provisional Sum of Kenya Shillings Ten Thousand (Kshs. 10,000/=)
only for the Project Signboard Signage to be expended in accordance with the
PROJECT MANAGER written instructions

10,000.00

PROJECT SUPERVISION SUBSISTENCE ALLOWANCES
Provide a Provisional Sum of Kenya Shillings Thirty Thousand (Kshs.
30,000/=) only for the Project Supervision Subsistence Allowances to be
expended as directed by the Project Manager or deducted in whole

30,000.00

PROJECT MANAGEMENT STATIONERY EXPENSES
Provide a Provisional Sum of Kenya Shillings Thirty Thousand (Kshs.
30,000/=) only for the project management expenses to be expended as directed
by the Project Manager or deducted in whole

30,000.00

Carried to collection

90,000.00

PP/7

ITEM DESCRIPTION
II

AMOUNT-KSHS.

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT
The following are the insertions to be made in the appendix to the Contract
Agreement: Period of Final Measurement

3 Months From Practical completion

Defects Liability Period

6 Months from Practical completion

Date for Possession

To be agreed with the Project Manager

Date for Completion
Possession

To be 12 Weeks from the date of Site

Liquidated and Ascertained damages At the rate of 0.05% of the Contract
Sum per day
Period of Interim Certificates

Monthly

Period of Honouring Certificates

30 days

Percentage of Certified Value Retained

10%

Limit of Retention Fund

10%

The Price Adjustment Clause SHALL NOT apply
Price for VAT should be included in the tenderer's rates
Carried to collection
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ITEM DESCRIPTION

AMOUNT-KSHS.

COLLECTION
Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6
Brought forward from page PP/7

90,000.00

Brought forward from page PP/8
TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND
SUMMARY

PP/9

ITEM DESCRIPTION

AMOUNT (KSHS.)

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM
BLOCK AT MATHIA ECDE CENTRE - KIINE WARD
BILL NO. 2: GENERAL PRELIMINARIES
A

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's
priced Bills of Quantities and Specifications.
The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved
in complying with all the requirements for the proper execution of the whole
of the works in the Contract.

B

ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated and
shall be all the requirements for the proper execution of the whole of the
works in the Contract.
C.M.
Shall mean cubic metre
S.M.

Shall mean square metre

L.M.

Shall mean linear metre

MM

Shall mean Millimetre

Kg.

Shall mean Kilogramme

No.

Shall mean Number

Prs.

Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published
by the British Standards Institution, 2 Park Street, London W.I., England.
Ditto - Shall mean the whole of the preceding description except as qualified
in the description in which it occurs.
m.s.

Shall mean measured separately.

a.b.d

Shall mean as before described.
Carried to collection
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ITEM DESCRIPTION

AMOUNT (KSHS.)

A

METHOD OF MEASUREMENT
Notwithstanding any contrary provision in the conditions of contract all
quantities shall be deemed to have been prepared in accordance with current
edition of the Standard Method of Measurement of Building Works for the
Republic of Kenya.
The rates set down by the contractor against each item in the particular
specifications shall, unless otherwise expressly provided to the contrary, or
unless there is a separate item for extra labour, cutting or waste, be held to
include for waste of materials, carriage and cartage, carrying in and return of
empties, hoisting, setting, fitting and fixing in position, making and all other
labour and everything else necessary for the proper completion of each item
and for establishment charges and profit. Each items of cutting shall include
for consequent waste.

B

EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT
Attendance; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:Attendance on nominated Sub-Contractors shall be given as an item in and
shall be deemed to include: allowing use of standing scaffolding, messrooms,
sanitary conditions and welfare facilities; provision of special scalfolding
where necessary, office accommodation and for storage of plant and
materials; providing light and water for their work: clearing away rubbish;
unloading checking and hoisting: providing electric power: and removing and
replacing duct covers, pipe casings and and the like necessary for the
execution and testing of Sub- Contractors' work and being responsible for the
accuracy
of the same.
Fix
Only:"Fix Only" shall mean take delivery at nearest major supply centre, pay all
demurrage charges, load and transport to site where necessary, unload, store,
unpack, assemble as necessary, distribute to position, hoist and fix only.

C

ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work
must be broken down to show the price of each item before they will be
accepted.

Carried to collection
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ITEM DESCRIPTION

AMOUNT (KSHS.)

A

EMPLOYER
The "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The
term "Employer" and "Government" wherever used in the contract document
shall be synonymous

B

PROJECT MANAGER
The term "PROJECT MANAGER" wherever used in these Bills of Quantities
shall be deemed to imply the person defined in Condition 1 of the Conditions
of Contract hereby attached or such person or persons as may be duly
authorised to represent him on behalf of the Government.

C

ARCHITECT
The term "Architect" shall be deemed to mean "The PROJECT MANAGER"
as defined above whose address unless otherwise notified is the County
Department of Transport, Roads and Public Works, P.O. Box 390,
KERUGOYA.

D

QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean "The PROJECT
MANAGER" as defined above whose address unless otherwise notified is the
County Department of Transport, Roads and Public Works, P.O. Box
390, KERUGOYA.

E

ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean "The PROJECT
MANAGER" as defined above whose address unless otherwise notified is the
County Department of Transport, Roads and Public Works, P.O. Box
390, KERUGOYA.

F

MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The PROJECT
MANAGER" as defined above whose address unless otherwise notified is the
County Department of Transport, Roads and Public Works, P.O. Box
390, KERUGOYA.

G

STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The PROJECT
MANAGER" as defined above whose address unless otherwise notified is the
County Department of Transport, Roads and Public Works, P.O. Box
390, KERUGOYA.
Carried to collection
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ITEM DESCRIPTION
A

B

AMOUNT (KSHS.)

FORM OF CONTRACT
The form of contract will be the one included in the Republic of Kenya's
(PPOA) Standard Tender Document for Procurement of Works (2006
Edition) hereby attached and Conditions of Contract are those attached
thereto. If the Contractor considers that compliance with any of the
Conditions of Contract involves any expenses distribute them among his rates
for the various items in the Bills of Quantities. No claim shall be allowed
arising from the Contractors compliance with any of the Conditions of
Contract. These are numbered from 1 to 37 as set out on pages 18 to 40 of
these tender documents. Particulars of the insertion to be made in the
Appendix of the Appendix of the Contract Agreement will be found in the
Particular
Preliminaries
of these
Billsincluded
of Quantities.
The Conditions
of Contract
are also
herein
Conditions of Contract
These are as contained in these tender documents.
Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills of
Quantities
GENERAL SPECIFICATIONS.
For the full description of materials and workmanship, method of execution
of the work and notes for pricing, the Contractor is referred to the Ministry of
Roads, Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and
which shall be allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C

WORKS
Except as amplified under the item "Insurance" in these Preliminaries, the
word "Works" in the Particular Specification shall include the work of all sub
contractors and shall include all the approved variations.

D

VISIT SITE AND EXAMINE DRAWINGS.
The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall
be deemed to have acquainted himself therewith as to its nature, position,
means of access or any other matter which may affect his tender his tender.
No claim arising from his failure to comply with this recommmendation will
be considered
AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined on
site by the PROJECT MANAGER.

E

Carried to collection
GP/13

ITEM DESCRIPTION

AMOUNT (KSHS.)

A

ACCESS TO SITE AND TEMPORARY ROADS.
Means of access to the site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and contractor must allow for building
any necessary temporary access roads for the transport of the materials, plant
and workmen as may be required for the complete execution of the works
including provision of temporary culverts, crossings, bridges, or any other
means of gaining access to the site. Upon completion of the works, the
contractor shall remove such temporary access roads, culverts, bridges,
etc.and make good and reinstate all works and surfaces disturbed to the
satisfaction of the PROJECT MANAGER.

B

WATER AND ELECTRICITY SUPPLY FOR THE WORKS
The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must
make his own arrangements for connection to the nearest suitable water main
and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required
and make good on completion to the entire satisfaction of the PROJECT
MANAGER . The Contractor shall pay all charges in connection herewith.
No guarantee is given or implied that sufficient water will be available from
mains and the Contractor must make his own arrangements for augmenting
this supply at his own cost. Nominated Sub-contractors are to be made liable
for the cost of any water or electric current used and for any installation
provided especially for their own use.

C

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the
Contractor in accordance with Public Health and Labour Departments
requirements and to the satisfaction of the the PROJECT MANAGER.
The Pit latrines shall be enclosed with framing and corrugated iron sheet roof,
side and partition. The site of the latrine shall be agreed with the PROJECT
MANAGER and the works shall not be commenced beforethe sanitary
accommodation has been approved by the PROJECT MANAGER and the
above mentioned authorities.
The contractor will beeqiured to pay employ sufficient sewwpers on the site
to ensure clean maintenance and daily disinfecting of the latrines and not less
than once per week, the whole area and the enclosures shall be sprayed with
disinfectant and insectcide and on completion the works, the latrines shall be
removed and all works and surfaces disturbed made good and the whole area
disinfected and left clean and free from pollution to the satisfaction of the
PROJECT MANAGER and local authorities.
Carried to collection
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ITEM DESCRIPTION

AMOUNT (KSHS.)

A

SECURITY OF WORKS ETC.
The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as
necessary to ensure security against theft, loss or damage and the protection of
the public. No claim will be entertained from the Contractor for not
maintaining adequate security for both the works and workers.

B

OFFICE FOR THE PROJECT MANAGER
The contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the Site Office of the type noted in the particular
preliminaries, complete with furniture. He shall also provide a strong metal
trunk complete with strong hasp and staple fastening and two keys. He shall
provide, erect maintain a lock-up pedestral type water or bucket closet for the
sole use of the PROJECT MANAGER including making temporary
connections to the drain where applicable to the satisfaction Government and
Medical Officer of Health and pay the services of a cleaner and pay all
conservancy charges and keep both office and closet in a clean and sanitary
condition from commencemet to the completion of the works and dismantle
and make good disturbed surfaces. The office and closet shall be complete
before the contractor is permitted to commence the works. The Contractor
shall make available on site as and when required by the PROJECT
MANAGER a modern and accurate level together with levelling staff,
ranging rods and 50 metre metallic linen tape.

C

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved
and shall give his whole time to the superintendence of the works. Such
Agent or Representative shall receive on behalf of the Contractor all
directions and instructions from the PROJECT MANAGER and such
directions shall be deemed to have been given to the Contractor in accordance
with the Conditions of Contract.

D

TRANSPORT.
Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

Carried to collection
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ITEM DESCRIPTION

AMOUNT (KSHS.)

A

SCAFFOLDING, PLANT, TOOLS AND VEHICLES
Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specifically and only required for the use of nominated Sub-Contractors
as described hereiin. No timber used for formwork, scalffolding or temporary
works of any kind shall be used afterwards in the permanent work.

B

SETTING OUT
The PROJECT MANAGER shall furnish to the contractor either by way of
carefully dimensioned drawings or by personnel supervision at the time of
setting out the works such information as shall enable the contractor to set out
the enclosing walls of the building at ground level after which the contractor
shall be responsible and shall at his own cost amend any errors arising from
his own inaccurate setting out unless the PROJECT MANAGER shall state
otherwise in writing.

C

MATERIALS AND WORKMANSHIP.
All materials and workmanship used in the execution of the work shall be of
the best quality and description unless otherwise stated. The Contractor shall
order all materials to be obtained from overseas immediately after the
Contract is signed and shall also order materials from local sources as early as
necessary to ensure that they are on site when required for use in the the
works. The Bills of Quantities shall not be used for the purpose of ordering
materials.
STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where directed on the
site weatherproof lockup sheds for the safe storage and custody of materials
for the works and for the use of workmen engaged thereon and shall remove
such sheds and make good damaged or disturbed surfaces upon completion to
the satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors
are to be made liable for the cost of any storage accommodation provided
especially for their use.

D

E

MATERIALS ON SITE
All materials for incorporation in the works must be stored on or adjacent to
the site before payment is effected unless specifically exempted by the
PROJECT MANAGER. This includes the materials of the Main Contractor,
Nominated Sub-Contractors and Nominated Suppliers.
Carried to collection
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ITEM DESCRIPTION

AMOUNT (KSHS.)

A

MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall be the property of
the Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor
shall make due allowance for the value of the materials so used at a price to
be agreed.

B

MATERIALS FROM DEMOLITIONS
Any materials from demolitions and not re-used shall become the property of
the Client/User. The Contractor shall allow in his rates for the cost of
transporting, storing and securing the materials on site as directed by the
PROJECT MANAGER.

C

SIGN FOR MATERIALS SUPPLIED.
The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking delivery thereof,
as having received them in good order and condition, and will thereafter be
responsible for any loss or damage and replacements of any such loss or
damage with articles and/or materials which will be supplied by the
PROJECT MANAGER at the current market prices including Customs Duty
and V.A.T., all at the Contractor's own cost and expense, to the satisfaction
of the PROJECT MANAGER.

D

PUBLIC AND PRIVATE ROADS.
Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

E

EXISTING PROPERTY.
The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the
execution of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION

AMOUNT (KSHS.)

A

QUALITY OF THE WORKS
The works should be of high quality and the contractor will be required to
make samples of the work to be executed for approval by the PROJECT
MANAGER before he commences the carrying out of the works. The
contractor should allow for sample works in his rates accordingly. Incase a
sample does not meet the standards set by the Project Manager, the contractor
shall be expected to make another sample at his cost until it is approved by
the PROJECT MANAGER.

B

SAMPLES
The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples
are approved by the PROJECT MANAGER and the PROJECT MANAGER,
may reject any materials or workmanship not in his opinion to be up to
approved samples. The PROJECT MANAGER shall arrange for the testing of
such materials as he may at his discretion deem desirable, but the testing shall
be made at the expense of the Contractor and not at the expense of the
PROJECT MANAGER. The Contractor shall pay for the testing in
accordance with the current scale of testing charges laid down by the
Materials Branch, Ministry of Transport and Infrastructure.
The procedure for submitting samples of materials for testing and the method
of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub-contractors' work.

C

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.
Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the workpeople.
The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is
most important that the Contractor, before tendering, shall obtain from the
relevant Authority the fullest information regarding all such regulations
and/or restrictions which may affect the organisation of the works, supply and
control of labour, etc., and allow accordingly in his tender. No claim in
respect of want of knowledge in this connection will be entertained.
Carried to collection
GP/18

ITEM DESCRIPTION

AMOUNT (KSHS.)

A

SUPERVISION AND WORKING HOURS
The works shall be executed under the direction and to the entire satisfaction
in all respects of the "PROJECT MANAGER" who shall at all times during
normal working hours have access to the works and to the yards and
workshops of the Contractor and sub-Contractors or other places where work
is being prepared for the contract. The working hours shall be those generally
worked by good employers in the in the Building and Civil Engineering trades
in Kenya. No work shall be carried out at night or on gazetted holidays unless
the PROJECT MANAGER shall so direct. No work shall be covered up nor
shall any concreting be carried out in the in the absence of the Clerk of Works
without prior approval of the PROJECT MANAGER in writing.

B

PROTECTION OF THE WORKS.
Provide protection of the whole of the works contained in the Bills of
Quantities, including casing, casing up, covering or such other means as may
be necessary to avoid damage to the satisfaction of the PROJECT
MANAGER and remove such protection when no longer required and make
good any damage which may nevertheless have been done at completion free
of cost to the Government.

C

BLASTING OPERATIONS
Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government
regulations in force for the time being, and any special regulations laid down
by the PROJECT MANAGER governing the use and storage of explosives.

D

REMOVAL OF RUBBISH AND SITE CLEARANCE ETC.
The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean and tidy state to the reasonable satisfaction of the
PROJECT MANAGER

E

WORKS TO BE DELIVERED UP CLEAN
Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and
fit for occupation to the approval of the PROJECT MANAGER.
Carried to collection
GP/19

ITEM DESCRIPTION

AMOUNT (KSHS.)

A

PROVISIONAL SUMS.
The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement mentioned in Condition No. 16 of the conditions of Contract.
Such sums are net and no addition shall be made to them for profit.

B

ADJUSTMENT OF PROVISIONAL SUMS.
In the Final Account all Provisional Sums shall be deducted and the value of
the work properly executed in respect of them upon the PM's order added to
the Contract Sum. Such work shall be valued as described for variations in
condition No. 22 of the Conditions of Contract, but should any part of the
contract be executed by a nominated Sub-Contractor, or any articles for the
Work be supplied by a Nominated Supplier, the value of such work or articles
shall be treated as a P.C. Sum and profit and attendance comparable to that
contained in the priced Bills of Quantities for similar items added.

C

PRIME COST (OR P.C.) SUMS.
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement mentioned in Condition No. 16 of the
conditions of Contract. Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials or goods as
stated in Condition No. 20 of the Conditions of Contract are described herein
as Nominated Sub-Contractors. Persons or firms so nominated to supply
goods or materials are described herein as Nominated Suppliers.

D

ADJUSTMENT OF P.C. SUMS.
In the Final Account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER's order in respect of each of them
added to the Contract sum. The Contractor shall provide to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance" (as previously described) following P.C.
Sums shall be adjusted pro-rata to the physical extent of the work executed
(not pro-rata to the amount paid) and this shall apply even though the
Contractor's priced Bill shows a percentage in the rate column in respect of
them. Should the Contractor be permitted to tender and his tender be accepted
of any work for which a P.C. Sum is included in these Bill of Quantities,
profit and attendance will be allowed at the same rate as it would be if the
work were executed by a Nominated Sub-Contractor.
Total to collection
GP/20

ITEM DESCRIPTION

AMOUNT (KSHS.)

A

NOMINATED SUB-CONTRACTORS
When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts as
described in Condition No 8 of the Conditions of Contract and shall thereafter
be responsible for such sub contractors in every respect. Unless otherwise
described the Contractor is to provide for such Sub-Contractors any or all of
the facilities described in these Preliminaries. The Contractor should price for
these with the nominated Sub-contract contractor's work concerned in the
P.C. Sums under the description "Add for Attendance".

B

DIRECT CONTRACTS
Notwithstanding the foregoing conditions, the Government reserves the right
to place a "Direct Contract" for any goods or services required in the works
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In the instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for P.C. Sums and allowed.

C

ATTENDANCE UPON OTHER TRADESMEN, ETC.
The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their work
and also for use of his ordinary scaffolding. The Contractor, however, shall
not be required to erect any special scaffolding for them. The Contractor shall
perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT MANAGER and
the work will be measured and paid for to the extent executed at rates
provided in these Bills.
PROVISIONAL WORK
All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor
shall give notice to the PROJECT MANAGER. If the Contractor makes
default in these respects he shall if the PROJECT MANAGER so directs
uncover the work to enable all measurements to be taken and afterwards
reinstate at his own expense.

D

Carried to collection

GP/21

ITEM DESCRIPTION
A

AMOUNT (KSHS.)

TRAINING LEVY
Legal notice No. 237 of October, 1971 requires payment by the contractor of
a training levy of a quarter percent (1/4 %) of the value of the contract where
the contract value exceeds KShs. 50,000/=. The contractor will be required to
furnish the PROJECT MANAGER with a receipt showing that he has paid
the required Training Levy to the Director of Industrial Training. In case the
contractor fails to furnish the said receipt to thePROJECT MANAGER, the
Client will pay the amount to the Director of Industrial Training from monies
due to the contractor.
Carried to collection
COLLECTION
Brought forward from page GP/1
Brought forward from page GP/2
Brought forward from page GP/3
Brought forward from page GP/4
Brought forward from page GP/5
Brought forward from page GP/6
Brought forward from page GP/7
Brought forward from page GP/8
Brought forward from page GP/9
Brought forward from page GP/10
Brought forward from page GP/11
Brought forward from page GP/12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND
SUMMARY

GP/22

Proposed 1 No. ECDE Classroom Block
at Mathia ECDE Centre - Kiine Ward

County Government of Kirinyaga
ITEM DESCRIPTION

QTY UNIT

RATE

AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. ECDE
CLASSROOM BLOCK AT MATHIA ECDE CENTRE KIINE WARD
BILL NO. 3: MEASURED BUILDER'S WORK
ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)
A

Clear site of all existing structures; dispose arisings as directed

103

Sm

Oversite to remove top soil average 150mm deep and keep on
site for later re-use for landscaping

103

Sm

To reduce levels commencing from stripped level average 300
mm deep.

18

Cm

Excavate strip foundation trench starting from stripped level not
exceeding 1.50 meters deep.

22

Cm

Excavations
B

C

D

E

Extra-over all excavations for excavating any class of rock

1

Cm

F

Return, fill-in and rum selected excavated materials around
foundations

10

Cm

Load, wheel and cart away surplus excavated materials and
deposit in approved dumping area on site

30

Cm

G

Sundrires
H

I

Allow for keeping excavations free from all water by pumping or
otherwise.

Item

Allow for plunking and strutting to sides of excavations and
keeping excavations free from any fallen material

Item

Fillings and Anti termite treatment
J

Hardcore filling in making up levels average 300mm thick in layers
of 150mm maximum thickness

59

Sm

K

50mm thick quarry dust blinding to surfaces of hardcore

59

Sm

L

Premise 200 SC' or other equal and approved anti-termite
treatment applied strictly in accordance with manufacturer's
instructions, on top of fill blinding and foundation walls

66

Sm

Total carried to collection

December- 2020

MTH/CL/23

Measured Works

Proposed 1 No. ECDE Classroom Block
at Mathia ECDE Centre - Kiine Ward

County Government of Kirinyaga
ITEM DESCRIPTION

QTY UNIT

RATE

AMOUNT-KSHS

50mm thick mass concrete mix 1:4:8; to bottoms of:
A

Strip foundation

24

Sm

5

Cm

66

Sm

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated
B

Strip foundation

C

100 mm thick bed
Reinforcement: Bars; high yield steel to B.S. 4461 including
bends, hooks, tying wire and spacer blocks:

D

8mm diameter bars

41

Kg

E

10mm ditto

63

Kg

66

Sm

41

Lm

66

Sm

37

Sm

Mesh fabric reinforcement to B.S 4483 and setting in
concrete with 300 mm side and end laps (measured nettallow for laps) allow for tying wire and spacer blocks
F

Reference A142 mesh 200 x 200 mm , weight 2.22Kg/Sm
Sawn formwork as described to:-

G

Edge of ground slab 75-150mm high
Damp proofing Polythene sheet;

H

500 gauge, 200mm welted laps (no allowance made to laps),
horizontal; 1 no. layer laid on compacted quarry dust blinding
Foundation Walling

I

200 mm thick approved local natural stone walling; roughly
squared; bedding and jointing in cement sand (1:3) mortar and
reinforced with and including 20swg x 25mm wide hoop iron in
every alternate course.

Total carried to collection

December- 2020

MTH/CL/24

Measured Works

Proposed 1 No. ECDE Classroom Block
at Mathia ECDE Centre - Kiine Ward

County Government of Kirinyaga
ITEM DESCRIPTION

QTY UNIT

RATE

AMOUNT-KSHS

Plinth finishes and External paving
A

B

C

14mm thick 2 No. coatwork cement sand (1:3) render; wood
floated to concrete or blockwork base to walls; external

11

Sm

Prepare and apply three coats of black bituminous paint on wood
floated rendered plinth surfaces.

11

Sm

600 x 600 x 50mm thick Precast Concrete paving slabs, laid to
falls on and including 50mm thick gravel or murram base well
compacted at optimum moisture content around the building

19

Sm

Total carried to collection
COLLECTION
Brought forward from page MTH/CL/1
Brought forward from page MTH/CL/2
Brought down from above
TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY

December- 2020

MTH/CL/25

Measured Works

Proposed 1 No. ECDE Classroom Block
at Mathia ECDE Centre - Kiine Ward

County Government of Kirinyaga
ITEM DESCRIPTION

QTY UNIT

RATE

AMOUNT-KSHS

ELEMENT NO. 2: SUPERSTRUCTURE FRAME
REINFORCED CONCRETE WORKS
Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated
A

Ring beam

2

Cm

113

Kg

63

Kg

19

Sm

28

Lm

Reinforcement: Bars; high yield steel to B.S. 4461 including
bends, hooks, tying wire and spacer blocks:
B

12mm diameter bars

C

8mm ditto
Sawn formwork as described to:-

D

Sides and soffites of beams
WALLING
2-ply bituminous felt damp-proof courses, under walls:

E

200mm wide
Walling in fine chisel dressed stone obtained from an
approved quarry, bedded and jointed in cement:sand (1:3)
mortar; and reinforced with 25mm wide x 3mm thick hoop
iron strips at every alternate course in:

F

200mm thick External walls

67

Sm

G

Ditto in Gables walls

13

Sm

H

Labour and materials for eaves filling 200mm thick walls average
200mm high to the profile of roof covering sheets

16

Lm

Raking cutting 200mm thick wall and filling as decsribed above

14

Lm

I

TOTAL FOR SUPERSTRUCTURE FRAME CARRIED TO SUMMARY

December- 2020

MTH/CL/26

Measured Works

Proposed 1 No. ECDE Classroom Block
at Mathia ECDE Centre - Kiine Ward

County Government of Kirinyaga
ITEM DESCRIPTION

QTY UNIT

RATE

AMOUNT-KSHS

ELEMENT NO. 3: ROOF
The following in 6No. Roof trusses with nailed or bolted
connections including hoisting and fixing in position not
exceeding 3.60 metres above ground floor level
(All carpentry timber to be sawn celcured second grade
cypress or other equal and approved timber well seasoned to
an equilibrium moisture content of between 9% and 15%)

A

100 x 50mm rafters

58

Lm

B

150 x 50mm tie joist

39

Lm

C

100 x 50mm king posts

10

Lm

D

100 x 50mm struts and ties

57

Lm

E

100 x 50mm wall plate fixed with and including 200mm long
12mm diameter rag bolts cast into beam at 750mm centers

16

Lm

75 x 50mm purlins

90

Lm

37

Lm

89

Sm

9

Lm

37

Lm

F

In wrot cypress; well treated and seasoned
G

200 x 25mm thick fascia / Verge boards; nailed
Prepainted, Gauge 28 Corrugated Roofing sheets

H

I

Roof covering; 150mm laps on one end and one and a half
corrugation side lap; nailed to timber purlins (m.s)
Standard ridge/hip cover to match
Prepare and apply one coat etching primer, one undercoat
and two coats first quality gloss oil paint on:

J

Timber surfaces girth 200 - 300mm
TOTAL FOR ROOF CARRIED TO SUMMARY

December- 2020

MTH/CL/27

Measured Works

Proposed 1 No. ECDE Classroom Block
at Mathia ECDE Centre - Kiine Ward

County Government of Kirinyaga
ITEM DESCRIPTION

QTY UNIT

RATE

AMOUNT-KSHS

ELEMENT NO. 4: DOOR AND WINDOWS
DOOR
Purpose made mild steel casement door comprising of
40x40x5mm Angle framing plugged to concrete or masonry
all round and anchored with 200mm long fishtailed
25x25x2mm thick angle section at 300mm centres; single
swing door leaf comprising of 30x30x3mm SHS stiles,
bottom, top and middle rails; bottom panel infilled with
Gauge 16 thick metal sheet welded to framed sections on
one side; top panel glazed (m.s); complete with hinges,
padlock bolt and receiver, approved pattern 10mm solid bars
burglar proofing grilles on glazed panels; all welds ground to
smooth; prepare and apply one coat red oxide primer before
delivery to site in:
A

Metal door Size 1000x 2700mm high; glazed (m.s)

1

No

8

Lm

5

No

14

Sm

33

Sm

WINDOWS
Precast concrete class 20 fair faced all exposed surfaces
bedded and jointed cement and sand (1:3) mortar
B

275 x 50mm thick once rebated and throated window cill
Supply and fix the following purpose made small pane steel
casement windows fabricated from approved mild steel
sections (min. 2.5 mm thick); window comprising of 75mm
high perforated permanent vent and hood at the top and
infilled with mosquito gauze wire; approved pattern 10mm
solid bars burglar proofing grille; metal fixing lugs and fixing
into masonry/concrete; all neccessary fasteners, closers and
hinges; prime all metal surfaces with red oxide primer before
delivery to site:-

C

Window size 1500 x 1800mm high
Glazing; fixed to metal casement with approved putty

D

5 mm Thick clear sheet glass panes not exceeding 0.10 sm to
metal surfaces
Prepare and apply one coat etching primer, one undercoat
and two coats first quality gloss oil paint on:

E

General metal surfaces

TOTAL FOR DOOR AND WINDOWS CARRIED TO SUMMARY

December- 2020

MTH/CL/28

Measured Works

Proposed 1 No. ECDE Classroom Block
at Mathia ECDE Centre - Kiine Ward

County Government of Kirinyaga
ITEM DESCRIPTION

QTY UNIT

RATE

AMOUNT-KSHS

ELEMENT NO. 6: FINISHES
Floor finishes
40mm thick coloured cement and sand (1:4) screed well
trowelled smooth as described to:A

Concrete floor beds and slabs

61

Sm

B

100mm high skirting with top rounded edge and coved at the
junction with the floor

36

Lm

62

Sm

92

Sm

31

Sm

Wall finishes
C

Extra over horizontal and vertical pointing in 10mm thick rod in
cement and sand (1:3) mortar; one coat of bituminous paint.
Plaster; 15mm thick, two coat work, cement:sand (1:3) 12mm
first coat; 3mm cement:lime (1:9) putty second coat steel
trowelled to concrete /masonry base generally to:

D

Walls, Gables and Ring beam; internal
Render; 15mm thick one coat cement :sand (1:3); wood
floated to concrete or blockwork base generally to: -

E

Walls, Gables and Ring beam; external
Prepare and apply one undercoat and three coats of first
quality Emulsion paint to the following surfaces

F

Plastered walls internally

92

Sm

G

Rendered surfaces externally

31

Sm

TOTAL FOR FINISHES CARRIED TO SUMMARY

December- 2020

MTH/CL/29

Measured Works

Proposed 1 No. ECDE Classroom Block
at Mathia ECDE Centre - Kiine Ward

County Government of Kirinyaga
ITEM DESCRIPTION

QTY UNIT

RATE

AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM
BLOCK AT MATHIA ECDE CENTRE - KIINE WARD

MEASURED BUILDER'S WORK SUMMARY

NO. ELEMENT

PAGE

AMOUNT-KSHS

1

SUBSTRUCTURES

MTH/CL/3

2

SUPERSTRUCTURE FRAME

MTH/CL/4

3

ROOF

MTH/CL/5

4

DOORS AND WINDOWS

MTH/CL/6

5

FINISHES

MTH/CL/7

TOTAL FOR 1 NO. ECDE CLASSROOM CARRIED TO GRAND SUMMARY

December- 2020

MTH/CL/30

Measured Works

COUNTY GOVERNMENT OF KIRINYAGA
ITEM DESCRIPTION

RATE

AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM
BLOCK AT MATHIA ECDE CENTRE - KIINE WARD

BILL NO. 4: PROVISIONAL SUMS
The following provisional items are to be expended only as
INSTRUCTED by the PROJECT MANAGER; priced in accordance with
the conditions of the contract relevant to this project and measured
and valued on completion fof the works or deducted in whole if not
required.

A

Contigencies
Kenya Shillings Seventy Thousand (Kshs.70,000.00) only

SUM

70,000.00

B

External Works
Kenya Shillings Twenty Thousand (Kshs.20,000.00) only

SUM

20,000.00

TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY

December- 2020

PS/31

90,000.00

Provisional Sums

COUNTY GOVERNMENT OF KIRINYAGA

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM BLOCK AT MATHIA ECDE
CENTRE - KIINE WARD
GRAND SUMMARY
ITEM DESCRIPTION

PAGE

1

PARTICULAR PRELIMINARIES

PP/9

2

GENERAL PRELIMINARIES

GP/13

3

MATHIA ECDE CLASSROOM BLOCK

MTH/CL/8

4

PROVISIONAL SUMS

PS/1

5

SUB TOTAL 1 - ( Rates to be inclusive 16% VAT )

6

ALLOW: 3% Monitoring and Evaluation

FOR BIDDER'S
USE (KSHS)

90,000.00

FOR OFFICIAL
USE (KSHS)

90,000.00

TOTAL CARRIED TO FORM OF TENDER KSHS

AMOUNT IN WORDS. Kenya Shillings …………………………………………….……………………………………………………
………………………………………………………………………………………….………………………………………………..
……………………………………………………………………………………..Cents ……………………………………………………..
NAME OF TENDERER ……………………………………………….……………………………………………………………..
Address ……………………………………...…………………………………………………………………………………………………..
Signature and Date …………………………………………………………...………………………………………………………..
WITNESS ……………………………………………….………………………………………………………………………………………

Address ……………………………………...……………………………………………………………………………………………………
Signature and Date …………………………………………………………...………………………………………………………..

December - 2020

GS/32

Grand Summary

