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INVITATION TO TENDER 

 

PROCURING ENTITY: County Government of Kirinyaga 

 
Tender Negotiation No: 2028921-2025/2026 

 

CONTRACT NAME AND DESCRIPTION: Re-Tender for Proposed Construction Of 

Boda-Boda Sheds at Kariti, Mutira, Murinduko, Njukiini, Karumandi and Kerugoya 

Wards In Kirinyaga County  

The County Government of Kirinyaga invites sealed tenders for Re-Tender for Proposed 

Construction Of Boda-Boda Sheds at Kariti, Mutira, Murinduko, Njukiini, Karumandi and 

Kerugoya Wards In Kirinyaga County  

1. Tendering will be conducted under open competitive method National using a standardized tender 

document. Tendering is reserved for AGPO Registered Group. 

2. Qualified and interested tenderers may obtain further information and inspect the Tender 
Document at Supply Chain Office 1st floor, Kirinyaga County Headquarters during office 
between 8.00am and 5.00pm Kenyan Time, Monday to Friday except lunch time between 1.00 

pm to 2.:00 pm and on public holidays. 

3. A complete set of tender documents may be obtained by interested tenders for free. Tender 
documents may be obtained electronically from the County Website www.Kirinyaga.go.ke  or 
https://tenders.go.ke .Tender documents obtained electronically will be free of charge. 

4. Tender documents may be viewed and downloaded for free from the website 
www.Kirinyaga.go.ke Tenderers who download the tender document must forward their 
particulars immediately to procurement@kirinyaga.go.keto facilitate any further clarification or 
addendum. 

5. All Tenders must be accompanied by a “Tender - Securing Declaration,” 

6. Completed tenders MUST be submitted ELECTRONICALLY on or before 26th November, 2025 
at 10:00AM  (Tenderers shall ensure that the submitted bid (documents) is (are) 
serialized/paginated ,intact and in PDF format. ( i.e. each page in the submitted bid shall have 
serial identification and uploaded in pdf format).  

7. Preliminary and Technical bid documents shall automatically close immediately after the 
indicated date & time above mentioned. Thereafter the bids will be electronically opened in the 
presence of tenderers who choose to attend at the 1st Floor Conference Room, Kirinyaga County 
Headquarters, Kutus or as may be indicated in the Tender Document. 

8. The tenderers’ representatives who choose to attend shall sign a register evidencing their 
attendance. 

 

 
HEAD SUPPLY CHAIN MANAGEMENT. 

FOR: COUNTY SECRETARY & HEAD OF PUBLIC SERVICE 

http://www.kirinyaga.go.ke/
http://www.kirinyaga.go.ke/
mailto:procurement@kirinyaga.go.keto


 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
PART 1 - TENDERING PROCEDURES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

SECTION I: INSTRUCTIONS TO TENDERERS 

A.   GENERAL PROVISIONS 

1. Scope of Tender 

 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents. The name, identification, and number 
of lots (contracts) of this Tender Document are specified in the TDS. 

 

2. Fraud and Corruption 

 
2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 

Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any corrupt 
or fraudulent practice and a declaration that the person or his or her sub-contractors are not 
debarred from participating in public procurement proceedings. 

 
2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 

regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 
Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

 
2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 

firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all information that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

 
2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the 

Firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender being tendered for. 
The Procuring Entity shall indicate in the TDS firms (if any) that provided consulting services 
for the contract being tendered for. The Procuring Entity shall check whether the owners or 
controllers of the Tenderer are same as those that provided consulting services. The Procuring 
Entity shall, upon request, make available to any tenderer information that would give such 
firm unfair competitive advantage over competing firms. 

 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 
ITT3.7 or any combination of such entities in the form of a joint venture (JV) under an existing 
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public 

employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not 
eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance with the Contract terms. The JV shall 
nominate a Representative who shall have the authority to conduct all business for and on behalf of any 
and all the members of the JV during the tendering process and, in the event the JV is awarded the 
Contract, during contract execution. The maximum number of JV members shall be specified in the 
TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be eligible 
to tender or be awarded a contract. Public Officers are also not allowed to participate in any 
procurement proceedings. 



 

 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of 
this tendering process, if the tenderer: 

 

a) Directly or indirectly controls, is controlled by or is under common control with another 

tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that 
puts it in a position.to influence the tender of another tenderer, or influence the decisions 
of the Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 
Engineer for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity 

who: 

i) are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such 
contract; or 

ii)  would be involved in the implementation or supervision of such Contract unless the 
conflict stemming from such relationship has been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process and execution of the 
Contract. 

 
3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent 

practice. A tenderer that is proven to have been involved any of these practices shall be 
automatically disqualified. 

 
3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 

Tender, except for permitted alternative tenders. This includes participation as a subcontractor 
in other Tenders. Such participation shall result in the disqualification of all Tenders in which 
the firm is involved. A firm that is not a tenderer or a JV member may participate as a 
subcontractor in more than one tender. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture for 
the purposes of the same Tender. 

 
3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 

4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to 
the determination of the nationality of proposed subcontractors or sub- consultants for any part of 
the Contract including related Services. 

 
3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible 

to tender or be awarded a contract. The list of debarred firms and individuals is available from 
the website of PPRA www.ppra.go.ke. 
 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be 
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the 
state Government and/or public administration, (ii) financially autonomous and not receiving 

http://www.ppra.go.ke/


 

 

 

any significant subsidies or budget support from any public entity or Government, and (iii) 
operating under commercial law and vested with legal rights and liabilities similar to any 
commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

 
3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or 

official regulations, Kenya prohibits commercial relations with that country, or (b) by an act of 
compliance with a decision of the United Nations Security Council taken under Chapter VII 
of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of 
works or services from that country, or any payments to any country, person, or entity in that 
country. A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 
Entity, as the Procuring Entity shall reasonably request. 

 
3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 

supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign 
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign 
tenderers not meeting this criterion will be automatically disqualified. Information required to 
enable the Procuring Entity to determine if this condition is met shall be provided in for this 
purpose is be provided in “SECTION III - EVALUATION AND QUALIFICATION 
CRITERIA, Item 9”. 

 
3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer if 

the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 
percent ownership by Kenyan. Citizens. JVs are considered as foreign tenderers if the individual 
member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent 
ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of 
the contract price, excluding provisional sums. 

 
3.12 The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. Registration 
shall not be a condition for tender, but it shall be a condition of contract award and signature. A 
selected tenderer shall be given opportunity to register before such award and signature of 
contract. Application for registration with National Construction Authority may be accessed 
from the website www.nca.go.ke. 

 
3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke 

 
3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 

producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya 
Revenue Authority. 

4. Eligible Goods, Equipment, and Services 

 
4.1 Goods, equipment, and services to be supplied under the Contract may have their origin in any 

country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of Goods, equipment, and services. 
 

4.2 Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful 
to human beings and to the environment shall not be eligible for procurement. 

 
 
 

 

http://www.nca.go.ke/
http://www.cak.go.ke/


 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 
and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the 
Site of the Works and its surroundings and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity against all liability arising from death or personal injury, loss of 
or damage to property, and any other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or 
required. 

 

B.CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 

 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 

and which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the 
Contract documents. 

 
6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of the pre- 
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of 
any contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 
The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is required by 
the Tender document. 
 
 
 

 

 



 

 

 

7. Site Visit 

 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Required Services and its surroundings and obtain all information that may 
be necessary for preparing the Tender and entering into a contract for the Services. The costs of 
visiting the Site shall be at the Tenderer's own expense. 
 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. 
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held 
and when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit 

of the site of the works. The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 
later than the period specified in the TDS before the meeting. 

 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the 

works, if applicable, including the text of the questions asked by Tenderers and the responses 
given, together with any responses prepared after the meeting, will be transmitted promptly to all 

Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall 
not identify the source of the questions asked. 

 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre- 

Tender meeting and the pre-arranged pretender visit of the site of the works at the web page 

identified in the TDS. Any modification to the Tender Documents that may become necessary as a 
result of the pre-tender meeting and the pre-arranged pretender site visit, shall be made by the 

Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through 
the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a 

cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre- 

Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in 
accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than the period specified in the TDS 

prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its 

response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, 
including a description of the inquiry but without identifying its source. If specified in the TDS, 

the Procuring Entity shall also promptly publish its response at the web page identified in the TDS. 

Should the clarification result in changes to the essential elements of the Tender Documents, the 
Procuring Entity shall amend the Tender Documents appropriately following the procedure under 

ITT 8.4. 

 

10. Amendment of Tendering Document 

 
10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tendering document by issuing addenda. 
 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in 
writing to all who have obtained the tendering document from the Procuring Entity in accordance 
with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring 
Entity's web page in accordance with ITT 8.4. 

 
10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in 

preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for 
submission of Tenders, in accordance with ITT 25.2 below. 



 

 
 

C.PREPARATION OF TENDERS 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and 

the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or 

outcome of the tendering process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting 

documents and printed literature that are part of the Tender may be in another language provided 

they are accompanied by an accurate and notarized translation of the relevant passages into the 

English Language, in which case, for purposes of interpretation of the Tender, such translation shall 

govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 

16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of 

the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to 

execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all 

members and submitted with the Tender, together with a copy of the proposed Agreement. The 

Tenderer shall chronologically serialize pages of all tender documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if 
any, paid or to be paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 

relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without 
any alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. 
All blank spaces shall be filled in with the information requested. 

15. Alternative Tenders 

 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be 

included in the TDS, and the method of evaluating different alternative times for completion will 

be described in Section III, Evaluation and Qualification Criteria. 



 

 

 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to 

the requirements of the Tender Documents must first price the Procuring Entity's design as 

described in the Tender Documents and shall further provide all information necessary for a 

complete evaluation of the alternative by the Procuring Entity, including drawings, design 

calculations, technical specifications, breakdown of prices, and proposed construction 

methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 

with the Winning Tender conforming to the basic technical requirements shall be considered by 

the Procuring Entity. When specified in the TDS, Tenderers are permitted to submit alternative 

technical solutions for specified parts of the Works, and such parts will be identified in the TDS, 

as will the method for their evaluating, and described in Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 
Tender and in the Bill of Quantities shall conform to the requirements specified below. 

 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 

covered by the rates for other items in the Bill of Quantities and will not be paid for separately by 
the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not 

included in the Tender, and provided that the Tender is determined substantially responsive 
notwithstanding this omission, the average price of the item quoted by substantially responsive 

Tenderers will be added to the Tender price and the equivalent total cost of the Tender so 

determined will be used for price comparison. 

 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total 

price of the Tender, including any discounts offered. 

 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 

Tender, in accordance with ITT 14.1. 

 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject 

to adjustment during the performance of the Contract in accordance with the provisions of the 
Conditions of Contract, except in cases where the contract is subject to fluctuations and 

adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for 

the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may 
require the Tenderer to justify its proposed indices and weightings. 

 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 

specify in their Tender the price reductions applicable to each package, or alternatively, to 
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 

16.4, provided the Tenders for all lots (contracts) are opened at the same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 

cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included 

in the rates and prices and the total Tender Price submitted by the Tenderer. 



 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by 

the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur 

expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device 

own ways of getting foreign currency to meet those expenditures. 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in 

sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's 

requirements and the completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications 

to perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms. 

 
19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 

individually or in joint ventures. Applying for eligibility for Preference and reservations shall 
supply all information required to satisfy the criteria for eligibility specified in accordance with 
ITT 33.1. 

 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a contractor or group of contractors qualifies for a 

margin of preference. Further the information will enable the Procuring Entity identify any actual 

or potential conflict of interest in relation to the procurement and/or contract management 

processes, or a possibility of collusion between tenderers, and thereby help to prevent any corrupt 

influence in relation to the procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it would be 

justified for a tenderer to keep information relating to its ownership and control confidential where 
it is tendering to undertake public sector work and receive public sector funds. Thus, 

confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's 
failure to disclose, or failure to provide required information on its ownership and control. 

 
19.6 The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entity may request in relation to ownership and control which information on any 
changes to the information which was provided by the tenderer under ITT 6.3. The obligations to 

require this information shall continue for the duration of the procurement process and contract 

performance and after completion of the contract, if any change to the information previously 
provided may reveal a conflict of interest in relation to the award or management of the contract 



 

 

 

 

 

 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current 

and accurate as at the date of provision to the Procuring Entity. In submitting the information 
required pursuant to these requirements, the Tenderer shall warrant that the information submitted 

is complete, current and accurate as at the date of submission to the Procuring Entity. 

 
19.8 If a tenderer fails to submit the information required by these requirements, its tender will be 

rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tendered pursuant to these requirements, then the 
tender will be rejected. 

 

19.9 If information submitted by a tendered pursuant to these requirements, or obtained by the 

Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit the 

tenderer in relation to the procurement or contract management process, then: 

 
i) if the procurement process is still ongoing, the tenderer will be disqualified from the 

procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation 
of whether the tenderer or any other persons have committed any criminal offence. 

 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or 

out-of- date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will 

ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such 

act was not material, or was due to genuine error which was not attributable to the intentional act, 

negligence or recklessness of the tenderer. 

20. Period of Validity of Tenders 

 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 
the Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period shall be 
rejected by the Procuring Entity as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 

Entity may request Tenderers to extend the period of validity of their Tenders. The request and the 

responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it 

shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A 

Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the 

request shall not be required or permitted to modify its Tender, except as provided in ITT 20.3. 
 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days 

beyond the expiry of the initial tender validity period, the Contract price shall be determined as 
follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by 
the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender 
evaluation shall be based on the tender price without taking into consideration the 
applicable correction from those indicated above. 

 

 

 

 

 



 

 

21. Tender Security 

  

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the 

amount and currency specified in the TDS. A Tender-Securing Declaration shall use the form 

included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 

valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period 

of extension if requested under ITT 20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall 

be rejected by the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the 

Contract and furnishing the Performance Security and any other documents required in the TDS. The 

Procuring Entity shall also promptly return the tender security to the tenderers where the 

procurement proceedings are terminated, all tenders were determined nonresponsive or a bidder 

declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and any 

other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 
required in the TDS. 

 
21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 

that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the 

time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of 

all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in 

ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 



 

 

 

15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of 

the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential 
to their business. This may include proprietary information, trade secrets, or commercial or 
financially sensitive information. 

 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The name 

and position held by each person signing the authorization must be typed or printed below the 
signature. All pages of the Tender where entries or amendments have been made shall be signed 

or initialed by the person signing the Tender. 

 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 
 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 

the person signing the Tender. 

 

D.SUBMISSION AND OPENING OF TENDERS 

23. Sealing and Marking of Tenders 

 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an 

envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in 

a single sealed package, or in a single sealed container bearing the name and Reference number of 

the Tender, addressed to the Procuring Entity and a warning not to open before the time and date 

for Tender opening date. Within the single envelope, package or container, the Tenderer shall place 

the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising 
the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; 

and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 
 

If an envelope or package or container is not sealed and marked as required, the Procuring Entity 
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 
that are misplaced or opened prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 

than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the 

option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 

shall follow the electronic Tender submission procedures specified in the TDS. 



 

 
24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 

of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the 
deadline as extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline 

for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 
written notice, duly signed by an authorized representative, and shall include a copy of the 

authorization in accordance with ITT 22.3, (except that withdrawal notices do not require copies). 
The corresponding substitution or modification of the Tender must accompany the respective 

written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION; “and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, 
in accordance with ITT 24. 

 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the 

Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereof. 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and 

read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in 

the presence of Tenderers' designated representatives who chooses to attend. Any specific electronic 

Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1, 

shall be as specified in the TDS. 

 
27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with 

the corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal 

shall be permitted unless the corresponding withdrawal notice contains a valid authorization to 
request the withdrawal and is read out at Tender opening. 

 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 

to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution 

notice contains a valid authorization to request the substitution and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 
Tender. No Tender modification shall be permitted unless the corresponding modification notice 
contains a valid authorization to request the modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 

and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 

any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-

Securing Declaration, if required; and any other details as the Procuring Entity may consider 



 

 

 

appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 

shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities 

are to be initialed by the members of the tender opening committee attending the opening. The 

number of representatives of the Procuring Entity to sign shall be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 

reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the 

minutes. A copy of the tender opening register shall be distributed to all Tenderers upon request. 

 

E.EVALUATION AND COMPARISON OF TENDERS 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 

be disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with 

ITT 46. 

 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender. 

 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a 

tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it shall 

do so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 
clarification and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of 

the tenders, in accordance with ITT 33. 

 
29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Tender document. 



 

 

31. Determination of Responsiveness 

 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the 
tender itself, as defined in ITT 13. 
 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document 

without material deviation, reservation, or omission. A material deviation, reservation, or omission 

is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in 
the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 
rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 
ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met 

without any material deviation, reservation or omission. 

 
31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 

rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

 

32. Non-material Non-conformities 

 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non- 
conformities in the tender. 

 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
tenderer submit the necessary information or documentation, within a reasonable period, to rectify 

nonmaterial non-conformities in the tender related to documentation requirements. Requesting 
information or documentation on such non- conformities shall not be related to any aspect of the price 

of the tender. Failure of the tenderer to comply with the request may result in the rejection of its 

tender. 

 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS. 

 

33. Arithmetical Errors 

 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in any way by any person or entity. 

 
33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on 

the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 
lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and 
subtotal and total bid price shall be considered as a major deviation that affects the substance 
of the tender and shall lead to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail. 

 
33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 



 

 

 

34. Currency provisions 

 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in 
Kenya shillings will be determined non-responsive and rejected. 

 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium 

Enterprises, or enterprise of women, youth and/or persons living with disability, who are 

appropriately registered as such by the authority to be specified in the TDS, a procuring entity 

shall ensure that the invitation to tender specifically indicates that only businesses/firms 

belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated, 

the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected in advance by the Procuring Entity. 

 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the 

volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully 

qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 

unless their specialized parts of the Works were previously designated by the Procuring Entity in the 

TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which 

case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be added 

to the qualifications of the Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 

permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 

Best Evaluated Tender in accordance with ITT 40. 

 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with 

ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation 

and Qualification Criteria. 



 

 

 
37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more 

lots and the methodology to determine the lowest evaluated cost of the lot (contract) 

combinations, including any discounts offered in the Form of Tender, is specified in Section 

III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 

 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated 

cost. 

 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements 

of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in 

regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that 

genuine competition between Tenderers is compromised. 

 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its Tender 

price in relation to the subject matter of the contract, scope, proposed methodology, schedule, 

allocation of risks and responsibilities and any other requirements of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender 

Price, the Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 
competent Government Agencies to institute an investigation on the cause of the compromise, 
before retendering. 

 

41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 

seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to 

provide written clarifications. Clarifications may include detailed price analyses to demonstrate 

the consistency of the tender prices with the scope of works, proposed methodology, schedule and 

any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the 

Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of 
the Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying 
too much for undelivered works; or 

d) reject the Tender, 

 



 

 

 

 

42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 

selected as having submitted the lowest evaluated cost and substantially responsive Tender, 

meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

 

42.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not 

take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent 

entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the 

Tender document), or any other firm(s) different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the 

Procuring Entity shall proceed to the Tenderer who offers a substantially responsive Tender with 

the next lowest evaluated price to make a similar determination of that Tenderer's qualifications to 

perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements 
of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer 
in regards to the Tenderer's ability to perform the Contract for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 

seek written clarifications from the Tenderer, including detailed price analyses of its Tender price 

in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation 

of risks and responsibilities and any other requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the 

Procuring Entity shall reject the Tender. 

43. Best Evaluated Tender 

 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best 
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 

process and reject all Tenders at any time prior to Contract Award, without thereby incurring 

any liability to Tenderers. In case of annulment, all Tenderers shall be notified with reasons and 

all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 

Tenderers. 

 

F.AWARD OF CONTRACT 

45. Award Criteria 

 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 
 
 
 



 

 

46. Notice of Intention to enter into a Contract 

 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring 
Entity shall issue a Notification of Intention to Enter into a Contract / Notification of award to 
all tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals 
the reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the standstill 

period; 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 

Standstill Period shall not apply. 

 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted 

to each Tenderer the Notification of Intention to Enter into a Contract with the successful 

Tenderer. 

48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred 

to in ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for 

a debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall 

provide the debriefing within five days of receipt of the request. 

 
48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 

bear its own costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified 

in ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the 
Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award 

shall request the successful tenderer to furnish the Performance Security within 21days of the 
date of the letter. 

50. Publication of Procurement Contract 

 

50.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, 
the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and 
the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 

opening. 

51. Procurement Related Complaints and Administrative Review 

The procedures for making Procurement-related Complaints are as specified in the TDS. A request 

for administrative review shall be made in the form provided under contract forms 



 

 

 

Section II - Tender Data Sheet (TDS) 

 
The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over 
those in ITT. 

 ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

 

 

 

 

 

 

 

 

 

Reference 

 A. General 

ITT 1.1 The name of the contract is Re-Tender for Proposed Construction Of Boda-Boda 

Sheds at Kariti, Mutira, Murinduko, Njukiini, Karumandi and Kerugoya Wards 

In Kirinyaga County 

The reference number of the Contract is: CGK/TPW&H/ONT/019/2025-2026. 

TENDER NEG NO: 2028921-2025/2026 

 

B. Contents of Tender Document 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity 

5 days before the date of tender opening. 

ITT 9.1 The Tenderer will submit any request for clarifications in writing at the Address County 

Government of Kirinyaga 

 
i. Physical address 1st Floor County Headquarters Kutus, County  
ii. P.O Box 260 – 10304 KUTUS 
iii. Director Supply Chain Services  
iv. procurement@kirinyaga.go.ke 

 

to reach the Procuring Entity not later than the deadline for Tender submission date 

 
(ii) The Procuring Entity will publish its response at the website www.Kirinyaga.go.ke  

C. Preparation of Tenders 

ITT 15.1 Alternative Tenders shall not be considered. 

ITT 15.2 Alternative times for completion shall not be permitted. 

ITT 20.1 The Tender validity period shall be 180 days. 

a)The number of days beyond the expiry of the initial Tender validity period will be 30 

days 

ITT 21.1 A Tender Security shall n o t be required, instead, tenderers should submit dully filled, signed 
and stamped Tender-Securing Declaration Form 

ITT 22.1 For Tender submission purposes only, 

 Date and time for submission of Tenders 26th November, 2025 at 10.00 am. 
 The tenderers shall upload copies of all the relevant certificates online vide 

IFMIS SUPPLIER PORTAL: supplier.treasury.go.ke and will close 
automatically after the closing date and time. 

 The tenderers shall sign all statements, documents and certificates uploaded to 

take responsibility for their correctness and authenticity. 
 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

 consist of: Power of Attorney 

D. Submission and Opening of Tenders 

mailto:procurement@kirinyaga.go.ke
http://www.transnzoia.go.ke/


 

 

 ITT 24.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the 
electronic tender submission procedures specified below Tenders shall submit tenders 
electronically: Tenderer MUST respond only electronically through the IFMIS Supplier 
Portal 

 

ITT 

Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 27.1 The deadline for Tender submission is: 

Date: 26th November, 2025. 

Time: 10:00am 

Manual Tendering submission procedures SHALL NOT APPLY 

ITT 27.6 The number of representatives of the Procuring Entity to sign is: as guided by the  Public  

Procurement  and  Asset  Disposal  Act,  2015  and  attendant 

Regulations. 

E. Evaluation, and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on the highest price of the item or component as quoted in 

other substantially responsive Tenders. If the price of the item or component cannot be 

derived from the price of other substantially responsive Tenders, the Procuring Entity 

shall use its best estimate. N/A 

ITT 35.2 A margin of preference SHALL NOT APPLY 

ITT 36.1 The Procuring Entity does not intent to execute any specific elements of the works by 
sub-contractors selected in advance by the PE 

ITT 36.3 There are no specialized parts of the works designated by the Procuring Entity 

ITT 37.2 (d) There are No additional evaluation factors. Evaluation requirements are as detailed in 

the evaluation criteria in Section III, Evaluation and Qualification 

Criteria. 

ITT45 Additional requirements are: NOT APPLICABLE. 

ITT 51.1 The person named to be appointed as Adjudicator is: N/A _ 

ITT 52.2 Other documents required are: None 

ITT 

Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 
“Regulations” available from the PPRA Website www.ppra.go.ke or email 
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related 
Complaint, the Tenderer should submit its complaint following these procedures, in 
writing (by the quickest means available, that is either by hand delivery or email to: 
Title/position: Director, Supply Chain Management 

Procuring Entity: County Government of Kirinyaga 

Email address: procurement@kirinyaga.go.ke 

In summary, a Procurement-related Complaint may challenge any of the following: 

(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:procurement@kirinyaga.go.ke


 

 

 

          

 SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

 
Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year is to be 
converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any 

error in determining the exchange rates in the Tender may be corrected by the Procuring 
Entity. 

This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 
Section IV, Tendering Forms. The Procuring Entity should use the Standard Tender Evaluation 
Document for Goods and Works for evaluating Tenders. 

 

2. Evaluation and contract award Criteria 

 
The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 
contract. 

 

3. Preliminary examination for Determination of Responsiveness 

 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects 
in meeting the requirements of “Part 2 – Procuring Entity's Works Requirements”, including 
checking for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders 
and tenders that are front loaded. The Standard Tender Evaluation Report Document for Goods 
and Works for evaluating Tenders provides very clear guide on how to deal with review of these 
requirements. Tenders that do not pass the Preliminary Examination will be considered 
irresponsive and will not be considered further. 



 

 

PRELIMINARY EVALUATION CRITERIA 

 

  The following must be submitted together with the Bid  

 

STAGE 1: PRELIMINARY/ MANDATORY EVALUATION 

No. Criteria Yes/ No 

MR1 All entries must be typed or written indelible ink. Mistakes must not be erased 
but should be crossed out and corrections made and initialed by the persons 
signing the tender. 
Bidders shall attach copies of the under listed documents and must be certified 

(signed and stamped) by commissioner of oaths/advocate registered in Kenya: 

The Tenderer shall submit the following additional documents in itTender: [list 

any additional document not already listed in ITT 31.1 that must be submitted 

with the Tender. 

 

MR2 Copy of Certificate of Incorporation/Business Name certified by commissioner 

of oaths.  

 

 

MR3 Certified CR12 Certificate from the Registrar of Companies. This should be 

provided with Identification Documents of Directors and all individuals listed on 

the CR12. (ID or Passport). For Corporate Directors, CR12 or list equivalent for 

the corporate directors, Identification Documents for the corporate Director and 

its directors MUST be provided. (valid within 12 months of tender submission 
 

 

MR4 Certificate A copy of valid Tax Compliance Certificate certified by commissioner 
of Oaths (will be checked with KRA TCC.)   

 

MR5 Certified Copy of Certificate of Registration in a target group issued by the 
Ministry of Finance (Treasury) for the preferences and reservations - (30%) group 
AGPO 

 

MR6 Current Certified Certificate of Registration with National Construction 

Authority in Category (8) and above as a Building Works contractor together with 

a valid NCA practicing license. 

 

 

MR7 Valid certified Current Single Business permit (for the year 2025) 

 

 

MR8 Submit a by dully filled, signed and stamped Tender Securing Declaration Form 

in the format provided Witnessed by a Commissioner of Oaths   
 

 

MR9 Submit a written power of attorney authorizing the signatory of the bid to commit 
the Bidder Witnessed by a Commissioner of Oaths 

 

   MR10 Submit a duly filled, signed and stamped confidential business questionnaire by an 
individual entrusted with the powers of attorney  

 

  MR11 Duly filled-in the Form of Tender  
 

 

  MR12 Priced Bills of Quantities  

  MR13 Chronologically Serialize all the pages (this should be sequential in the format of 

1,2,3,4,5…….) from the first page to the last page. 

 

 NB: 
 Bidders who do not satisfy any of the above requirements shall be 

considered non responsive and their     tenders will not be evaluated further. 

 Order of evaluation of works will be as follows: 
a) Preliminary evaluation  
b) Technical Evaluation  
c) Financial Evaluation 

 

4. Multiple Contracts 
Multiple contracts will NOT be permitted in accordance with ITT 35.4. Tenderers are evaluated 
on basis of the lowest evaluated bidder. 
 

OPTION 1 



 

 

 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.N/A 

 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won 
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all 
the Lots. The tenderer will be awarded the combination of Lots for which the tenderer 
qualifies and the others will be considered for award to second lowest the tenderers .N/A 

OPTION 2 

 
The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combinations with the lowest evaluated price. Tenders will then be awarded to the 
Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate Eligibility 
and Qualification Criteria for all the won Lots.N/A 
 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

 
The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated 
Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

 

6. Margin of Preference is not applicable 

Technical Examination 

Award of points for the Technical Evaluation will be as follows: - 

 

No Parameter Maximum Points 

1 Legal Capacity 5 

2 Construction Experience  20 

3 Financial Capacity 10 

4 Construction Equipment Capacity 35 

5 Key Personnel 30 
Total 100 



 

 

DETAILED TECHNICAL EXAMINATION 

The tender document shall be examined based on the Instruction to Tenderers which states as follows: 

In accordance to Instruction to Tenderers, the tenderers will be required to provide evidence for 

eligibility of the award of the tender by satisfying the employer of their eligibility and adequacy 

resources to effectively execute the contract. The tenderers shall be required to attach the evidence of 

the requested information. 

The detailed scoring plan shall be as shown in table 1 below: - 

 

 TECHNICAL EVALUATION 

CRITERIA  DESCRIPTION MAX 

SCORE % 

(A) LEGAL CAPACITY (must be registered company (partnership, sole etc.)  
 

LITIGATION 

HISTORY 

1. Non-performance of a contract did not occur as a result of 

contractor default since 1st February, 2023 

Fill information on non-completed works. 

2.5 

 2. No consistent history of court/arbitral award decisions against 

the Tenderer since 1st February,2023 

Attach- Provide Current Sworn affidavit taken in the last 3 months from 

the tender opening gate. 

2.5 

TOTAL (Legal Capacity) 5.00  

(B) CONSTRUCTION EXPERIENCE  

PAST 

EXPERIENCE  
 

 

 

(A) General Construction Experience    

Experience under building works contracts in the role of contractor, 

subcontractor, or management contractor for at least the last 2 years 

prior to the applications submission deadline. Provide list showing 

project name, contract period, contract sum, commencement date, 

completion date, and percentage currently.   

 

 

 

 

5.00  

(B)  Specific Construction Experience   

Participation as contractor, management contractor or subcontractor, in 

at least three (3) public (government) contracts within the last three (3) 

years, each with a value of at least KShs. 2,000,000.00), that have been 

successfully and substantially completed and that are similar to the 

proposed works.  

The similarity shall be based on the physical size, complexity, 

Methods/technology or other characteristics as described in Scope of 

Works. Attach certified copies of completion certificates 

 

 

10.00  

(C) Work methodology  

 Sequential Work scheduling/programming within the set Contract period 

……………………………………………..….….2mrks 

5.00  

Proposed Equipment Scheduling/Work 

statement…………………………………………………....2mrks  

Methodology on safety during the construction 

period…………………………………………………….…..1mrk 

 TOTAL (Construction experience)  20.00  

  

FINANCIAL 

CAPACITY 

Must submit copies of audited financial statements for the Last (3) three 
years. (2024, 2023 & 2022). All pages must be certified by a practicing 
auditor. 
Attach a copy of auditor practicing license 

6 

Line of credit 2 



 

 

 

Bank statement (Last six months to the date of tender) 2 

 TOTAL (Financial Capacity) 10.00 

(C) Construction Equipment Capacity  

ESSENTIAL 

EQUIPMENT 

AVAILABILITY 
 

-Bidder shall provide evidence of ownership whether owned or 

leased (except those from Mechanical & Transport Department 

(MOTIHUD) 

 

Those hiring shall provide certified copies of Lease Agreement not 

more than three months from the Date of Tender Opening. 

 

Building works Plant & Equipment, Vibrator, Mixers, Welding machine, 

Cutting/Grinding machine  etc 

20.00 

 Reliable Transport – Tipper/ Lorry, Pick up 15.00 

TOTAL (Construction Equipment Capacity)  35.00  

(D) Key Personnel  

KEY 

PERSONNEL 

COMPETENCES 
 

Qualification and experience of key personnel. Attach certified copies of 

C.Vs and certificates).   

 

(i) Head Office staff: Directors, Managers, Accountants, etc; 

Qualification = Bachelor Degree in Civil Engineering/Building 

construction 

Specific Experience - 4 marks 

General Experience – 6 marks 

10.00 

(ii) Construction Manager (the overall in charge person(s) to be 

assigned for the site) with at least five years’ experience in works of 

an equivalent nature and volume. Minimum National Diploma in 

Building Construction related field.  

Qualification = Dip. in Civil Engineering /Building Construction 

  

 

 

 

10.00  

(iii)Site Agent/ Foreman with at least five years’ experience in works 

of an equivalent nature and volume. Minimum Certificate in 

Building works or NCA accreditation. 

Qualification = Dip. in Civil Engineering  

Material Technologist 2 mks 

Qualification = Dip. in Civil Engineering 

 

 

 

10.00  

TOTAL (key personnel)  30.00  

  GRAND TOTAL (Totals for; A, B, C & D)  100.00  

 
NB: Tenders attaining the minimum score of 70 points in detailed technical evaluation shall be 

subjected to financial evaluation and comparison to determine the lowest evaluated price of the tender. 

This shall be carried out in accordance with other criteria provided in the bid document. 
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Financial Evaluation Stage 

1) This will include the following: - 
a) Confirmation of and considering Bill of Quantities completed and signed. 
b) Conducting a financial comparison 
c) The lowest evaluated tender shall be awarded the tender. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the 
lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) Incase the tender was not subject to post-qualification, the tender that has been determined 
to be the lowest evaluated tenderer shall be considered for contract award, subject to meeting 
each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the construction cash flow of Kenya Shillings 
Kshs. 2,000,000 (Attach evidence in form of letter from bank, overdraft facility, current bank 
statements for the last 6 months) 

ii) Minimum average annual turnover of Kenya Shillings 5,000,000 equivalent calculated as 
total certified payments received for contracts in progress and/or completed within the last 
Three (3) years. 
(Attach evidence in form of audited accounts serialized on every page; duly signed and 

stamped by a registered auditor /audit firm (ICPAK REGISTERED) 

iii) Atleast Two (2) contract(s) of a similar nature executed within Kenya, or the East African 
Community or a broad, that have been satisfactorily and substantially completed as a prime 
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings 
2,000,000 equivalent .(Attach evidence of letter of award, acceptance letter, contract signed 

and certificate of practical completion) 

iv) Contractor's Representative and Key Personnel, which are specified 

as  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as [specify requirements for each lot as 
applicable]  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member 
of a JV in the last Two (2) years. The required 
information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profit ability of the Single Tenderer, and in the 
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) above if all pending 
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending 
litigations in the appropriate form. 
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c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in 
the last 
 Two (2) years. All parties to the contract shall furnish the information in the appropriate 
form about any litigation or arbitration resulting from contracts completed or on going unde rits 
execution over the years specified. A consistent history of awards against the Tenderer or any 

member of a JV may result in rejection of the tender. 
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

 

1. FOREIGN TENDERERS 40%RULE. 

2. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

3. Form EQU: EQUIPMENT. 

4. FORM PER -1. 

5. FORM PER-2. 

6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 

6.1 FORM ELI-1.1. 

6.2 FORM ELI-1.2. 

6.3 FORM CON –2. 

6.4 FORM FIN –3.1. 

6.5 FORM FIN –3.2. 

6.6 FORM FIN –3.3. 

6.7 FORM FIN –3.4. 

6.8 FORM EXP -4.1. 

6.9 FORM EXP - 4.2(a). 

6.9 FORM EXP - 4.2 (a) (cont.). 

6.10 FORM EXP -4.2 (b). 

OTHER FORMS 

 

7. FORM OFTENDER. 

8. FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE. 

9. FORM OF TENDER SECURITY (TENDERBOND). 

10. FORM OF TENDER-SECURINGDECLARATION. 

11. APPENDIX TO TENDER. 

 

TECHNICAL PROPOSAL FORMS 

 

Site Organization. Method Statement. Mobilization Schedule. Construction Schedule.
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QUALIFICATION FORMS 

FOREIGN TENDERERS 40% RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the 

tender fulfils this condition. 

 

ITEM Description of Work 

Item 

Describe 

location of 

Source 

COST in  

K. shillings 

Comments, if 

any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE xxxx  

 

 

 



 

 

 

FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the 
capability to meet the requirements for the key equipment listed in Section III, Evaluation and 
Qualification Criteria. A separate Form shall be prepared for each item of equipment listed, 
or for alternative equipment proposed by the Tenderer. 

 
Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

Omit the following information for equipment owned by the Tenderer. 

 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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FORMPER-1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's 
Representative and Key Personnel to perform the Contract. The data on their experience 
should be supplied using the Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel. 

 

 

1.  Title of position: Contractor’s Representative 

Name of candidate:  

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

Time 

commitment: 

for this 

position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected 

time schedule 

for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 

2. 2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time 

commitment: 

for this 

position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected 

time schedule 

for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 

3. 3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time 

commitment: 

for this 

position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected 

time schedule 

for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 

4. 4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 



 

 

 Time 

commitment: 

for this 

position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected 

time schedule 

for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 

 
Title of position: [insert title] 

5.  Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time 

commitment: 

for this 

position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected 

time schedule 

for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 
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FORM PER-2: 

 

Resume and Declaration - Contractor’s Representative and Key Personnel   
 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading, and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  

    

    

    

 

DECLARATION 

I, the under signed [insert either “Contractor's Representative” or “Key Personnel” as 
applicable], certify that to the Lowest of my knowledge and belief, the information contained 
in this Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected 
time schedule for this position as provided in the Tender: 

 
Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this 

contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this 

contract] 



 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation. 

b) result in my disqualification from participating in the Tender. 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:  Date: (day 

month year):   

Countersignature of authorized representative of theTenderer: 

Signature:  Date: (day 

month year):    
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TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, 
Evaluation and Qualification Criteria the Tenderer shall provide the information requested in 
the corresponding Information Sheets included hereunder. 

 

3.1 FORM ELI-1.1Tenderer Information Form 

Date:  ITT No. and title:  

 
Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[icate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart and a list of Board of Directors 
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FORM ELI-1.2 

Tenderer's JV Information Form 
(To be completed for each member of Tenderer's JV) 

Date:  ITT No. andtitle:

   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 43.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the 

supervision of the Procuring Entity, in accordance with ITT 3.8. 

 

2. Included are the organizational chart and a list of Board of Directors 
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FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer'sName:  

 Date:    

JV Member's Name    

ITT No. and title:  

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in 

Section III, Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, requirement 2.1 

 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 
Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent) 

[insert 

year] 

[insert 

amount and 

percentage] 

Contract Identification: [indicate complete 

contract name/ number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3 as indicated below. 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total 

Contract 

Amount 

(currency), 

Kenya 

Shilling 

Equivalent 

(exchange 

rate) 
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  Contract Identification: _________ 

Name of Procuring Entity: 

____________ 

Address of Procuring Entity: 

__________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage of 

Net Worth  

Contract Identification 

 

 

 

 

  

Total 

Contract 

Amount 

(currency), 

Kenya 

Shilling 

Equivalent 

(exchange 

rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Entity: [insert full 

name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: 

[indicate “Procuring Entity” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert 

amount] 
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FORM FIN –3.1: 

Financial Situation and Performance 

Tenderer's Name:  Date:   JV Member's Name  

ITT No. and title:  

3.1.1. Financial Data 

 

Type of Financial information 

in___________________ 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD 

equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

 

 

*Refer to ITT 15 for the exchange rate 
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6.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress 
and for future contract commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

6.4.3 Financialdocuments 

The Tenderer and its parties shall provide copies of financial statements for years 
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial 
statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated 
entity (such as parent company or group member). 

b) be independently audited or certified in accordance with local legislation. 

c) be complete, including all notes to the financial statements. 

d) correspond to accounting periods already completed and audited. 

 

Attached are copies of financial statements 
1 

for the years required above; and 
complying with the requirements 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



42 

 

 

 

FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer's Name:   

Date:    

JV Member's Name    

ITT No. and title:  

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling 

equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

6.5 FORM FIN –3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines 
of credit, and other financial means, net of current commitments, available to meet the total 
construction cashflow demands of the subject contractor contracts as specified in Section III, 
Evaluation and Qualification Criteria. 
 

6.6 FORM FIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments 
on all contracts that have been awarded, or for which a letter of intent or acceptance has been 
received, or for contracts approaching completion, but for which an unqualified, full 
completion certificate has yet to be issued. 
 

Starting 

Year 

Ending 

Year 

Contract Identification Role of Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed 

by the 

Tenderer: 

_____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: 
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____________________ 

Address: 

_____________________________ 

  Contract name: 

_________________________ 

Brief Description of the Works performed 

by the 

Tenderer: 

_____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: 

___________________ 

Address: _________________________ 

 

  Contract name: 

________________________ 

Brief Description of the Works performed 

by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: 

___________________ 

Address: _________________________ 
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FORM EXP -4.1 

General Construction Experience 

Tenderer's Name:  Date:   JV Member's 

Name:   ITT No. and title:  

 

 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-

contractor, specify participation 

in total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 



 

 

FORM EXP -4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer's Name:  Date:   JV 
Member's Name   ITT No. and title:  
 

 

Similar Contract No. 

 
Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) of 

Section III: 

 

1.  Amount  

2. Physical size of required works 

items 
 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 

activities 
 

6.  Other Characteristics  



 

 

 

FORM EXP -4.2(b) 

Construction Experience in Key Activities 

Tenderer's Name:  Date:   Tenderer's JV 

Member Name:    Sub-contractor's Name
2 

(as 
perITT34):    ITT No. and title:  
  

All Sub-contractors for key activities must complete the information in this form as per ITT 
34 and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

2. Activity No. Two  

 

3. . ………………… 

 

 

 

 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
  

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 

 

  

 

  

  

  

  

  



 

 

 

 
OTHER FORMS 

FORM OF TENDER 

      (Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  
clearly  showing  the  Tenderer's  complete  name  and  business  address. Tenderers are 
reminded that this is a mandatory requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  
DETERMINATION  and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as 
listed under (xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  

Tender  submission]  Tender                      Name                    and                    

Identification:....................[insert                    identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  

alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 
Quantities for the execution of the above named Works, we, the undersigned offer to construct 
and complete the Works and remedy any defects therein for the sum of Kenya Shillings 
[[Amount in figures] _________________Kenya Shillings [amount in 
words] 
  

The above amount includes foreign currency amount (s) of [state figure or a percentage and 
currency] 
[figures] [words]
  
 

The percentage or amount quoted above does not include provisional sums, and only allows 
not more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably 
possible after the receipt of the Engineer's notice to commence, and to complete the whole of 
the Works comprised in the Contract within the time stated in the Particular Conditions of 
Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall 
remain binding upon us and may be accepted at any time before that date. 



 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute abinding Contract between us. We further 
understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 8; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 
with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration 
in the Procuring Entity's Country in accordance with ITT 19.8; 

(iv) Conformity: We offer to execute in conformity with the tendering documents and in 
accordance with the implementation and completion specified in the construction schedule, 
the following Works: [insert a brief description of the Works]; 

(v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above 
is: [Insert one of the options below as appropriate] 

(vi) Option1, incase of one lot: Total price is: [insert the total price of the Tender in words and 
figures, indicating the various amounts and the respective currencies]; Or 

Option2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii)  Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified in 
TDS 22.1(as amended, if applicable), and it shall remain binding upon us and may be accepted 
at any time before the expiration of that period. 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security 
in accordance with the Tendering document. 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, 
and we are not participating in any other Tender(s) as a Joint Venture member or as a 
subcontractor, and meet the requirements of ITT3.4, other than alternative Tenders submitted 
in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not 



 

 

 

controlled by any entity or individual that is subject to, a temporary suspension or a debarment 
imposed by the Public Procurement Regulatory Authority or any other entity of the 
Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We 
are not a state- owned enterprise or institution]/[We are a state-owned enterprise or institution 
but meet the requirements of ITT 3.7]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, its full address, the reason for which each commission or 
gratuity was paid and the amount and currency of each such commission or gratuity] 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance 
thereof included in your Letter of Acceptance, shall constitute a binding contract between us, 
until a formal contract is prepared and executed. 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated 
cost Tender, the Most Advantageous Tender or any other. Tender that you may receive. 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 
acting for us or on our behalf engages in any type of Fraud and Corruption. 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive 
and made with the intention of accepting the contract if awarded. To this effect we have signed 
the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal, copy available from (specify website) during the 
procurement process and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the 

Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure 

Form upon receipt of notification of intention to enter into a contract in the event we are the 

successful tenderer in this subject procurement proceeding.  

xxii) We, the Tenderer, have   duly completed, signed and stamped the  following  Forms  as  part  

of  our  Tender: 

a) Tenderer's Eligibility: Confidential Business Questionnaire – to establish we are not in any 
conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender 
without colluding with other tenderers. 

c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not engage in 
any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 



 

 

Procurement and Asset Disposal. 
 
Further, we confirm that we have read and understood the full content and scope of fraud 
and corruption as informed in 
“Appendix 1- Fraud and Corruption” attached to the Form of Tender. Name of the 

Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
**[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the 

Tender]    Signatureof the person named above: [insert signature of person whose name 

and capacity are shown above] Date signed [insert date of signing] day of [insert month], 

[insert year] 

Date signed day of ,  
 

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture 
as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be 
attached with the Tender, 
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TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each 
entity if Tender is a JV. Tenderer is further reminded that it is an offence to give false 
information on this Form. 

i) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender 

Opening 

 

4 Name of the Tenderer  

5 Full Address and Contact Details 

of the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License 

Registration Number and 

Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of 

Business 

 

9 Maximum value of business 

which the Tenderer handles. 

 

10 State if Tenders Company is 

listed in stock exchange, give 

name and full address (postal and 

physical addresses, email, and 

telephone number) of   

state which stock exchange 
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General and Specific Details 

ii) Sole Proprietor, provide the following details. 

Name in full Age   
Nationality Country of Origin   
Citizenship    

iii) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

 

(iv) Registered Company, provide the following details. 

i) Private or public Company 

  

ii) State the nominal and issued capital of the Company. 

Nominal Kenya Shillings 

(Equivalent).............................................................................................. 

Issued Kenya Shillings 

(Equivalent).................................................................................................. 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of 

Person 

Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    
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ii) Conflict of interest disclosure 

 

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide 

details of the 

relationship with 

Tenderer 

1 Tenderer is directly or indirectly controls, is 

controlled by or is under common control with 

another tenderer. 

  

2 Tenderer receives or has received any direct or 

indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 

another tenderer 

  

4 Tender has a relationship with another tenderer, 

directly or through common third parties that 

puts it in a position to influence the tender of 

another tenderer or influence the decisions of 

the Procuring Entity regarding this tendering 

process. 

  

5 Any of the Tenderer’s affiliates participated as 

a consultant in the preparation of the design or 

technical specifications of the works that are 

the subject of the tender.  

  

6 Tenderer would be providing goods, works, 

non-consulting services or consulting services 

during implementation of the contract specified 

in this Tender Document.  

  

7 Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who are directly or indirectly 

involved in the preparation of the Tender 

document or specifications of the Contract, 

and/or the Tender evaluation process of such 

contract. 

  

8 Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who would be   involved in 

the implementation or supervision of such 

Contract.  

  

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 above been 

resolved in a manner acceptable to the 

Procuring Entity throughout the tendering 

process and execution of the Contract? 
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Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current 
and accurate as at the date of submission. 

 

Full Name   

 

Title or Designation  

 

 

                    (Signature) (Date) 
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to 
the  
 [Name of 
Procuring Entity] for: [Name and 
number of tender] in response to the request for tenders made by:  [Name of 
Tenderer] do hereby make the following statements that I certify to be true and complete in 
every respect: 

I certify, on behalf of [Name of Tenderer] 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect. 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and 
to submit theTender on behalf of the Tenderer. 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 
shall include any individual or organization, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders. 

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) theTenderer has entered into consultations, communications, agreements or arrangements 

with one or more competitors regarding this request for tenders, and the Tenderer discloses, 
in the attached document(s), complete details thereof, including the names of the competitors 
and the nature of, and reasons for, such consultations, communications, agreements or 
arrangements. 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices. 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 
any competitor regarding the quality, quantity, specifications or delivery particulars of the 
works or services to which this request for tenders relates, except as specifically authorized 
by the procuring authority or as specifically disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender 
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required 
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by law or as specifically disclosed pursuant to paragraph (5) (b) above. 

 

Name

 

  

Title

  

Date

  

[Name, title and signature of authorized agent of Tenderer and Date] 
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SELF-DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 
I, ……………………………………., of Post Office Box …….………………………. 
being a resident of 
………………………………….. in the Republic of ……………………………. do hereby 
make a statement as follows: - 

 
1. THAT I am the Company Secretary/Chief Executive/Managing Director/Principal 

Officer/Director of 
………....……………………………….. (Insert name of the Company) who is a Bidder in 
respect of Tender No. 
………………….. for ……………………. (Insert tender title/description) for 
……………………. (insert name of the Procuring entity) and duly authorized and 
competent to make this statement. 

 
2. THAT the aforesaid Bidder, its directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and 

belief. 

 

 
…………………………………. ………………………………. ……………………… 
(Title) 
 

Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 

 

SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN 

ANY CORRUPT OR FRAUDULENT PRACTICE 

I, ……………………………………. of P. O. Box ………………………. being a resident 
of……………. in the Republic of… ……………. .do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/PrincipalOfficer/Director 

of……………………….. (insert name of the Company) who is a Bidder in respect of Tender 
No. 
………………….. for ……………………... (insert tender title/description) for 
……………… (insert name of the Procuring entity) and duly authorized and competent to 
make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents 
of……………………. (insert name of the Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents 
of……………………... (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with 
other bidders participating in the subject tender 

5. THAT what is de poned to herein above is true to the best of my knowledge, information and 

belief. 

…………………………………  …………………………… ……………………… 
(Title) (Signature)  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I ……………………………...................……. (person) on behalf of (Name of the 
Business/Company/Firm) 
………………………………………..............declare that I have read and fully understood 
the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code 
of Ethics for persons participating in Public Procurement and Asset Disposal and my 
responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons 
participating in Public Procurement and Asset Disposal. 

Name of Authorized 

signatory........................................................................................................... 

Sign.............................................................................................................................................

...... 

Position.......................................................................................................................................

...... 

Office address.......................................................................... 
Telephone......................................... 
 
Email........................................................................................................................................... 
 
Name of the 
Firm/Company............................................................................................................... 
Date............................................................................................................... 

(Company Seal/Rubber Stamp where applicable) Witness 

Name......................................................................................................... 

Sign........................................................................................................... 

Date........................................................................................................... 
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APPENDIX 1-FRAUD AND CORRUPTION 

Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts that 
are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or 
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws 
and Regulation, observe the highest standard of ethics during the procurement process, 
selection and contract execution of all contracts, and refrain from Fraud and Corruption and 
fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 
consequences for offences committed. A few of the provisions noted below highlight Kenya's 
policy of no tolerance for such practices and behavior: 

 
1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 
proceeding. 

 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence. 

 

3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable. 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have. 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity who has a conflict of interest with respect to a procurement— 

a) shall not take part in the procurement proceedings. 

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the 
group of bidders to whom the contract was awarded, but the subcontractor appointed shall 
meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflict of interest to the procuring entity. 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5) (a) and the contract is awarded to the person or his relative or to another person 
in whom one of them had a director indirect pecuniary interest, the contract shall be terminated 
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and all costs incurred by the public entity shall be made good by the awarding officer. Etc. 

2.3 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 

Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 

follows: 

i)  “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “Fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to 
avoid an obligation. 

iii) “Collusive practice” is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party. 

iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party. 

v) “Obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to 
theinvestigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 
for fraudulent and collusive practices as follows: 

"Fraudulent practice" includes a misrepresentation of fact in order to influence a procurement 
or disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor and includes collusive practices amongst tenderers prior to or after 
tender submission designed to establish tender prices at artificial non-competitive levels and 
to deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for 
the contract in question. 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as applicable 
under the Acts and Regulations. 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub- consultants, Service providers, Suppliers, Agents personnel, 
permit the PPRA or any other appropriate authority appointed by Government of Kenya to 

inspect
2 

all accounts, records and other documents relating to the procurement process, 
selection and/or contract execution, and to have them audited by auditors appointed by the 
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PPRA or any other appropriate authority  appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement process 
and contract execution have not engaged/will not engage in any corrupt or fraudulent 
practices.
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 

Beneficiary:    

Request for Tenders No:  

Date:     

TENDER GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here in after called "the 
Applicant") has submitted or will submit to the Beneficiary its Tender (here in after called" 
the Tender") for the execution of  under Request for Tenders 
No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt by 
us of the Beneficiary's complying demand, supported by the Beneficiary's statement, whether 
in the demand itself or a separate signed document accompanying or identifying the demand, 
stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 

copies of the contract agreement signed by the Applicant and the Performance Security and, 
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a 
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process; 
or (ii) thirty days after the end of the Tender Validity Period. 
 

5. Consequently, any demand for payment under this guarantee must be received by us at the 
office indicated above on or before that date. 
 

 

 

[signature(s)] 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 

TENDER GUARANTEE No.:      
 

 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted 

its tender dated ……… [Date of submission of tender] for the …………… [Name and/or 

description of the tender] (hereinafter called “the Tender”) for the execution of   under 

Request for  Tenders  No.    (“the ITT”). 
 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of 

Insurance Company] having our registered office at …………… (hereinafter called “the 

Guarantor”), are bound unto …………….. [Name of Procuring Entity] (hereinafter called “the 

 Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) 

for which payment well and truly to be made to the said Procuring Entity, the Guarantor binds 

itself, its successors and assigns, jointly and severally, firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Applicant: 
 

a) has withdrawn its Tender during the period of Tender validity  set  forth in  the  Principal's  

Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  

the  Principal;  or 
 

b) having been notified of  the  acceptance of  its Tender  by  the  Procuring Entity  during  the  

Tender  Validity  Period  or  any  extension  thereto  provided by  the  Principal; (i)  failed  to  

execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  

in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  

Tendering  document. 

 

then the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  

above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  

Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  

Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  

above  events,  specifying  which  event(s)  has  occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  

receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  

Security  and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  

of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  

results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  

Validity  Period. 

 

5. Consequently, any demand  for  payment  under  this  guarantee  must  be  received  by  us  at  

the  office  indicated  above  on  or  before  that  date. 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product. 



 

 

 

FORM OF TENDER-SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:................................................ [Insert date (as day, month and year) of Tender 

Submission] 

Tender No.:............................................... . [Insert number of tendering processes] 

To:................................................ [Insert complete name of Purchaser] I/We, the 

undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting 
on [insert date], if we are in breach of our obligation(s) under the bid conditions, because we–
(a) have withdrawn our tender during the period of tender validity specified by us in the 
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if 
required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 
successful Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must 
be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been 
legally constituted at the time of bidding, the Tender Securing Declaration shall be in the 
names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………………..……….. Capacity / 

title (director or partner or sole proprietor, etc.) ……….………………. 

Name:…………………………………………………………………………….. Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] Dated 

on…………………. day of…………….……. [Insert date of signing] 

 

Seal or stamp 

  



 

 

Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 

 

5. TECHNICAL PROPOSAL 

The tender shall complete these sections as a technical proposal to indicate how he/she intends to 
proceed with the works. The Procuring entity will review these Proposals and determine the extent 
to which they meet the required standards to complete the works. 

 
5.1 Site Organization 

[Insert Site Organization information] 
 

5.2 Method Statement 
[Insert Method Statement] 
 

5.3 Mobilization Schedule 
[Insert Mobilization Schedule] 
 

5.4 Construction Schedule 
[Insert Construction Schedule] 

 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
PART II - PARTICULAR SPECIFICATIONS OF 

MATERIALS AND WORKS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

 

 

 

SECTION VII: SPECIFICATIONS 

Notes for preparing Specifications 

 

1.0 Specifications must be drafted to present a clear and precise statement of the required standards of 

materials, and workmanship for tenderers to respond realistically and competitively to the 

requirements of the Employer and ensure responsiveness of tenders. The Specifications should 

require that all materials, plant, and other supplies to be permanently incorporated in the Works 

be new, unused, of the most recent or current models, and incorporating all recent improvements 

in design and materials unless provided otherwise in the Contract. Where the Contractor is 

responsible for the design of any part of the permanent Works, the extent of his obligations must 

be stated. 

 

Specifications from previous similar projects are useful and may not be necessary to re-write 

specifications for every Works Contract. 

 

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation and water supply. The 

General Specifications should cover all classes of workmanship, materials and equipment 

commonly involved in constructions, although not necessarily to be used in a particular works 

contract. Deletions or addenda should then adapt the General Specifications to the particular 

Works. 

 

Care must be taken in drafting Specifications to ensure they are not restrictive. In the 

Specifications of standards for materials, plant and workmanship, existing Kenya Standards 

should be used as much as possible, otherwise recognized international standards may also be 

used. 

 

2.0 The Employer should decide whether technical solutions to specified parts of the Works are to be 

permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) 

alternatives are possible to the technical solutions indicated in tender documents for certain 

elements of the Works, taking into consideration the comparative specialized advantage of 

potential tenderers. 

 

The Employer should provide a description of the selected parts of the Works with appropriate 

reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, 

stating that the alternative solutions shall be at least structurally and functionally equivalent to the 

basic design parameters and Specifications. 

  

Such alternative solutions shall be accompanied by all information necessary for a complete 

evaluation by the Employer, including drawings, design calculations, technical specifications, 

breakdown of prices, proposed construction methodology, and other relevant details. Technical 

alternatives permitted in this manner shall be considered by the Employer each on its own merits 

and independently of whether the tenderer has priced 





 

 

 

SPECIFICATIONS AND PRICING NOTES FOR BUILDER'S WORKS 

The Contractor should read carefully the following specification for workmanship prepared in 

accordance with standard specifications for building works 1976 Edition prepared by the Ministry 

of Roads, Public Works and Housing. 

A.0 GENERAL ITEMS 

A.1 MATERIALS GENERALLY 

All materials used on the works shall be new and of the qualities and kinds specified herein and equal to 

approved samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and tested 

if required. No materials shall be used until approved and all materials which are not approved or which 

are damaged, contaminated or have deteriorated in any way or do not comply in any way with the 

requirements of this specification shall be rejected and shall be immediately removed from the site at the 

contractors expense. 

 

A.2 MATERIAL FOR WHICH THERE IS A KENYA BUREAU OF STANDARD SPECIFICATION 

All materials used in the works for which a Kenya Bureau of Standards (K.S.) specification has been 

published shall conform to the latest edition hereof in every way. The Architect reserves the right to 

demand that the Contractor shall obtain at his own expense a certificate in respect of any materials to state 

that is in accordance with the Kenya Bureau of Standard specifications. 

 

A.3 MATERIALS FOR WHICH THERE IS NO KENYA BUREAU OF STANDARDS SPECIFICATION 

All materials used in the works for which no Kenya Bureau of Standards specification has been published 

shall conform to the British Standards (B.S.) specification for such materials. If there are no published 

standards as specified for any materials, the quality of such materials shall be generally of a standard equal 

to those for which there is a Kenya Bureau of Standards or British Standard Specification. 

 

B.0 EXCAVATION AND EARTHWORK 

B.1 SITE CLEARANCE 

Site clearance shall include the cutting down of all trees, stumps, bushes, vegetation and rubbish, burning 

the debris arising in approved locations and cutting remaining materials to a tip provided by the Contractor. 

 

B.2 NATURE OF THE SOIL 

The Contractor is advised to visit the site and ascertain the nature of the ground to be excavated and he shall 

price accordingly and no claim will be allowed for want of knowledge in this respect. 

Rates for excavation shall include for excavation in soil, earth, black cotton, sandy soil, murram, turf, soft 

rock, boulders or whatever other subsoil is encountered except hard rock as defined below. 

 

B.3 FOUNDATION EXCAVATIONS 

The foundation trenches and column bases shall be excavated to widths and depths of the concrete 

foundations shown on the drawings or to such widths and depths as the Engineer may instruct after 

examination of the excavations. Quantities of all excavations shall be measured and valued by the 

Quantity Surveyor and any 



 

 

 

difference between such measurement and the measurements herein given shall be dealt with as a variation 

to the Contract. 

If however, the Contractor excavates to any greater depths than shown in the drawing or as instructed by 

the Engineer, then he shall at his own expense fill such extra depth of excavation with concrete as specified 

for the foundations to the satisfaction of the Engineer. The Contractor shall not be paid for the cost of any 

excavation executed deeper or wider than shown on the drawings or instructed by the Engineer or the cost 

of back filling such excavation or disposing of surplus. 

B.4 SURPLUS SOIL DISPOSAL 

Excavated material not required for subsequent refilling shall be removed to areas off site which shall be 

approved by the Architect. 

B.5 TOP SOIL FOR SPREADING 

Where required in the Bills of Quantities, top soil required for subsequent spreading over finished work 

shall be especially selected and shall be dumped in special heaps as indicated by the Architect. Such top 

soil shall be reasonably free from vegetation to the satisfaction of the Architect and shall be compacted as 

little as possible in the heaps. 

B.6 FILLING UNDER SURFACE BEDS IN BUILDINGS 

i) MURRAM FILLING 

Murram for filling as base course shall be from an approved source and of the highest quality. It shall be 

laid in layers not less than 150mm thick and not greater than 230mm thick prior to compaction. Water will 

be applied to O.M.O. and each layer will be thoroughly compacted by at least 8 passes of a 10 ton smooth 

wheeled roller or a 2 ton vibrating roller until all movement ceases and 100% California Bearing Ratio 

(C.B.R.) is obtained. 

ii) HARDCORE FILLING 

Hardcore filling shall be crushed rock, broken concrete or other approved hard granular materials broken 

to pass not greater than a 150mm ring or to be 75% of the finished thickness of the layers being compacted 

whichever is the less and graded so that it can be easily and thoroughly compacted by rolling. The filling 

is to be laid in layers each of a consolidated thickness not exceeding 230mm. 

B.7 ANTI-TERMITE TREATMENT 

Where described the top surface of filling shall be treated with Gladiator T.C. pesticides to be supplied and 

applied by Rentokil Ltd. P.O Box 44360, Nairobi or other equal and approved firm strictly in accordance 

with the satisfaction of the Architect. The Contractor must destroy the termite nests found within the 

perimeter of the building and within 20 meters from the building externally and take out and destroy queens, 

impregnate holes and tunnels with approved insecticide and backfill with hard material, well rammed and 

consolidated. The specialist shall be required to issue a 10 year guarantee to the Employer. 



 

 

 

B.8 POLYTHENE SHEETING 

Polythene sheeting shall be produced by an approved manufacturer. Joints in sheeting shall be treble folded 

with a 150mm fold and taped at 300mm intervals with 50mm wide back plastic adhesive tapes. The 

sheeting shall not stretch but shall be laid with sufficient wrinkles to permit shrinkage up to 15%. 

The Contractor shall ensure that the membrane is not pierced by laying and concerting. 

B.9 EXISTING SERVICES 

Before commencing works, the Contractor shall at his own expense ascertain in writing from the relevant 

Local authorities and all other public bodies, companies and persons who may be affected, the position and 

depths of their respective ducts, cables, mains or pipes and appurtenance. He shall there upon search for and 

locate such services. 

  Active existing services shall be adequately protected from damage or relocated as directed by the Architect. 

Inactive services shall be removed or sealed off in accordance with the direction of the Architect. 

B.10 PROTECTION 

The Contractor shall protect all graded and filled areas from the actions of the elements. Any settlement or 

washing away that occur prior to acceptance of the works shall be repaired and grades re-established to 

the required elevations and slopes. 

C.0 CONCRETE WORK 

C.1 CODES OF PRACTICE 

All workmanship, materials, tests and performances in connection with reinforced concrete shall be in 

conformity with the latest edition of the British Standard for concrete works B.S. 8110 parts 1&2, B.S. 

8004, B.S. 8007) and any other approved Local and International standards. 

Where inconsistency exists between these preambles and these standards, the Contractor shall notify the 

Engineer in good time for his clarification as to which of the two implications on the Contract. 

C.2 SUPERVISION 

A competent person approved by the Engineer shall be employed by the Contractor whose duty will be 

to supervise all stages in the preparation and placing of the concrete. All cubes shall be made and site 

tests carried out under his direct supervision on consultation with the Engineer. 

C.3 CEMENT 

Cement unless otherwise specified shall be Ordinary Portland cement or a brand and source approved by 

the Engineer and shall comply with the requirements of K.S.02-21. A manufacturer’s certificate of test in 

accordance with K.S.02.21 shall be supplied for each consignment delivered to the Site. 



 

 

 

C.4 AGGREGATE 

Aggregates shall conform to the requirement K.S.02-95 and all the proposed sources, types and grading 

test results of all aggregates are to be approved in all respects by the Engineer before work commences. 

If in the opinion of the Engineer the aggregate meets with the above requirement but is dirty or altered 

in any manner it shall be screened and/or washed in clean water at the Contractor’s expense. 

Aggregate shall be delivered to the site in their prescribed sizes or gradings and shall be stock-piled on 

paved areas to boarded platforms in separate units to avoid intermixing. On no account shall premixed 

cores aggregates be brought to the patching plant. On no account shall aggregates be stock-piled on the 

ground. 

C.5 WATER 

The water used for mixing concrete shall be from an approved source, clean, fresh and free from harmful 

matter and comply with the requirements of B.S.3148. 

C.6 QUALITY CONTROL AT WORKS STAGE 

Once the concrete mix is accepted form preliminary to works stage, the principal basis of control shall be 

analysis of the cube test results at 28 days. 

C.7 CEMENT 

The quantity of cement shall be measured by weight. Where delivered in bags, each batch of concrete is to 

contain one or more bags of cement in accordance with the proportions specified. 

For non-structural concrete, volume batching may be used as indicated below: 

Class of concrete 15 10 

Nominal mix by volume 1:3:6 1:4:8 

Cubic metres of coarse aggregate per 50kg bag of cement 0.12 0.16 

Cubic metres of coarse aggregate per 50kg bag of cement 0.24 0.32 

 

Maximum size of coarse aggregate 40mm x 40mm or 20mm for blinding concrete where described. 

Where batching is by volume, approved gauge boxes as such a size as will give the correct proportions 

shall be used, and full account shall be taken of bulking due to high moisture content. 

C.8 CONSTRUCTION JOINTS 

Construction joints shall be permitted only at the positions predetermined on the drawings or as instructed 

on the Site by the Engineer. In general they shall be located at points of maximum shear, viz, vertical at, or 

near midspans of slabs, ribs and deems. 
 

C.9 FAULTY CONCRETE 

Any concrete which fails to comply with these preambles, or which shows signs of setting before it is placed 

shall be taken out and removed from the batch; where concrete is found to be defective after it has set the 



 

 

 

concrete shall be cut out and replaced in accordance with the Engineer’s instruction. On no account 

shall any faulty, honeycombed, or otherwise defective concrete be repaired or patched until the Engineer 

has made an inspection and issued instructions for the repair. 

 

C.10 STEEL REINFORCEMENT 

The steel reinforcement shall comply with the latest requirements of the following Kenyan and British 

Standards: Hot rolled MS for the Reinforcement Concrete KS 02-22 

Hot rolled MS for the Reinforcement Concrete KS 4449 

Cold worked H.Y. steel for the reinforcement concrete BS 4461 

Hard drawn steel wire BS 4482 

C.11 FABRIC REINFORCEMENT 

Fabric reinforcement shall be electrically cross-welded steel wire mesh reinforcement to B.S. 4483 and of 

the size and weight specified and made of wire to B.S 4482. 

C.12 FIXING STEEL REINFORCEMENT 

Reinforcement shall be accurately bent to the shapes and dimensions shown on the drawings and schedules 

and in accordance with B.S 4466 and B.S 8110. Reinforcement must be cut and bent cold and no welded 

joints will be permitted unless detailed or directed by the Engineer. 

C.13 FORMWORK 

The method and system of formwork which the Contractor proposes to use shall be approved by the 

Engineer before construction commences. Formwork shall be substantially and rigidly constructed of 

timber, steel, plastic, precast concrete or other approved materials. 

All timber formwork shall be good, sound, clean, sawn, well-seasoned timber free from warps and loose 

knots and of scantlings sufficiently strong for their purpose. 

D. WALLING 

D.0 MATERIALS 

D.1 CEMENT 

Cement used for making mortar shall be as described in concrete work. 

D.2 LIME 

The lime for making mortar shall be obtained from an approved source and shall comply with B.S. 890 

Class A for non-hydraulic lime. The lime can be run to putty in an approved lined pit or container. The 

water to be first run into the pit or container and the lime to be added until it is completely submerged, 

stirred vigorously until all lumps are disintegrated and shall be kept constantly covered with water and 

regularly stirred for at least four weeks. The resulting milk–lime then to be run through a fine sieve and 

run into a pit or other container and kept clean and moist for not less than two weeks before being used 

in the works. 



 

 

 

D.3 SAND 

Sand used for making mortar shall be clean, well graded siliceous sand of good sharp hard quality equal to 

samples which shall be deposited with and approved by the Architect. It shall be free from lumps of stone, 

earth, loam, dust, salt, organic matter and other deleterious substances, passed through a fine sieve and 

washed with clean water if so directed by the Architect. 

D.4 WATER 

Shall be as described in Concrete work. 

D.5 STONE 

All stones shall comply with the requirement of CP 121.202 for masonry and rubble walls respectively 

except where amended or extended by the following clauses. 

D.6 REINFORCED WALLS 

Steel reinforcing bars in walls shall be carefully placed and spacers used to ensure that a minimum of 

20mm cover is given to the reinforcement unless otherwise specified. 

Horizontal reinforcement in mortar joints shall be laid such that the reinforcement is not in contact with 

the blocks or stone. 

D.7 WALL TIES 

Wall ties shall be provided to connect walls to steel or concrete columns and beams to connect two 

unbound leaves of wall. 

Wall ties shall be provided at 450mm centres both vertically and 900mm centres horizontally and shall 

be staggered when used to connect two leaves of unbound wall. Wall ties shall be embedded into each 

material by a minimum of 50mm 

D.8 FAIR FACE 

All concrete and hollow blockwork described as finished with a fair face is to be built to a true and 

even face with the joints finished as specified hereinafter. 

D.9 POINTING 

Pointing of walls shall be prepared for pointing by raking out all loose or friable material to a minimum 

of 15mm to form a square recess. The joints shall then be wetted and new mortar shall be forced into 

the joints and finished as directed. 

 

 

 

 

 

 

 



 

 

 

E. GLAZING 

E.0 MATERIALS 

E.1 GENERAL 

Glass used in glazing and for mirrors shall be best quality clear glass free from visible defects so that 

to afford uninterrupted vision or reflection as appropriate and without obvious distortion. 

E.2 STANDARDS 

 

Glass for glazing and mirrors shall be approved manufacture and is to comply with B.S. 952 in all 

respects free from flaws, bubbles, specks and other imperfections. E.3. CLEAR SHEET GLASS ETC. 

        The clear sheet glass shall be ordinary glazing (OG) quality. 

F. METALWORK 

F.0 MATERIALS 

F.1 GENERALLY 

All materials shall be the best of their respective kinds free from defects and all work is to be carried 

out in the most workmanlike manner and strictly as directed by an Architect. The materials in all stages 

of transportation, handling and stacking shall be kept clean and prevented from injury by breaking, 

bending or distortion and weather action. 

F.2 MILD STEEL 

Mild steel shall comply with B.S. 15. 

F.3 HOLLOW SECTION TUBING 

Square and rectangular hollow section tubing shall be hot rolled mild steel in accordance with Grade 

43C of B.S. 4360. 

F.4 BOLTS, NUTS AND WASHERS 

These shall be fabricated from materials which comply with B.S.15 and each manufactured item 

shall comply with the appropriate B.S. 

F.5 GALVANIZED SHEET STEEL 

Stainless steel tube shall be Austenic steel B.S. comparable to B.S. 1449 Type 316 S 16\. 

F.6 STEEL GRILLES 

Steel grilles shall be manufactured from section conforming to B.S.990 of heavy duty sections of 

the metric W20 range of approved manufacture and design approved by the Architect. 

After manufacture and before delivery to site steel windows are to be hot galvanized by dipping 

in a bath of molten zinc or painted with one coat primer. 



 

 

 

WORKMANSHIP 

F.7 WELDING 

All welding is to be in accordance with the requirements of B.S 1856 and 938 and the electrodes 

shall comply with B.S. 639. 

F.8 PAINTING 

All steel is to be wire brushed and any loose scale, dirt or grease shall be removed before any 

painting is commenced. One coat of red oxide primer type A to B.S. 2523 shall be applied at the 

shop. 

Any damage to the printing paint shall be made good to the Architect’s satisfaction. 

F.7 FIXING OF STEEL GRILLES 

Fixing of metal grilles shall include for assembling and fixing, including screwing to sub-frames 

or cutting mortices for lugs in concrete or walling and running with cement mortar 91:4, bedding 

frames in similar mortar, pointing in mastic, bedding sills, transoms and mullions in mastic, 

making good finishing around both sides and fixing, and adjusting all fittings and frames. 

G. FLOOR, WALL AND CEILING FINISHING 

G.0 PLASTERWORK 

G.1 GENERALLY 

Render, both internal and external shall be cement and sand in the proportions 1:4 finished to the 

thickness specified. 

Plaster shall consist of an undercoat of 1 part cement to 6 parts sand by volume, and a finishing 

coat of 1 part cement to 10 parts lime putty. Each coat shall be finished to the thickness specified. 

G.2 CEMENT 

Ordinary Portland Cement and shall comply with K.S. 02-21. White and coloured cements shall 

comply with B.S. 12 and be obtained from an approved manufacturer. 

G.3 LIME 

Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2. G.4 

SANDS 

Sands for cement and lime mixes shall comply with B.S. 1199, Table 1. 

G.5 WATER 

Water shall be clean and kept free from all impurities. 

 



 

 

 

G.6 MIXING OF MATERIALS 

All materials shall be thoroughly mixed in the proportions described. No mixes of plasters, other 

than described shall be used. 

G.7 PERIOD BETWEEN COATS 

Cement – lime undercoats shall be allowed to dry out thoroughly before a further coat is applied. 

G.8 SURFACES OF BEDS AND BACKINGS 

Screeded beds for in-situ finishings of floor finishings bedded in mortar shall be left rough from 

the screeding board. Floated beds for inflexible floor finishing bedded in mastic, shall be left with 

a plain untextured surface. Trowelled beds for flexible finishings shall be finished smooth and free 

from score marks, grooves or depressions. Screeded backings for in-situ wall finishings or wall 

finishings bedded in mortar shall be scratched for key. Floated backings for inflexible wall 

finishings shall be finished smooth and free from score marks or depressions. Beds and backings 

for finishings by specialists shall be to the approval of the specialist. 

 

G.9 PREPARATION OF SURFACES 

All surfaces to receive the finishing in this section shall be thoroughly cleaned. Screeds to receive 

finishing bedded in mortar shall be well wetted before laying is commenced. 

H. PAINTING AND DECORATING 

H.0 MATERIALS 

H.1 COLOUR RANGE 

Painting and decorative schemes shall be carried out in colours selected by the Architect from the 

approved range of colours. 

H.2 APPROVAL OF BRANDS 

The contractor shall seek, in writing, approval from the architect for all brands of paint he wishes to 

use. 

H.3 QUALITY OF PRODUCTS 

Where a type of paint is produced by the manufacturer in more than one quality, only paints and 

materials of the first or best quality shall be used in the works. The container label shall indicate 

clearly the quality of the paint being used. 

Where it is not event that the first or best quality of paint is being used, the Architect will order the 

removal of such materials from the site and rectification of any work executed with those materials, 

all at the Contractor’s expense. 

H.5 SAME MAKERS’ MATERIALS USED FOR COATING 

While materials for the work may be obtained from several makers, undercoats and finishing coats 

for a particular surface must be obtained from the same maker, (i.e. one makers’ undercoat). 



 

 

 

H.8 REMEDYING DEFECTS DUE TO DEFECTIVE MATERIALS 

All materials, which in the opinion of the Architect are unsatisfactory, shall be immediately 

removed from the site and any work executed with such defective materials shall be made good 

by the Contractor, at his expense, to the satisfaction of the Architect. 

H.15 BLACK BITUMINOUS PAINT 

Black bituminous paint shall comply with B.S. 3416, Type 1 for general use, Type II for drinking 

water tanks. 

H.20 PRIMER FOR IRON AND STEELWORK 

Primer for iron and steelwork shall be:- 

i) Lead based priming paint complying with B.S. 2523, Type B. 

ii) Calcium plumbate priming paint complying with B.S. 3698, Type A. 

 

H.25 PRIMER FOR WOODWORK 

Primer for internal woodwork, other than the internal surfaces of external doors, windows and their 

frames and backs of frames and linings, etc., in contact with masonry, concrete or plaster, shall be 

leadless white or light grey priming paint not darker than 9-093 of B.S. 4800 which shall be 

compatible with the subsequent coats and obtained from the same maker. 

 

H.26 OIL PAINTS 

Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats, shall be approved quality, 

as appropriate. 

 

H.27 POLYURETHANE LACQUER 

Polyurethane lacquer shall be an approved single pack or two pack lacquer as described of interior or 

exterior quality, as appropriate. 

H.31 PLASTER, RENDERING, CONCRETE BLOCK WORK AND BRICKWORK 

All plaster or mortar splashes, etc., shall be removed from plaster rendering, concrete, block work and 

brickwork by careful scraping; all holes, cracks, etc., shall be stopped and the whole of the surfaces 

shall be brushed down to remove dust and loose materials. In addition, all traces of mould, oil shall be 

removed from concrete surfaces by scrubbing with water and detergent and rinsing with clean water 

to remove all detergent. 

 

H.35 IRON AND STEEL 

Before fixing, all rust and scale shall be removed from iron and steel surfaces by wire-brushing, 

scraping, hammering, flame cleaning etc. 



 

 

 

H.37 HARDWOOD 

All dirt and grease shall be removed from hardwood surfaces. After priming, all nail holes and other 

imperfections shall be stopped. 

H.38 FIBREBOARD 

All dirt shall be brushed off from fireboard surfaces. After priming all nail holes and other 

imperfections shall be stopped. 

H.39 PLYWOOD 

Surfaces of plywood to be filled as required with a plaster based filler for internal work, and a filler 

as described in stopping here before for external work, and then rubbed down and all dust and loose 

materials brushed off. 

H.40 WOODWORK TO BE PAINTED 

Before fixing woodwork, all surfaces which will be visible after fixing shall be rubbed down and 

all knots and resin pockets shall be scorched back and coated with knotting. 

After priming and fixing, all nail holes and other imperfections shall be stopped and whole surface 

shall be rubbed down and all dust brushed off. 

H.41 WOODWORK TO RECEIVE CLEAR FINISH 

All holes and other imperfections in surfaces to receive a clear finish shall be stopped and the whole 

surface shall be rubbed down to a fine satin finish and all dust brushed off. 

WORKMANSHIP 

H.42 STANDARD OF WORKMANSHIP 

Prior to the commencement of internal or external decoration, (areas not exceeding 50sq.m. in total 

area), and designated by the Architect, shall be completely decorated, and after approval shall be 

used as a standard for the whole of the works. Any additional cost involved in carrying out such 

decoration in advance of the general work shall be deemed to be included in the contract sum. Such 

decorated surfaces shall be made good and touched up as necessary prior to the handing over of the 

works. 

H.43 STIRRING OF MATERIALS 

The contents of all cans and containers of all materials must be properly and thoroughly stirred before 

and during use and shall be suitably strained as and when necessary. 

H.44 MANUFACTURER’S INSTRUCTIONS 

All materials shall be used strictly in accordance with instructions issued by the manufacturers 

concerned. The addition of thinners, driers or other materials will only be permitted when specially 

required by the maker and the procedure approved by the Architect. 

 



 

 

 

H.45 BRUSH WORK 

Unless otherwise described, all coatings shall be applied by brush. Written permission must be 

obtained from the Architect for the application of coatings by spray or roller where not as described, 

and if permission is granted, such application shall not result in extra cost to the Employer. 



 

 

 

DRAWINGS 

Note 1. The tender drawings including Site plans should be annexed in a separate booklet .
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 

 

 

 

 

 

A 

 PROPOSED CONSTRUCTION OF 1 NO. BODA BODA SHEDS AT  

MURURI-INI SHOPPING CENTRE, KARITI WARD - KIRINYAGA  

COUNTY 

BILL NO. 1: PARTICULAR PRELIMINARIES PRICING ITEMS OF 

PRELIMINARIES 

 

 Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities. 

 Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations under 

preliminaries. Should he find that fulfillment of any of the items will lead to him 

incurring any cost not covered under measured works he shall price such works 

accordingly. Items for which no price is entered will not be paid for but shall be 

deemed covered by other rates and prices in these Bills of Quantities. Value 

Added Tax (V.A.T.) shall be included in the individual prices or rates at the rate 

of 16%. 

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

 The works to be carried out under this contract involves; Fabrication and 

Erection OF 1 No. Boda Boda Sheds At Mururi-Ini Shopping Centre, 

Kariti Ward - Kirinyaga County as described in the Tender Bills of Quantities 

D LOCATION OF SITE 

 The sites of the proposed works are located In At Mururi-Ini Shopping Centre, 

Kariti Ward - Kirinyaga County. The Contractor is advised to visit the site to 

familiarize with the nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained. 

C MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with 

in accordance with Clause 22 of the said Conditions. 

D VIEWING OF DRAWINGS 

 Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the Director of Public 

Works, County Department of Transport and Infrastructure Head Office, 

Prisons Road, Kerugoya. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
TENDER DOCUMENTS 

 

 Tender documents are as listed in the Instruction to Tenderer’s 

B PRICING RATES 

 The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other 

incidental expenses, all to comply with the said Conditions of Contract. 

C FIRM PRICE CONTRACT 

 This is a firm price contract and, therefore the tenderer shall not be reimbursed for 

any increases in the costs of materials and/or labour in the execution of the works 

except as provided under the fluctuations clause. 

D VALUE ADDED TAX 

 The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of VAT 

on all contracts. The contractor should therefore include allowance for 

V.A.T and other Government taxes currently in force for all his rates, provisional 
items and prime cost sums in this tender. 

 The tenderer is advised that in accordance with Government public notice No. 35 

& 36 Dated 11th September 2003 operational from 1st October 2003, VAT will be 

deducted against the contract sum at the prevailing rate by the Employer and 

remitted directly to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a new mode of 

payment for VAT, any excess payment will be refundable once the Contractor has 

submitted monthly returns to the Commissioner of VAT who will do the refunds 

when satisfied that the VAT regulations have been complied with. NB: The 

tenderers shall allow for for 16% V.A.T. in their rates 

E DELIVERY OF TENDER 

 Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited in the tender box as specified in the tender advertisement and or letter 

of invitation to tender. 

 Tenders will be opened at the time specified in the advertisement and/or letter of 

invitation to tender. Tenders arriving later than the specified time will not be 

considered. 

F STANDARD FORMS 

 Any tender with standard forms not filled as appropriate will be treated as non- 

responsive. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CORRECTION OF ERRORS IN TENDER 

 

 Arithmetical errors will be rectified on the following basis. 

 If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and the quantity, the unit price shall prevail and the 

total price shall be corrected. 

 If there is a discrepancy between words and figures, the amount in words will 

prevail. 

B BID SECURITY 

 The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender. 

 The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee duly signed, sealed and stamped 

from a bank or Insurance company which has been determined by the bidder to be 

acceptable to the Government. The format of the bid security shall be in 

accordance with the sample forms of bid security included in the post 

qualification forms, other formats may be permitted, subject to the prior approval 

of the Government. 

 Bid Security shall be valid for a period of Thirty (30) days beyond the tender 

validity period. 

C TENDER VALIDITY 

 "Clause 3.6 of the Instructions to Tenderers has been amended to read: "Tenders 

shall remain valid for a period of One Hundred and Twenty (120) days from 

the date of Tender Opening. All Tenderers are advised to note this amendment 

when filling the Form of Tender". 

D PERFORMANCE BOND 

 A bond of 5% of the contract sum will be required in accordance with Clause 28 

on award of contract of the Instructions to Tenderer’s. No payment on account for 

the works executed will be made to the contractor until he has submitted valid 

Performance Bond to the EMPLOYER duly signed, sealed and stamped from an 

approved Bank or Insurance Company. 

E URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be completed 

within the period stated in Contract Agreement. The Contractor shall allow in his 

rates for any costs he/ she deems that he/she may incur by having to complete 

these works within the stipulated contract period. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CONTRACT COMPLETION PERIOD 

 

 The contract completion period in accordance with the Conditions of contract 

must be adhered to. 

 The PROJECT MANAGER shall strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary the PROJECT 

MANAGER shall inform the Contractor in writing that his actual performance 

on site is not satisfactory. In all such cases the Contractor shall accelerate his 

rate of performance production and progress by all means such as additional 

labour, plant, e.t.c and working overtime all at his cost. 

B PROGRESS CHART. 

 The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of the 

works including the works of Nominated Sub-Contractors; one copy to be handed 

to the PROJECT MANAGER and a further copy to be retained on Site. Progress 

to be recorded and chart to be amended as necessary as the work proceeds. 

C INSURANCE 

 The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor untill he has satisfied the PROJECT MANAGER either by production 

of an insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clause have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain that the premiums 

are duly paid up by the Contractor, who, if called upon to do so, shall produce 

receipted premium renewals for the PROJECT MANAGER's inspection. 

D WORKING CONDITIONS 

 The Contractor shall allow in his rates for any interferance that he may encounter 

in the course of the works for the Client may in some cases ask the Contractor not 

to proceed with the works until some activities within the site are completed. 

E PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other nomal activities. The Contractor is thus 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of activities beeing carried out by the 

Client. The Contractor shall allow in his rates any expense he deemes necessary 

by taking such care within the site. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
LABOUR CAMPS 

 

 The Contractor shall not be allowed to house labour on site. Allow for 

transporting workers to and from the site during the tenure of the contract. 

B EXISTING BUILDINGS AND SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

C ADJOINING PROPERTY 

 The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the satisfaction 

of the PROJECT MANAGER and/or owner(s) of the adjoining property at the 

contractor’s expense. 

D NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND SAFETY  

STATUTORY REQUIREMENTS 

 The Contractor must take all necessary measures to ensure total compliance in all 

respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both the 

contract and defects liability periods. 

E HOARDING 

 The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated 

sawn cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 

mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition 

required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site. 
 Insert a Rate of KSh .............................. per R/M- Approx 100m Long 

 Advertisements shall not be displayed on the hoarding unless the prior permission 

of the PROJECT MANAGER in writing has been obtained. 

F USE OF SITE 

 The contractor shall not use the site for any other purpose other than carrying out 

the contract works. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
PAYMENTS 

 

 The tenderer’s attention is drawn to the fact that the COUNTY GOVERNMENT 

SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall only 

be made for work done and materials delivered to site: all in accordance with 

Clause 23 of the Conditions of Contract Agreement. In order to facilitate this, a 

list of the general component elements for the works is given at the summary page 

of these specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 

B PAYMENT FOR MATERIALS ON SITE 
 

 All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the PROJECT MANAGER. This is 

to include materials of the Contractor, nominated sub-Contractors and nominated 

suppliers. 

 

C CLAIMS 
 

 It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such a 

claim or intent to claim notice to the PROJECT MANAGER in accordance with 

Clauses 19 and 24 of the conditions of contract within the contract period. No 

claim shall be entertained if the contractor has not complied with the said 

conditions or upon the expiry of the said contact period. 

 

D PROJECT CONTRACTOR'S SIGNBOARD  
 

 Allow a Provisional Sum of Kenya Shillings ......................... only for the Project 

Signboard Signage to be expended in accordance with the PROJECT MANAGER 

written instructions 

 

 

N/A 

E PROJECT SUPERVISION SUBSISTENCE ALLOWANCES 
 

 Provide a Provisional Sum of Kenya Shillings Fifteen Thousand (KShs. 15,000/=) 

only for the Project Supervision Subsistence Allowances to be expended as 

directed by the Project Manager or deducted in whole 

 

 

15,000.00 

 
PROJECT MANAGEMENT STATIONERY EXPENSES 

 

F 
Provide a Provisional Sum of Kenya Shillings Twenty Thousand (KShs. 5,000/=) 

only for the project management expenses to be expended as directed by the 

Project Manager or deducted in whole 

 

 

5,000.00 

 Total Carried to Collection 20,000.00 
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 

II 

 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

Period of Final Measurement   3 Months From Practical completion 

Defects Liability Period  6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion To be 6 Weeks from the date of Site Possession 

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 

Sum per day 

Period of Interim Certificates Monthly 

 

Period of Honouring Certificates   30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund  10% 

The Price Adjustment Clause SHALL NOT apply 

Rates and Tender Sum to be inclusive of 16% VAT 

 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

  

COLLECTION 

 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 

 

 

 

 

 

 

 

 

 

 

 

20,000.00 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 
SUMMARY 
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A 

PROPOSED CONSTRUCTION OF 1 NO. BODA BODA SHEDS AT  

MURURI-INI SHOPPING CENTRE, KARITI WARD - KIRINYAGA  

COUNTY 

BILL NO. 2: GENERAL PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 Prices will be inserted against items of Preliminaries in the Contractor's 

priced Bills of Quantities and Specifications. 

 The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of 

the works in the Contract. 

B ABBREVIATIONS 

 Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

 C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. - Shall mean the British Standard Specification Published 

by the British Standards Institution, 2 Park Street, London W.I.,  England. 

 

Ditto - Shall mean the whole of the preceding description except as qualified 

in the description in which it occurs. 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
METHOD OF MEASUREMENT 

 

 Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya. 

 The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item 

and for establishment charges and profit. Each items of cutting shall include for 

consequent waste. 

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT 

 Attendance; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

 Attendance on nominated Sub-Contractors shall be given as an item in and 

shall be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding 

where necessary, office accommodation and for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power: and removing and replacing 

duct covers, pipe casings and and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for the accuracy of the 

same. 
 Fix Only:- 

 "Fix Only" shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only. 

C ALTERATIONS TO BILLS, PRICING, ETC. 

 Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
EMPLOYER 

 

 The "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term "Employer" and "Government" wherever used in the contract document 

shall be synonymous 

B PROJECT MANAGER 

 The term "PROJECT MANAGER" wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

authorised to represent him on behalf of the Government. 

C ARCHITECT 

 The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

D QUANTITY SURVEYOR 

 The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

E ELECTRICAL ENGINEER 

 The term "Electrical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

F MECHANICAL ENGINEER 

 The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

G STRUCTURAL ENGINEER 

 The term "Structural Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
FORM OF CONTRACT 

 

 The form of contract will be the one included in the Republic of Kenya's 

(PPOA) Standard Tender Document for Procurement of Works (2006 Edition) 

hereby attached and Conditions of Contract are those attached thereto. If the 

Contractor considers that compliance with any of the Conditions of Contract 

involves any expenses distribute them among his rates for the various items in 

the Bills of Quantities. No claim shall be allowed arising from the Contractors 

compliance with  any of the Conditions of Contract. These are numbered 

from 1 to 37 as set out on pages 18 to 40 of these tender documents. Particulars 

of the insertion to be made in the Appendix of the Appendix of the Contract 

Agreement will be found in the Particular Preliminaries of these Bills of 

Quantities. 
 Conditions of Contract 

 These are as contained in these tender documents. 

 Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities 

B GENERAL SPECIFICATIONS. 

 For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities. 

C WORKS 

 Except as amplified under the item "Insurance" in these Preliminaries, the word 

"Works" in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations. 

D VISIT SITE AND EXAMINE DRAWINGS. 

 The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, 

means of access or any other matter which may affect his tender his tender. No 

claim arising from his failure to comply with this recommmendation will be 

E AREA TO BE OCCUPIED BY THE CONTRACTOR 

 The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS.  

 

 Means of access to the site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the site. Upon completion of the works, the contractor shall 

remove such temporary access roads, culverts, bridges, etc.and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub-contractors are to be made liable for 

the cost of any water or electric current used and for any installation provided 

especially for their own use. 

C SANITATION OF THE WORKS 

 The Sanitation of the works shall be arranged and maintained by the Contractor 

in accordance with Public Health and Labour Departments requirements and to 

the satisfaction of the the PROJECT MANAGER. 

 The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities. 

 The contractor will beeqiured to pay employ sufficient sewwpers on the site to 

ensure clean maintenance and daily disinfecting of the latrines and not less than 

once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and insectcide and on completion the works, the latrines shall be 

removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SECURITY OF WORKS ETC. 

 

 The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not 

maintaining adequate security for both the works and workers. 

B OFFICE FOR THE PROJECT MANAGER 

 The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction Government and 

Medical Officer of Health and pay the services of a cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary 

condition from commencemet to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be complete 

before the contractor is permitted to commence the works. The Contractor shall 

make available on site as and when required by the PROJECT MANAGER a 

modern and accurate level together with levelling staff, ranging rods and 50 

metre metallic linen tape. 

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the PROJECT MANAGER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions 

of Contract. 

D TRANSPORT. 

 Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SCAFFOLDING, PLANT, TOOLS AND VEHICLES 

 

 Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described hereiin. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work. 

B SETTING OUT  

 The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from his 

own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing. 

C MATERIALS AND WORKMANSHIP. 

 All materials and workmanship used in the execution of the work shall be of 

the best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the Contract 

is signed and shall also order materials from local sources as early as necessary 

to ensure that they are on site when required for use in the the works. The Bills 

of Quantities shall not be used for the purpose of ordering materials. 

 
D 

 
STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on the site 

weatherproof lockup sheds for the safe storage and custody of materials for the 

works and for the use of workmen engaged thereon and shall remove such 

sheds and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are to 

be made liable for the cost of any storage accommodation provided especially 

for their use. 

E MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on or adjacent to 

the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
MATERIALS ARISING FROM EXCAVATIONS 

 

 Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed. 

B MATERIALS FROM DEMOLITIONS 

 Any materials from demolitions and not re-used shall become the property of 

the Client/User. The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER. 

C SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and expense, to the satisfaction of the 

PROJECT MANAGER. 

D PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER 

E EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
QUALITY OF THE WORKS 

 

 The works should be of high quality and the contractor will be required to 

make samples of the work to be executed for approval by the PROJECT 

MANAGER before he commences the carrying out of the works. The 

contractor should allow for sample works in his rates accordingly. Incase a 

sample does not meet the standards set by the Project Manager, the contractor 

shall be expected to make another sample at his cost until it is approved by the 

PROJECT MANAGER. 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the PROJECT MANAGER, 

may reject any materials or workmanship not in his opinion to be up to 

approved samples. The PROJECT MANAGER shall arrange for the testing of 

such materials as he may at his discretion deem desirable, but the testing shall 

be made at the expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing in accordance 

with the current scale of testing charges laid down by the Materials Branch, 
Ministry of Transport and Infrastructure. 

 The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors' work. 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SUPERVISION AND WORKING HOURS 

 

 The works shall be executed under the direction and to the entire satisfaction in 

all respects of the "PROJECT MANAGER" who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where work is 

being prepared for the contract. The working hours shall be those generally 

worked by good employers in the in the Building and Civil Engineering trades 

in Kenya. No work shall be carried out at night or on gazetted holidays unless 

the PROJECT MANAGER shall so direct. No work shall be covered up nor 

shall any concreting be carried out in the in the absence of the Clerk of Works 

without prior approval of the PROJECT MANAGER in writing. 

B PROTECTION OF THE WORKS. 

 Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to 

the Government. 

C BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC. 

 The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

PROJECT MANAGER 

E WORKS TO BE DELIVERED UP CLEAN 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
PROVISIONAL SUMS. 

 

 The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. 

Such sums are net and no addition shall be made to them for profit. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 In the Final Account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued as 

described for variations in condition No. 22 of the Conditions of Contract, but 

should any part of the contract be executed by a nominated Sub-Contractor, or 

any articles for the Work be supplied by a Nominated Supplier, the value of 

such work or articles shall be treated as a P.C. Sum and profit and attendance 

comparable to that contained in the priced Bills of Quantities for similar items 

added. 

C PRIME COST (OR P.C.) SUMS. 

 The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

conditions of Contract. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods as stated 

in Condition No. 20 of the Conditions of Contract are described herein as 

Nominated Sub-Contractors. Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers. 

D ADJUSTMENT OF P.C. SUMS. 

 In the Final Account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER's order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even though the 

Contractor's priced Bill shows a percentage in the rate column in respect of 

them. Should the Contractor be permitted to tender and his tender be accepted 

of any work for which a P.C. Sum is included in these Bill of Quantities, profit 

and attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as 

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor's work concerned in the P.C. 

Sums under the description "Add for Attendance". 

B DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills. 

D PROVISIONAL WORK 

 All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards reinstate at his 

own expense. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 

A 

 
TRAINING LEVY 

 

Legal notice No. 237 of October, 1971 requires payment by the contractor of a 

training levy of a quarter percent (1/4 %) of the value of the contract where the 

contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid the 

required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor. 

 Total Carried to Collection  
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

PROPOSED CONSTRUCTION OF 1 NO. BODA BODA SHEDS AT 

MURURI-INI SHOPPING CENTRE, KARITI WARD - 

    

 

 

 

 

 

 

 

 

A 

KIRINYAGA COUNTY 

 
BILL NO. 3: MEASURED WORK FOR 

1 NO. BODA BODA SHEDS SIZE 9000 X 3000 X 2100MM HIGH  

 

Excavations, Disposal and Fillings 

 

Excavate pit 400 x 400 x 600mm deep; cart away soils off site 

 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

 

 

No 

B Excavate pit 300 x 300 x 450mm deep; cart away soils off site 

 

Mass Concrete mix (1:3:6) in 

17 No 

C Pit size 400 x 400 x 600mm deep. 8 No 

D Pit size 300 x 300 x 450mm deep. 

 

Mild steel frame works, all welds / connections to be well  spotted and grounded 

smooth. 

17 No 

E 60 x 60 x 3 mm SHS overall height 3000 mm high; one end flanged and cast 450mm 

deep into mass concrete sorround; other welded to the rails (m/s) 

 

 

8 

 

 

No 

F 40 x 40 x 2.0 mm SHS Horizontal rails 26 Lm 

H 40 x 25 x 2.0 mm RHS Rafters 24 Lm 

H 40 x 25 x 2.0 mm RHS Fascia Bracings - Lm 

I 40 x 25 x 2.0 mm RHS Purlins 36 Lm 

J 30 x 30 x 2.0 mm SHS Brading Fascia Rails and Bracings 

 

Seats  

- Lm 

K 30 x 30 x 2.0 mm SHS Vertical members overall 750mm high one end flanged and cast 

450mm deep into mass concrete sorround; other welded to the rails (m/s) 

 

 

17 

 

 

No 

L 25 x 25 x 2.0 mm SHS Horizontal rails 41 Lm 

L 25 x 25 x 2.0 mm SHS Verticals 

 

22 Gauge plain sheet welded to mild steel framing (m/s)  

4 Lm 

N Fascia member 250 mm high 9 Lm 

O Back rest and Seat sheets 400 mm high 26 Lm 

 Total Carried forward     
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Measured Works 

October 2025 BBS/KRT/23 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

A 

 

Total Brought forward 

 

30 Gauge pre-painted IT4 or 1T5 sheets fixed to mild steel  purlins (m/s) with J-hook 

bolts (m/s) in: 

 

Roof Covering 

 

Prepare and apply one undercoat and two finishing gloss oil  

 

 

 

 

 

 

 

27 

 

 

 

 

 

 

 

Sm 

  

B Ditto. Girth over 100mm but not exceeding 200mm 113 Lm 

C Ditto. Girth over 200mm but not exceeding 300mm 26 Lm 

D General metal surfaces 18 Sm 

E Allow for Project Name and Sponsor's signage (Lettering) 

 

Earthworks 

1 Item 

F Excavate oversite average 75mm deep; cart away soils off site 18 Sm 

G 75mm thick murram fill well watered and compacted to falls 18 Sm 

 TOTAL FOR 1 NO. 9 LM LONG SHED CARRIED TO GRAND SUMMARY  



 

 

 

 

ITEM DESCRIPTION RATE AMOUNT-KSHS 

  

PROPOSED CONSTRUCTION OF 1 NO. BODA BODA SHEDS AT  

  

 MURURI-INI SHOPPING CENTRE, KARITI WARD - KIRINYAGA    

 COUNTY   

 
BILL NO. 4: PROVISIONAL SUMS 

  

 
The following provisional items are to be expended only as  

  

 INSTRUCTED by the PROJECT MANAGER; priced in accordance with    

 the conditions of the contract relevant to this project and measured and   

 valued on completion fof the works or deducted in whole if not    

 required.   

  

Contigency Sum 

  

A Kenya Shillings Five Thousand (KShs.5,000.00) only SUM 5,000.00 

 TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 5,000.00 



 

October 2025 PP/1 Particular Preliminaries 

 

 

 

COUNTY GOVERNMENT OF KIRINYAGA 
 

 

PROPOSED CONSTRUCTION OF 1 NO. BODA BODA SHEDS AT MURURI-INI SHOPPING  

CENTRE, KARITI WARD - KIRINYAGA COUNTY 

 

GRAND SUMMARY 

ITE

M 

DESCRIPTION PAGE 
FOR BIDDER'S 

USE (KSHS) 

FOR OFFICIAL 

USE (KSHS) 

 

1 
 

PARTICULAR PRELIMINARIES 
 

PP/8 

 

 

 

 

 

 

 

 

5,000.00 

 

 

 

 

 

 

 

 

5,000.00 

2 GENERAL PRELIMINARIES GP/13 

3 1 NO. BODA BODA SHED BBS/KRT/1 

4 PROVISIONAL SUMS PS/1 

 

5 
 

SUB TOTAL 1 - ( Rates to be inclusive 16% VAT ) 

  

    6 
ADD 0.03% CAPACITY BUILDING LEVY 

  

7 TOTAL CARRIED TO FORM OF TENDER KSHS   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 No. 

Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 

 

 

 

 

 

A 

PROPOSED KAGUMO STAGE PUBLIC TOILET REFURBISHMENT  

AND CONSTRUCTION OF 2 NO. BODA BODA SHEDS EACH AT  

KAMUIRU AND GATWE IN MUTIRA WARD – KIRINYAGA COUNTY 

BILL NO. 1: PARTICULAR PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES 

 

 Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities. 

 Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations under 

preliminaries. Should he find that fulfillment of any of the items will lead to him 

incurring any cost not covered under measured works he shall price such works 

accordingly. Items for which no price is entered will not be paid for but shall be 

deemed covered by other rates and prices in these Bills of Quantities. Value 

Added Tax (V.A.T.) shall be included in the individual prices or rates at the rate 

of 16%. 

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

 The works to be carried out under this contract involves; Proposed Kagumo 

Stage Public Toilet Refurbishment and Construction of 2 No. Boda Boda 

Sheds Each at Kamuiru and Gatwe in Mutira Ward – Kirinyaga County as 

described in the Tender Bills of Quantities 

D LOCATION OF SITE 

 The sites of the proposed works are located in Mutira Ward, Kirinyaga County. 

The Contractor is advised to visit the site to familiarize with the nature and 

position of the site. No claims arising from the Contractor’s failure to do so will 

be entertained. 

C MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with 

in accordance with Clause 22 of the said Conditions. 

D VIEWING OF DRAWINGS 

 Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the Director of Public 

Works, County Department of Transport and Infrastructure Head Office, 

Prisons Road, Kerugoya. 

 Total Carried to Collection  



 

October 2025 PP/3 Particular Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 No. Boda Boda Sheds in 

Mutira Ward 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
TENDER DOCUMENTS 

 

 Tender documents are as listed in the Instruction to Tenderer’s 

B PRICING RATES 

 The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other 

incidental expenses, all to comply with the said Conditions of Contract. 

C FIRM PRICE CONTRACT 

 This is a firm price contract and, therefore the tenderer shall not be reimbursed for 

any increases in the costs of materials and/or labour in the execution of the works 

except as provided under the fluctuations clause. 

D VALUE ADDED TAX 

 The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of VAT 

on all contracts. The contractor should therefore include allowance for 

V.A.T and other Government taxes currently in force for all his rates, provisional 
items and prime cost sums in this tender. 

 The tenderer is advised that in accordance with Government public notice No. 35 

& 36 Dated 11th September 2003 operational from 1st October 2003, VAT will be 

deducted against the contract sum at the prevailing rate by the Employer and 

remitted directly to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a new mode of 

payment for VAT, any excess payment will be refundable once the Contractor has 

submitted monthly returns to the Commissioner of VAT who will do the refunds 

when satisfied that the VAT regulations have been complied with. NB: The 

tenderers shall allow for for 16% V.A.T. in their rates 

E DELIVERY OF TENDER 

 Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited in the tender box as specified in the tender advertisement and or letter 

of invitation to tender. 

 Tenders will be opened at the time specified in the advertisement and/or letter of 

invitation to tender. Tenders arriving later than the specified time will not be 

considered. 

F STANDARD FORMS 

 Any tender with standard forms not filled as appropriate will be treated as non- 

responsive. 

 Total Carried to Collection  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CORRECTION OF ERRORS IN TENDER 

 

 Arithmetical errors will be rectified on the following basis. 

 If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and the quantity, the unit price shall prevail and the 

total price shall be corrected. 

 If there is a discrepancy between words and figures, the amount in words will 

prevail. 

B BID SECURITY 

 The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender. 

 The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee duly signed, sealed and stamped 

from a bank or Insurance company which has been determined by the bidder to be 

acceptable to the Government. The format of the bid security shall be in 

accordance with the sample forms of bid security included in the post 

qualification forms, other formats may be permitted, subject to the prior approval 

of the Government. 

 Bid Security shall be valid for a period of Thirty (30) days beyond the tender 

validity period. 

C TENDER VALIDITY 

 “Clause 3.6 of the Instructions to Tenderers has been amended to read: “Tenders 

shall remain valid for a period of One Hundred and Twenty (120) days from 

the date of Tender Opening. All Tenderers are advised to note this amendment 

when filling the Form of Tender”. 

D PERFORMANCE BOND 

 A bond of 5% of the contract sum will be required in accordance with Clause 28 

on award of contract of the Instructions to Tenderer’s. No payment on account for 

the works executed will be made to the contractor until he has submitted valid 

Performance Bond to the EMPLOYER duly signed, sealed and stamped from an 

approved Bank or Insurance Company. 

E URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be completed 

within the period stated in Contract Agreement. The Contractor shall allow in his 

rates for any costs he/ she deems that he/she may incur by having to complete 

these works within the stipulated contract period. 

 Total Carried to Collection  



 

October 2025 PP/5 Particular Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CONTRACT COMPLETION PERIOD 

 

 The contract completion period in accordance with the Conditions of contract 

must be adhered to. 

 The PROJECT MANAGER shall strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary the PROJECT 

MANAGER shall inform the Contractor in writing that his actual performance 

on site is not satisfactory. In all such cases the Contractor shall accelerate his 

rate of performance production and progress by all means such as additional 

labour, plant, e.t.c and working overtime all at his cost. 

B PROGRESS CHART. 

 The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of the 

works including the works of Nominated Sub-Contractors; one copy to be handed 

to the PROJECT MANAGER and a further copy to be retained on Site. Progress 

to be recorded and chart to be amended as necessary as the work proceeds. 

C INSURANCE 

 The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor 5urro he has satisfied the PROJECT MANAGER either by production 

of an insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clause have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain that the premiums 

are duly paid up by the Contractor, who, if called upon to do so, shall produce 

receipted premium renewals for the PROJECT MANAGER’s inspection. 

D WORKING CONDITIONS 

 The Contractor shall allow in his rates for any 5urround5ion that he may 

encounter in the course of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site are 

completed. 

E PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other nomal activities. The Contractor is thus 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of activities 5urro carried out by the 

Client. The Contractor shall allow in his rates any expense he deemes necessary 

by taking such care within the site. 

 Total Carried to Collection  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
LABOUR CAMPS 

 

 The Contractor shall not be allowed to house labour on site. Allow for 

transporting workers to and from the site during the tenure of the contract. 

B EXISTING BUILDINGS AND SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

C ADJOINING PROPERTY 

 The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the satisfaction 

of the PROJECT MANAGER and/or owner(s) of the adjoining property at the 

contractor’s expense. 

D NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND SAFETY  

STATUTORY REQUIREMENTS 

 The Contractor must take all necessary measures to ensure total compliance in all 

respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both the 

contract and defects liability periods. 

E HOARDING 

 The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated 

sawn cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 

mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition 

required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer’s property on the site. 
 Insert a Rate of KSh .............................. per R/M- Approx 100m Long 

 Advertisements shall not be displayed on the hoarding unless the prior permission 

of the PROJECT MANAGER in writing has been obtained. 

F USE OF SITE 

 The contractor shall not use the site for any other purpose other than carrying out 

the contract works. 

 Total Carried to Collection  

 

 

 

 

 



 

October 2025 PP/7 Particular Preliminaries 

 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
PAYMENTS 

 

 The tenderer’s attention is drawn to the fact that the COUNTY GOVERNMENT 

SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall only 

be made for work done and materials delivered to site: all in accordance with 

Clause 23 of the Conditions of Contract Agreement. In order to facilitate this, a 

list of the general component elements for the works is given at the summary page 

of these specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 

B PAYMENT FOR MATERIALS ON SITE 
 

 All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the PROJECT MANAGER. This is 

to include materials of the Contractor, nominated sub-Contractors and nominated 

suppliers. 

 

C CLAIMS 
 

 It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such a 

claim or intent to claim notice to the PROJECT MANAGER in accordance with 

Clauses 19 and 24 of the conditions of contract within the contract period. No 

claim shall be entertained if the contractor has not complied with the said 

conditions or upon the expiry of the said contact period. 

 

D PROJECT CONTRACTOR’S SIGNBOARD  
 

 Allow a Provisional Sum of Kenya Shillings ......................... only for the Project 

Signboard Signage to be expended in accordance with the PROJECT MANAGER 

written instructions 

 

 

N/A 

E PROJECT SUPERVISION SUBSISTENCE ALLOWANCES 
 

 Provide a Provisional Sum of Kenya Shillings Fifty Thousand (KShs. 50,000/=) 

only for the Project Supervision Subsistence Allowances to be expended as 

directed by the Project Manager or deducted in whole 

 

 

50,000.00 

 
PROJECT MANAGEMENT STATIONERY EXPENSES 

 

F 
Provide a Provisional Sum of Kenya Shillings Ten Thousand (KShs. 10,000/=) 

only for the project management expenses to be expended as directed by the 

Project Manager or deducted in whole 

 

 

10,000.00 

 Total Carried to Collection 60,000.00 



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 

II 

 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

Period of Final Measurement   3 Months From Practical completion 

Defects Liability Period  6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion To be 12 Weeks from the date of Site Possession 

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 

Sum per day 

Period of Interim Certificates Monthly 

 

Period of Honouring Certificates   30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund  10% 

The Price Adjustment Clause SHALL NOT apply 

Rates and Tender Sum to be inclusive of 16% VAT 

 

 Total Carried to Collection  



 

October 2025 PP/9 Particular Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

  

COLLECTION 

 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 

 

 

 

 

 

 

 

 

 

 

 

60,000.00 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 

SUMMARY 

 



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

 

 

 

 

 

 
A 

PROPOSED KAGUMO STAGE PUBLIC TOILET REFURBISHMENT  

AND CONSTRUCTION OF 2 NO. BODA BODA SHEDS EACH AT  

KAMUIRU AND GATWE IN MUTIRA WARD – KIRINYAGA  

 

BILL NO. 2: GENERAL PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 Prices will be inserted against items of Preliminaries in the Contractor’s 

priced Bills of Quantities and Specifications. 

 The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of 

the works in the Contract. 

B ABBREVIATIONS 

 Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

 C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. - Shall mean the British Standard Specification Published 

by the British Standards Institution, 2 Park Street, London W.I.,  England. 

 

Ditto – Shall mean the whole of the preceding description except as qualified 

in the description in which it occurs. 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 

 Total Carried to Collection  



 

October 2025 GP/11 General Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
METHOD OF MEASUREMENT 

 

 Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya. 

 The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item 

and for establishment charges and profit. Each items of cutting shall include for 

consequent waste. 

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT 

 Attendance; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

 Attendance on nominated Sub-Contractors shall be given as an item in and 

shall be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding 

where necessary, office accommodation and for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power: and removing and replacing 

duct covers, pipe casings and and the like necessary for the execution and 

testing of Sub- Contractors’ work and being responsible for the accuracy of the 

same. 
 Fix Only:- 

 “Fix Only” shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only. 

C ALTERATIONS TO BILLS, PRICING, ETC. 

 Any 11urround11ion alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 Total Carried to Collection  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
EMPLOYER 

 

 The “Employer” is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term “Employer” and “Government” wherever used in the contract document 

shall be synonymous 

B PROJECT MANAGER 

 The term “PROJECT MANAGER” wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

12urround12i to represent him on behalf of the Government. 

C ARCHITECT 

 The term “Architect” shall be deemed to mean “The PROJECT MANAGER” 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

D QUANTITY SURVEYOR 

 The term “Quantity Surveyor” shall be deemed to mean “The PROJECT 

MANAGER” as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

E ELECTRICAL ENGINEER 

 The term “Electrical Engineer” shall be deemed to mean “The PROJECT 

MANAGER” as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

F MECHANICAL ENGINEER 

 The term “Mechanical Engineer” shall be deemed to mean “The PROJECT 

MANAGER” as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

G STRUCTURAL ENGINEER 

 The term “Structural Engineer” shall be deemed to mean “The PROJECT 

MANAGER” as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

 Total Carried to Collection  
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COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
FORM OF CONTRACT 

 

 The form of contract will be the one included in the Republic of Kenya’s 

(PPOA) Standard Tender Document for Procurement of Works (2006 Edition) 

hereby attached and Conditions of Contract are those attached thereto. If the 

Contractor considers that compliance with any of the Conditions of Contract 

involves any expenses distribute them among his rates for the various items in 

the Bills of Quantities. No claim shall be allowed arising from the Contractors 

compliance with  any of the Conditions of Contract. These are numbered 

from 1 to 37 as set out on pages 18 to 40 of these tender documents. Particulars 

of the insertion to be made in the Appendix of the Appendix of the Contract 

Agreement will be found in the Particular Preliminaries of these Bills of 

Quantities. 
 Conditions of Contract 

 These are as contained in these tender documents. 

 Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities 

B GENERAL SPECIFICATIONS. 

 For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities. 

C WORKS 

 Except as amplified under the item “Insurance” in these Preliminaries, the word 

“Works” in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations. 

D VISIT SITE AND EXAMINE DRAWINGS. 

 The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, 

means of access or any other matter which may affect his tender his tender. No 

claim arising from his failure to comply with this 13urround13ion13n will be 

E AREA TO BE OCCUPIED BY THE CONTRACTOR 

 The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS.  

 

 Means of access to the site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the site. Upon completion of the works, the contractor shall 

remove such temporary access roads, culverts, bridges, etc.and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub-contractors are to be made liable for 

the cost of any water or electric current used and for any installation provided 

especially for their own use. 

C SANITATION OF THE WORKS 

 The Sanitation of the works shall be arranged and maintained by the Contractor 

in accordance with Public Health and Labour Departments requirements and to 

the satisfaction of the the PROJECT MANAGER. 

 The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities. 

 The contractor will beeqiured to pay employ sufficient sewwpers on the site to 

ensure clean maintenance and daily disinfecting of the latrines and not less than 

once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and 14urround14io and on completion the works, the latrines shall 

be removed and all works and surfaces disturbed made good and the whole 

area disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities. 

 Total Carried to Collection  



 

October 2025 GP/15 General Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SECURITY OF WORKS ETC. 

 

 The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors’ and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not 

maintaining adequate security for both the works and workers. 

B OFFICE FOR THE PROJECT MANAGER 

 The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction Government and 

Medical Officer of Health and pay the services of a cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary 

condition from commencemet to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be complete 

before the contractor is permitted to commence the works. The Contractor shall 

make available on site as and when required by the PROJECT MANAGER a 

modern and accurate level together with levelling staff, ranging rods and 50 

metre metallic linen tape. 

C CONTRACTOR’S SUPERINTENDENCE/SITE AGENT 

 The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the PROJECT MANAGER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions 

of Contract. 

D TRANSPORT. 

 Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities. 

 Total Carried to Collection  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SCAFFOLDING, PLANT, TOOLS AND VEHICLES 

 

 Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described 16urrou. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work. 

B SETTING OUT  

 The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from his 

own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing. 

C MATERIALS AND WORKMANSHIP. 

 All materials and workmanship used in the execution of the work shall be of 

the best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the Contract 

is signed and shall also order materials from local sources as early as necessary 

to ensure that they are on site when required for use in the the works. The Bills 

of Quantities shall not be used for the purpose of ordering materials. 

 
D 

 
STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on the site 

weatherproof lockup sheds for the safe storage and custody of materials for the 

works and for the use of workmen engaged thereon and shall remove such 

sheds and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are to 

be made liable for the cost of any storage accommodation provided especially 

for their use. 

E MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on or adjacent to 

the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers. 

 Total Carried to Collection  



 

October 2025 GP/17 General Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
MATERIALS ARISING FROM EXCAVATIONS 

 

 Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed. 

B MATERIALS FROM DEMOLITIONS 

 Any materials from demolitions and not re-used shall become the property of 

the Client/User. The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER. 

C SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor’s own cost and expense, to the satisfaction of the 

PROJECT MANAGER. 

D PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER 

E EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER 

 Total Carried to Collection  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
QUALITY OF THE WORKS 

 

 The works should be of high quality and the contractor will be required to 

make samples of the work to be executed for approval by the PROJECT 

MANAGER before he commences the carrying out of the works. The 

contractor should allow for sample works in his rates accordingly. Incase a 

sample does not meet the standards set by the Project Manager, the contractor 

shall be expected to make another sample at his cost until it is approved by the 

PROJECT MANAGER. 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the PROJECT MANAGER, 

may reject any materials or workmanship not in his opinion to be up to 

approved samples. The PROJECT MANAGER shall arrange for the testing of 

such materials as he may at his discretion deem desirable, but the testing shall 

be made at the expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing in accordance 

with the current scale of testing charges laid down by the Materials Branch, 
Ministry of Transport and Infrastructure. 

 The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors’ work. 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor’s attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the 18urround18ion of the works, supply and 

control of labour, etc., and allow accordingly in his tender. No claim in respect 

of want of knowledge in this connection will be entertained. 

 Total Carried to Collection  



 

October 2025 GP/19 General Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SUPERVISION AND WORKING HOURS 

 

 The works shall be executed under the direction and to the entire satisfaction in 

all respects of the “PROJECT MANAGER” who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where work is 

being prepared for the contract. The working hours shall be those generally 

worked by good employers in the in the Building and Civil Engineering trades 

in Kenya. No work shall be carried out at night or on 19urroun holidays unless 

the PROJECT MANAGER shall so direct. No work shall be covered up nor 

shall any concreting be carried out in the in the absence of the Clerk of Works 

without prior approval of the PROJECT MANAGER in writing. 

B PROTECTION OF THE WORKS. 

 Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to 

the Government. 

C BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor’s sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC. 

 The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

PROJECT MANAGER 

E WORKS TO BE DELIVERED UP CLEAN 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
PROVISIONAL SUMS. 

 

 The term “Provisional Sum” wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. 

Such sums are net and no addition shall be made to them for profit. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 In the Final Account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER’s order added to the Contract Sum. Such work shall be valued as 

described for variations in condition No. 22 of the Conditions of Contract, but 

should any part of the contract be executed by a nominated Sub-Contractor, or 

any articles for the Work be supplied by a Nominated Supplier, the value of 

such work or articles shall be treated as a P.C. Sum and profit and attendance 

comparable to that contained in the priced Bills of Quantities for similar items 

added. 

C PRIME COST (OR P.C.) SUMS. 

 The term “Prime Cost Sum” or “P.C. Sum” wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

conditions of Contract. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods as stated 

in Condition No. 20 of the Conditions of Contract are described herein as 

Nominated Sub-Contractors. Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers. 

D ADJUSTMENT OF P.C. SUMS. 

 In the Final Account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER’s order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of “attendance” (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even though the 

Contractor’s priced Bill shows a percentage in the rate column in respect of 

them. Should the Contractor be permitted to tender and his tender be accepted 

of any work for which a P.C. Sum is included in these Bill of Quantities, profit 

and attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

 Total Carried to Collection  



 

October 2025 GP/21 General Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as 

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor’s work concerned in the P.C. 

Sums under the description “Add for Attendance”. 

B DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves the right to 

place a “Direct Contract” for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills. 

D PROVISIONAL WORK 

 All work described as “Provisional” in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All “Provisional” and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards reinstate at his 

own expense. 

 Total Carried to Collection  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

A 

 
TRAINING LEVY 

 

Legal notice No. 237 of October, 1971 requires payment by the contractor of a 

training levy of a quarter percent (1/4 %) of the value of the contract where the 

contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid the 

required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor. 

 Total Carried to Collection  

  

COLLECTION 

 

Brought forward from page GP/1 

Brought forward from page GP/2 

Brought forward from page GP/3 

Brought forward from page GP/4 

Brought forward from page GP/5 

Brought forward from page GP/6 

Brought forward from page GP/7 

Brought forward from page GP/8 

Brought forward from page GP/9 

Brought forward from page GP/10 

Brought forward from page GP/11 

Brought forward from page GP/12 

Brought down from above 

 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY 

OF PRELIMINARIES 

 



 

October 2025 KST/RW/23 Kagumo Stage Public Toilet 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITE

M 

DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

  

PROPOSED KAGUMO STAGE PUBLIC TOILET  

REFURBISHMENT AND CONSTRUCTION OF 2 NO. BODA 

BODA SHEDS EACH AT KAMUIRU AND GATWE IN MUTIRA 

WARD – KIRINYAGA COUNTY 

    

 BILL NO. 3: KAGUMO STAGE PUBLIC TOILET REFURBISHMENTS  

 

 

 

 

 

A 

 

ELEMENT NO. 1: BUILDER’S WORK 

 

Plinth Surfaces 

 

Prepare previously painted surfaces to approval; Apply two finishising 

coats of black bituminous paint 

 

Doors, Windows and Fascia Boards 

 

Prepare previously painted surfaces to approval; Apply two  finishing 

coats first quality gloss oil paint on: 

 

 

 

 

 

 

16 

 

 

 

 

 

 

Sm 

B General surfaces of glazed casement metal doors 13 Sm 

C General surfaces of timber doors (both sides measured) 35 Sm 

D Doors surfaces; 100mm to 200mm girth; internal 136 Lm 

E Ditto not exceeding 100mm girth; internal 57 Lm 

F General surfaces of glazed casement metal Windows (both sides measured) 
 

8 

 

Sm 

G Wooden Fascia board surfaces; 100mm to 200mm girth; External 

 

Walls 

 

Prepare previously painted surfaces to approval; Apply two  finishing 

coats of first quality Emulsion paint to: 

39 Lm 

H Plastered walls internally 94 Sm 

I Rendered surfaces externally 10 Sm 

J Soft board ceiling boards 57 Sm 

K Moulded cornice surfaces not exceeding 100mm girth 

 

Glazing; fixed to metal casement with putty 

57 Lm 

L 4 mm Thick clear sheet glass panes not exceeding 0.10 sm 1 Sm 

M Ditto but obscured panes; ditto 1 Sm 

 TOTAL FOR BUILDER’S WORK CARRIED TO BILL SUMMARY  



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

  

ELEMENT NO. 2: ELECTRICAL INSTALLATION WORKS  

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

50,000 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

50,000.00 

 Supply, install, test &commission the following complete as  

specified. All cables shall be copper and shall be complete  with 

cable glands, lugs and necessary termination kits. 

  

A LIGHTING POINTS   

1.00 Lighting point wired in 3×1.5 mm2 single core PVC cables drawn in 

20mm heavy gauge conduits concealed in walls and floors,1&2- 

way switched but excluding the light fitting itself. 

  

 One way switching 8 No 

B LIGHTING FITTINGS.   

1.01 10A Screwless Switch Plates flush mounted on walls as MK or 

approved equivalent. 

  

 a) 2gang 2 way 3 No 

1.02 Light Fittings complete with all accessories and lamps as follows:   

 a)1200mm×1×36watts Bare batten fluorescent fitting as NVC or any 

other approved equivalent 
 
6 

 
No 

 b)IP65 30w LED floodlight fitting as Philips or approved equivalent 

complete with Photocess for automatic switch. 

 

2 

 

No 

C SOCKET OUTLET AND POWER POINTS 
  

1.03 i)13Asocket Outlet Points wired in 3 x 2.5 mm2 SC PVC insulated CU 

cables drawn in 25 mm Ø HG PVC conduits concealed in building 

fabric complete with all the necessary accessories excluding socket 

outlet plate. 

 

 

 
1 

 

 

 
No 

1.04 i) 13A Twin Ivory sockets outlets as Panasonic or approved 

equivalent 

 

1 

 

No 

D CONSUMER UNITS / DISTRIBUTION BOARDS & SUB-MAINS   

1.05 Sub-Mains comprising 3x4mm SC CU cable drawn in 32mm HG PVC 

Conduit concealed and complete with all the necessary 

accessories from the near by pump room isolator. 

 

 
15 

 

 
Lm 

1.06 4-way 100A SP Consumer Unit complete with and lockable cover 

and all accessories excluding MCBs as Harvels 
 

1 
 

No 

1.07 The following MCBs as Harvels or approved equivalent for item 

above. 

  

 i)10A SP MCB 2 No 

 ii)Blanking Plate 2 No 

1.08 Earthing improvement comprising of copper earth electrode of size 

1500mm long and 15mm diameter, concrete manhole of size 

300X300X450 mm with removable concrete cover and a 25mm diameter 

PVC heavy gauge lead in duct and bonded to the boards 

using 10mm sq cable as per the latest IEEE Requirements. 

 

 

1 

 

 

Item 

1.09 Repair the Existing Fabricated Meter Box gauge 18 done by others 

complete with Sp Isolator or SP Cut out and Appropriate meter Tails 

for KPLC power connection.. 

 

1 

 

Item 

E KPLC POWER CONNECTION 
  

1.10 Allow Kenya Shillings Fifty Thousand for Power Connection 1 Item 

1.11 Allow for Attendance for item above 1 Item 

 TOTAL FOR ELECTRICAL INSTALLATION WORKS CARRIED TO BILL SUMMARY  



 

October 2025 KST/RW/25 Kagumo Stage Public Toilet 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

 

 

 

 

B 

 

 

 

 

 

C 

 

 

 

 

D 

 

 

 

E 

 

 

 

 

 

F 

 

 

 

 

 

 

G 

 

ELEMENT NO. 3: MECHANICAL INSTALLATION WORKS 

SANITARY FITTINGS/PLUMBING/DRAINAGE 

Supply, install, fix and test the following sanitary fittings  

including all materials and jointing to supply waste/ soil and  

overflow pipes. All Sanitary Fittings and Pipes MUST be  approved 

by the Project Mechanical Engineer before  Installation. 

 

HIGH LEVEL WATER CLOSET 

9 Litre high ceramic cistern, fittings and pull chain including siphon, 15 

mm diameter side inlet ball valve, 20 mm side overflow, plastic flush pipe, 

inlet connector and cistern supports. 

 

WALL MOUNTED WASH HAND BASIN 

32mm diameter chrome plated chain waste, chain stay hole, chrome 

plated non-conculsive time delay press action pillar tap as Cobra model 

and heavy duty chrome plated bottle trap (32mm ‘P’ trap) with 75mm 

seal. 

 

MIRROR 
6mm Thick polished glass, siverbacked mirror with 25urroun edges, 

size 800 X 500mm plugged and screwed to wall with 4No chrome 

plated chromepacked screws and 5mm thick foam back rest. 

 

TOILET ROLL HOLDER 

Jumbo tissue roll holder of approved quality as mediclinic or equivalent 

 

TISSUE DISPENSER 

Provide and fix a tissue dispenser of approved quality next to the wash 

hand basin. Of approved type. 

 

SOAP DISPENSER 

Liquid soap dispenser in white colour. Water capacity 1.136L complete 

with plastic rawl plugs, fixing screws lock and key complete with initial 

fill of soap gel. The soap dispenser to be as “ ZAPLONS MARK “ 

model, size 125 x 100 x 290mm high or approved equivalent. 

 

DISABLED TOILET FACILITY 

(i) Wall mounted wash hand basin with one L/Hand or R/Hand offset 

tap hole and chain stay hole, wall brackets, lever action chrome 

plated 15mm diameter tap, chrome plated chain waste 32mm, 

(ii) 3No. 600mm diameter long rails. 

(iii) 1No. Hinged support rail and back support rail. All in nylon 

coated alluminium. 

(iv) Mirror 400 x 900mm high fixed 500mm above the floor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7 

 

 

 

 

 

6 

 

 

 

 

 

4 

 

 

 

 

2 

 

 

 

4 

 

 

 

 

 

4 

 

 

 

 

 

 

2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No 

 

 

 

 

 

No 

 

 

 

 

 

No 

 

 

 

 

No 

 

 

 

No 

 

 

 

 

 

No 

 

 

 

 

 

 

Set 

  

 Total Carried Forward     
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 
 

Total Brought Forward 

 

URINAL SLAB 

    

 

A 

9 Litres vitreous china heavy duty ceramic cistern and associated 

stainless steel down pipes and spurnge pipe. It should be constructed 

from ASL 304 stainless steel and 2000mm long. 

 

1 

 

No 

 

B 
15mm diam x 300mm long flexible connectors with 15mm angle valve 

 

MANHOLE COVERS 

 

13 

 

No 

C 350mmx350mm manhole airtight polysynthetic cover. 4 No 

D 400mmx400mm manhole airtight polysynthetic cover. 1 No 

 
WATER METER CONNECTION 

  

E 
Meter deposit and charges for connection to the existing water supply 

mains 
1 Item 

 

F 
Meter connection accessories (Union, elbows,nipples, Gate valve etc) 

 

1 

 

Item 

 

G 

Flushing out of the cold water system, testing and commissioning of the 

plumbing and drainage system to the satisfaction of the Engineer 

 

1 

 

Item 

H Water meter cage 1 Item 

 TOTAL FOR MECHANIICAL INSTALLATION WORKS CARRIED TO BILL SUMMARY  

 

BILL NO. 3: KAGUMO STAGE PUBLIC TOILET REFURBISHMENTS 

BILL SUMMARY 

  

NO. ELEMENT PAGE AMOUNT-KSHS 

 

1 

 

ELEMENT NO. 1: BUILDER’S WORK 

 

KST/RW/1 

KST/RW/2 

KST/RW/4 

 

2 ELEMENT NO. 2: ELECTRICAL INSTALLATION WORKS 
 

3 ELEMENT NO. 3: MECHANICAL INSTALLATION WORKS 
 

 TOTAL FOR PUBLIC TOILET REFURBISHMENT CARRIED TO GRAND SUMMARY  
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COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

  

PROPOSED KAGUMO STAGE PUBLIC TOILET  

REFURBISHMENT AND CONSTRUCTION OF 2 NO. BODA 

BODA SHEDS EACH AT KAMUIRU AND GATWE IN MUTIRA 

WARD – KIRINYAGA COUNTY 

    

 BILL NO. 4: MEASURED WORK FOR 2 NO. BODA BODA SHEDS  

 

 

 

 

 

 

A 

 

1 NO. BODA BODA SHEDS SIZE 9000 X 3000 X 2400MM HIGH  

 

Excavations, Disposal and Fillings 

 

Excavate pit 400 x 400 x 600mm deep; cart away soils off site 

 

 

 

 

 

 

8 

 

 

 

 

 

 

No 

B Excavate pit 300 x 300 x 450mm deep; cart away soils off site 

 

Mass Concrete mix (1:3:6) in 

17 No 

C Pit size 400 x 400 x 600mm deep. 8 No 

D Pit size 300 x 300 x 450mm deep. 

 

Mild steel frame works, all welds / connections to be well  spotted and 

grounded smooth. 

17 No 

E 60 x 60 x 3 mm SHS overall height 3000 mm high; one end flanged and 

cast 450mm deep into mass concrete 27urround; other welded to the rails 

(m/s) 

 

 

8 

 

 

No 

F 40 x 40 x 2.0 mm SHS Horizontal rails 26 Lm 

H 40 x 25 x 2.0 mm RHS Rafters 24 Lm 

H 40 x 25 x 2.0 mm RHS Fascia Bracings - Lm 

I 40 x 25 x 2.0 mm RHS Purlins 36 Lm 

J 30 x 30 x 2.0 mm SHS Brading Fascia Rails and Bracings 

 

Seats  

- Lm 

K 30 x 30 x 2.0 mm SHS Vertical members overall 750mm high one end 

flanged and cast 450mm deep into mass concrete 27urround; other welded 

to the rails (m/s) 

 

 

17 

 

 

No 

L 25 x 25 x 2.0 mm SHS Horizontal rails 41 Lm 

L 25 x 25 x 2.0 mm SHS Verticals 

 

22 Gauge plain sheet welded to mild steel framing (m/s)  

4 Lm 

N Fascia member 250 mm high 9 Lm 

O Back rest and Seat sheets 400 mm high 26 Lm 

 Total Carried forward     



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

A 

 

Total Brought forward 

 

30 Gauge pre-painted IT4 or 1T5 sheets fixed to mild steel  purlins (m/s) 

with J-hook bolts (m/s) in: 

 

Roof Covering 

 

Prepare and apply one undercoat and two finishing gloss oil  

 

 

 

 

 

 

 

27 

 

 

 

 

 

 

 

Sm 

  

B Ditto. Girth over 100mm but not exceeding 200mm 113 Lm 

C Ditto. Girth over 200mm but not exceeding 300mm 26 Lm 

D General metal surfaces 18 Sm 

E Allow for Project Name and Sponsor’s signage (Lettering) 

 

Earthworks 

1 Item 

F Excavate oversite average 75mm deep; cart away soils off site 18 Sm 

G 75mm thick murram fill well watered and compacted to falls 18 Sm 

 TOTAL FOR 1 NO. 9LM LONG SHED  

  
 

X 2 

 TOTAL FOR 2 NO. BODA BODA TAXI SHEDS CARRIED TO GRAND SUMMARY  





 

 

 

COUNTY GOVERNMENT OF KIRINYAGA Proposed Kagumo Stage Toilet Repairs and 2 

No. Boda Boda Sheds in Mutira Ward 
 

ITEM DESCRIPTION RATE AMOUNT-KSHS 

  

PROPOSED KAGUMO STAGE PUBLIC TOILET REFURBISHMENT  

  

 AND CONSTRUCTION OF 2 NO. BODA BODA SHEDS EACH AT    

 KAMUIRU AND GATWE IN MUTIRA WARD – KIRINYAGA COUNTY   

  

BILL NO. 5: PROVISIONAL SUMS 

  

 
The following provisional items are to be expended only as  

  

 INSTRUCTED by the PROJECT MANAGER; priced in accordance with    

 the conditions of the contract relevant to this project and measured and   

 valued on completion fof the works or deducted in whole if not    

 required.   

 
Contigency Sum 

  

A Kenya Shillings Seventy Five Thousand (KShs.75,000.00) only SUM 75,000.00 

 TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 75,000.00 



Proposed 3 No. Boda Boda Sheds 

in Murinduko Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 PP/1 Particular Preliminaries 

 

 

COUNTY GOVERNMENT OF KIRINYAGA 

 

 

PROPOSED KAGUMO STAGE PUBLIC TOILET REFURBISHMENT AND CONSTRUCTION  

OF 2 NO. BODA BODA SHEDS EACH AT KAMUIRU AND GATWE IN MUTIRA WARD -  

KIRINYAGA COUNTY 

 

GRAND SUMMARY 

ITEM DESCRIPTION PAGE 
FOR BIDDER’S 

USE (KSHS) 

FOR OFFICIAL 

USE (KSHS) 

 

1 
 

PARTICULAR PRELIMINARIES 
 

PP/8 

 

 

 

 

 

 

 

 

 

 

 

75,000.00 

 

 

 

 

 

 

 

 

 

 

 

75,000.00 

2 GENERAL PRELIMINARIES GP/13 

3 KAGUMO STAGE PUBLIC TOILET 

REFURBISHMENT WORKS 
 

KST/RW/4 

4 2 NO. BODA BODA SHEDS BBS/MTR/2 

5 PROVISIONAL SUMS PS/1 

 

6 
 

SUB TOTAL 1 – (Rates to be inclusive 16% VAT) 

  

      7     ADD 0.03% CAPACITY BUILDING LEVY   

8 TOTAL CARRIED TO FORM OF TENDER KSHS   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
PROPOSED CONSTRUCTION OF 3 NO. BODA BODA SHEDS EACH AT 

 

 

 

 

 

 

A 

MURINDUKO, ITANGI AND P-AI, IN MURINDUKO WARD -  

KIRINYAGA COUNTY 

BILL NO. 1: PARTICULAR PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES 

 Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities. 

 Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations under 

preliminaries. Should he find that fulfillment of any of the items will lead to him 

incurring any cost not covered under measured works he shall price such works 

accordingly. Items for which no price is entered will not be paid for but shall be 

deemed covered by other rates and prices in these Bills of Quantities. Value Added 

Tax (V.A.T.) shall be included in the individual prices or rates at the rate of 16%. 

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

 The works to be carried out under this contract involves; Fabrication and 

Erection of Proposed 3 No. Boda Boda Shed Each at Murinduko, Itangi and 

P-Ai - Murinduko Ward - Kirinyaga County as described in the Tender Bills 

D LOCATION OF SITE 

 The sites of the proposed works are located in Murinduko Ward, Kirinyaga 

County. The Contractor is advised to visit the site to familiarize with the nature and 

position of the site. No claims arising from the Contractor’s failure to do so will be 

entertained. 

C MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with in 

accordance with Clause 22 of the said Conditions. 

D VIEWING OF DRAWINGS 

 Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the Director of Public 

Works, County Department of Transport and Infrastructure Head Office, 

Prisons Road, Kerugoya. 

 Total Carried to Collection  



Proposed 3 No. Boda Boda Sheds 

in Murinduko Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 PP/3 Particular Preliminaries 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
TENDER DOCUMENTS 

 

 Tender documents are as listed in the Instruction to Tenderer’s 

B PRICING RATES 

 The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other incidental 

expenses, all to comply with the said Conditions of Contract. 

C FIRM PRICE CONTRACT 

 This is a firm price contract and, therefore the tenderer shall not be reimbursed for 

any increases in the costs of materials and/or labour in the execution of the works 

except as provided under the fluctuations clause. 

D VALUE ADDED TAX 

 The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of VAT 

on all contracts. The contractor should therefore include allowance for 

V.A.T and other Government taxes currently in force for all his rates, provisional 
items and prime cost sums in this tender. 

 The tenderer is advised that in accordance with Government public notice No. 35 

& 36 Dated 11th September 2003 operational from 1st October 2003, VAT will be 

deducted against the contract sum at the prevailing rate by the Employer and 

remitted directly to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a new mode of payment 

for VAT, any excess payment will be refundable once the Contractor has submitted 

monthly returns to the Commissioner of VAT who will do the refunds when 

satisfied that the VAT regulations have been complied with. NB: The tenderers 

shall allow for for 16% V.A.T. in their rates 

E DELIVERY OF TENDER 

 Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and deposited 

in the tender box as specified in the tender advertisement and or letter 

of invitation to tender. 

 Tenders will be opened at the time specified in the advertisement and/or letter of 

invitation to tender. Tenders arriving later than the specified time will not be 

considered. 

F STANDARD FORMS 

 Any tender with standard forms not filled as appropriate will be treated as non- 

responsive. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CORRECTION OF ERRORS IN TENDER 

 

 Arithmetical errors will be rectified on the following basis. 

 If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and the quantity, the unit price shall prevail and the 

total price shall be corrected. 

 If there is a discrepancy between words and figures, the amount in words will 

prevail. 

B BID SECURITY 

 The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender. 

 The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee duly signed, sealed and stamped 

from a bank or Insurance company which has been determined by the bidder to be 

acceptable to the Government. The format of the bid security shall be in accordance 

with the sample forms of bid security included in the post qualification forms, other 

formats may be permitted, subject to the prior approval 

of the Government. 

 Bid Security shall be valid for a period of Thirty (30) days beyond the tender 

validity period. 

C TENDER VALIDITY 

 "Clause 3.6 of the Instructions to Tenderers has been amended to read: "Tenders 

shall remain valid for a period of One Hundred and Twenty (120) days from 

the date of Tender Opening. All Tenderers are advised to note this amendment 

when filling the Form of Tender". 

D PERFORMANCE BOND 

 A bond of 5% of the contract sum will be required in accordance with Clause 28 

on award of contract of the Instructions to Tenderer’s. No payment on account for 

the works executed will be made to the contractor until he has submitted valid 

Performance Bond to the EMPLOYER duly signed, sealed and stamped from an 

approved Bank or Insurance Company. 

E URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be completed 

within the period stated in Contract Agreement. The Contractor shall allow in his 

rates for any costs he/ she deems that he/she may incur by having to complete these 

works within the stipulated contract period. 

 Total Carried to Collection  



Proposed 3 No. Boda Boda Sheds 

in Murinduko Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 PP/5 Particular Preliminaries 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CONTRACT COMPLETION PERIOD 

 

 The contract completion period in accordance with the Conditions of contract 

must be adhered to. 

 The PROJECT MANAGER shall strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary the PROJECT 

MANAGER shall inform the Contractor in writing that his actual performance on 

site is not satisfactory. In all such cases the Contractor shall accelerate his rate of 

performance production and progress by all means such as additional labour, plant, 

e.t.c and working overtime all at his cost. 

B PROGRESS CHART. 

 The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of the 

works including the works of Nominated Sub-Contractors; one copy to be handed 

to the PROJECT MANAGER and a further copy to be retained on Site. Progress 

to be recorded and chart to be amended as necessary as the work proceeds. 

C INSURANCE 

 The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor untill he has satisfied the PROJECT MANAGER either by production 

of an insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clause have been complied with in all respects. Thereafter the 

PROJECT MANAGER shall from time to time ascertain that the premiums are 

duly paid up by the Contractor, who, if called upon to do so, shall produce receipted 

premium renewals for the PROJECT MANAGER's inspection. 

D WORKING CONDITIONS 

 The Contractor shall allow in his rates for any interferance that he may encounter 

in the course of the works for the Client may in some cases ask the Contractor not 

to proceed with the works until some activities within the site are completed. 

E PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other nomal activities. The Contractor is thus 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of activities beeing carried out by the 

Client. The Contractor shall allow in his rates any expense he deemes necessary by 

taking such care within the site. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
LABOUR CAMPS 

 

 The Contractor shall not be allowed to house labour on site. Allow for transporting 

workers to and from the site during the tenure of the contract. 

B EXISTING BUILDINGS AND SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

C ADJOINING PROPERTY 

 The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the satisfaction 

of the PROJECT MANAGER and/or owner(s) of the adjoining property at the 

contractor’s expense. 

D NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND SAFETY  

STATUTORY REQUIREMENTS 

 The Contractor must take all necessary measures to ensure total compliance in all 

respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both the 

contract and defects liability periods. 

E HOARDING 

 The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn 

cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd 

grade treated sawn cypress timber rails. The Contractor is in addition required to 

take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site. 
 Insert a Rate of KSh .............................. per R/M- Approx 100m Long 

 Advertisements shall not be displayed on the hoarding unless the prior permission 

of the PROJECT MANAGER in writing has been obtained. 

F USE OF SITE 

 The contractor shall not use the site for any other purpose other than carrying out 

the contract works. 

 Total Carried to Collection  



Proposed 3 No. Boda Boda Sheds 

in Murinduko Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 PP/7 Particular Preliminaries 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
PAYMENTS 

 

 The tenderer’s attention is drawn to the fact that the COUNTY GOVERNMENT 

SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall only be 

made for work done and materials delivered to site: all in accordance with Clause 

23 of the Conditions of Contract Agreement. In order to facilitate this, a list of the 

general component elements for the works is given at the summary page of these 

specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 

B PAYMENT FOR MATERIALS ON SITE 
 

 All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the PROJECT MANAGER. This is to 

include materials of the Contractor, nominated sub-Contractors and nominated 

suppliers. 

 

C CLAIMS 
 

 It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such a 

claim or intent to claim notice to the PROJECT MANAGER in accordance with 

Clauses 19 and 24 of the conditions of contract within the contract period. No claim 

shall be entertained if the contractor has not complied with the said conditions or 

upon the expiry of the said contact period. 

 

D PROJECT CONTRACTOR'S SIGNBOARD  
 

 Allow a Provisional Sum of Kenya Shillings ......................... only for the Project 

Signboard Signage to be expended in accordance with the PROJECT MANAGER 

written instructions 

 

 

N/A 

E PROJECT SUPERVISION SUBSISTENCE ALLOWANCES 
 

 Provide a Provisional Sum of Kenya Shillings Twenty Five Thousand (KShs. 

25,000/=) only for the Project Supervision Subsistence Allowances to be expended 

as directed by the Project Manager or deducted in whole 

 

 

25,000.00 

 
PROJECT MANAGEMENT STATIONERY EXPENSES 

 

F 
Provide a Provisional Sum of Kenya Shillings Twenty Thousand (KShs. 5,000/=) 

only for the project management expenses to be expended as directed by the Project 

Manager or deducted in whole 

 

 

5,000.00 

 Total Carried to Collection 30,000.00 



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 

II 

 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

Period of Final Measurement   3 Months From Practical completion 

Defects Liability Period  6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion To be 10 Weeks from the date of Site Possession 

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 

Sum per day 

Period of Interim Certificates Monthly 

 

Period of Honouring Certificates   30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund  10% 

The Price Adjustment Clause SHALL NOT apply 

Rates and Tender Sum to be inclusive of 16% VAT 

 

 Total Carried to Collection  



Proposed 3 No. Boda Boda Sheds 

in Murinduko Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 PP/9 Particular Preliminaries 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

  

COLLECTION 

 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 

 

 

 

 

 

 

 

 

 

 

 

30,000.00 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 
SUMMARY 

 



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

 

 

 

 

 

 
A 

PROPOSED CONSTRUCTION OF 3 NO. BODA BODA SHEDS EACH  

AT MURINDUKO, ITANGI AND P-AI, IN MURINDUKO WARD -  

KIRINYAGA COUNTY 

 

BILL NO. 2: GENERAL PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 Prices will be inserted against items of Preliminaries in the Contractor's 

priced Bills of Quantities and Specifications. 

 The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract. 

B ABBREVIATIONS 

 Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

 C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. - Shall mean the British Standard Specification Published 

by the British Standards Institution, 2 Park Street, London W.I.,  England. 

 

Ditto - Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs. 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 

 Total Carried to Collection  



Proposed 3 No. Boda Boda Sheds 

in Murinduko Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 GP/11 General Preliminaries 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
METHOD OF MEASUREMENT 

 

 Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya. 

 The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item and 

for establishment charges and profit. Each items of cutting shall include for 

consequent waste. 

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT 

 Attendance; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

 Attendance on nominated Sub-Contractors shall be given as an item in and shall 

be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding where 

necessary, office accommodation and for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power: and removing and replacing 

duct covers, pipe casings and and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for the accuracy of the 

same. 
 Fix Only:- 

 "Fix Only" shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only. 

C ALTERATIONS TO BILLS, PRICING, ETC. 

 Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
EMPLOYER 

 

 The "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term "Employer" and "Government" wherever used in the contract document 

shall be synonymous 

B PROJECT MANAGER 

 The term "PROJECT MANAGER" wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

authorised to represent him on behalf of the Government. 

C ARCHITECT 

 The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

D QUANTITY SURVEYOR 

 The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

E ELECTRICAL ENGINEER 

 The term "Electrical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

F MECHANICAL ENGINEER 

 The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

G STRUCTURAL ENGINEER 

 The term "Structural Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

 Total Carried to Collection  



Proposed 3 No. Boda Boda Sheds 

in Murinduko Ward 
COUNTY GOVERNMENT OF KIRINYAGA 
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
FORM OF CONTRACT 

 

 The form of contract will be the one included in the Republic of Kenya's (PPOA) 

Standard Tender Document for Procurement of Works (2006 Edition) hereby 

attached and Conditions of Contract are those attached thereto. If the Contractor 

considers that compliance with any of the Conditions of Contract involves any 

expenses distribute them among his rates for the various items in the Bills of 

Quantities. No claim shall be allowed arising from the Contractors compliance 

with  any of the Conditions of Contract. These are numbered from 1 to 37 as 

set out on pages 18 to 40 of these tender documents. Particulars of the insertion 

to be made in the Appendix of the Appendix of the Contract Agreement will be 

found in the Particular Preliminaries of these Bills of 

Quantities. 
 Conditions of Contract 

 These are as contained in these tender documents. 

 Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities 

B GENERAL SPECIFICATIONS. 

 For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

C WORKS 

 Except as amplified under the item "Insurance" in these Preliminaries, the word 

"Works" in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations. 

D VISIT SITE AND EXAMINE DRAWINGS. 

 The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, means 

of access or any other matter which may affect his tender his tender. No claim 

arising from his failure to comply with this recommmendation will be 

E AREA TO BE OCCUPIED BY THE CONTRACTOR 

 The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS.  

 

 Means of access to the site shall be agreed with the PROJECT MANAGER prior 

to commencement of the work and contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the site. Upon completion of the works, the contractor shall 

remove such temporary access roads, culverts, bridges, etc.and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this supply 

at his own cost. Nominated Sub-contractors are to be made liable for the cost of 

any water or electric current used and for any installation provided especially 

for their own use. 

C SANITATION OF THE WORKS 

 The Sanitation of the works shall be arranged and maintained by the Contractor 

in accordance with Public Health and Labour Departments requirements and to 

the satisfaction of the the PROJECT MANAGER. 

 The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities. 

 The contractor will beeqiured to pay employ sufficient sewwpers on the site to 

ensure clean maintenance and daily disinfecting of the latrines and not less than 

once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and insectcide and on completion the works, the latrines shall be 

removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SECURITY OF WORKS ETC. 

 

 The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not maintaining 

adequate security for both the works and workers. 

B OFFICE FOR THE PROJECT MANAGER 

 The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary connections 

to the drain where applicable to the satisfaction Government and Medical 

Officer of Health and pay the services of a cleaner and pay all conservancy 

charges and keep both office and closet in a clean and sanitary condition from 

commencemet to the completion of the works and dismantle and make good 

disturbed surfaces. The office and closet shall be complete before the contractor 

is permitted to commence the works. The Contractor shall make available on site 

as and when required by the PROJECT MANAGER a modern and accurate level 

together with levelling staff, ranging rods and 50 metre metallic linen tape. 

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the PROJECT MANAGER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions 

of Contract. 

D TRANSPORT. 

 Allow for transport of workmen, materials, etc., to and from the site at such hours 

and by such routes as may be permitted by the competent authorities. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SCAFFOLDING, PLANT, TOOLS AND VEHICLES 

 

 Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described hereiin. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work. 

B SETTING OUT  

 The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from his 

own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing. 

C MATERIALS AND WORKMANSHIP. 

 All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall order 

all materials to be obtained from overseas immediately after the Contract is 

signed and shall also order materials from local sources as early as necessary to 

ensure that they are on site when required for use in the the works. The Bills of 

Quantities shall not be used for the purpose of ordering materials. 

 
D 

 
STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on the site 

weatherproof lockup sheds for the safe storage and custody of materials for the 

works and for the use of workmen engaged thereon and shall remove such sheds 

and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are to 

be made liable for the cost of any storage accommodation provided especially 

for their use. 

E MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
MATERIALS ARISING FROM EXCAVATIONS 

 

 Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be agreed. 

B MATERIALS FROM DEMOLITIONS 

 Any materials from demolitions and not re-used shall become the property of 

the Client/User. The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER. 

C SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or damage 

with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and expense, to the satisfaction of the PROJECT 

MANAGER. 

D PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution 

of the works to the satisfaction of the local and other competent authority and 

the PROJECT MANAGER 

E EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
QUALITY OF THE WORKS 

 

 The works should be of high quality and the contractor will be required to make 

samples of the work to be executed for approval by the PROJECT MANAGER 

before he commences the carrying out of the works. The contractor should allow 

for sample works in his rates accordingly. Incase a sample does not meet the 

standards set by the Project Manager, the contractor shall be expected to make 

another sample at his cost until it is approved by the PROJECT MANAGER. 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Materials Branch, 
Ministry of Transport and Infrastructure. 

 The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and tests 

except those in connection with nominated sub-contractors' work. 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is most 

important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SUPERVISION AND WORKING HOURS 

 

 The works shall be executed under the direction and to the entire satisfaction in 

all respects of the "PROJECT MANAGER" who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared for 

the contract. The working hours shall be those generally worked by good 

employers in the in the Building and Civil Engineering trades in Kenya. No work 

shall be carried out at night or on gazetted holidays unless the PROJECT 

MANAGER shall so direct. No work shall be covered up nor shall any 

concreting be carried out in the in the absence of the Clerk of Works without 

prior approval of the PROJECT MANAGER in writing. 

B PROTECTION OF THE WORKS. 

 Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to 

the Government. 

C BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC. 

 The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and stains 

and leave in a clean and tidy state to the reasonable satisfaction of the PROJECT 

MANAGER 

E WORKS TO BE DELIVERED UP CLEAN 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
PROVISIONAL SUMS. 

 

 The term "Provisional Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. Such 

sums are net and no addition shall be made to them for profit. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 In the Final Account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued as 

described for variations in condition No. 22 of the Conditions of Contract, but 

should any part of the contract be executed by a nominated Sub-Contractor, or 

any articles for the Work be supplied by a Nominated Supplier, the value of 

such work or articles shall be treated as a P.C. Sum and profit and attendance 

comparable to that contained in the priced Bills of Quantities for similar items 

added. 

C PRIME COST (OR P.C.) SUMS. 

 The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard 

Method of Measurement mentioned in Condition No. 16 of the conditions of 

Contract. Persons or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods as stated in Condition No. 20 of 

the Conditions of Contract are described herein as Nominated Sub-Contractors. 

Persons or firms so nominated to supply goods or materials are described herein 

as Nominated Suppliers. 

D ADJUSTMENT OF P.C. SUMS. 

 In the Final Account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER's order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed (not 

pro-rata to the amount paid) and this shall apply even though the Contractor's 

priced Bill shows a percentage in the rate column in respect of them. Should the 

Contractor be permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities, profit and attendance 

will be allowed at the same rate as it would be if the work were executed by a 

Nominated Sub-Contractor. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as 

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor's work concerned in the P.C. 

Sums under the description "Add for Attendance". 

B DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and shall afford 

any tradesmen or other persons employed for the execution of any work not 

included in this Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall not be required 

to erect any special scaffolding for them. The Contractor shall perform such 

cutting away for and making good after the work of such tradesmen or persons 

as may be ordered by the PROJECT MANAGER and the work will be measured 

and paid for to the extent executed at rates provided in these Bills. 

D PROVISIONAL WORK 

 All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the work 

to enable all measurements to be taken and afterwards reinstate at his own 

expense. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

A 

 
TRAINING LEVY 

 

Legal notice No. 237 of October, 1971 requires payment by the contractor of a 

training levy of a quarter percent (1/4 %) of the value of the contract where the 

contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid the 

required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor. 

 Total Carried to Collection  

  

COLLECTION 

 

Brought forward from page GP/1 

Brought forward from page GP/2 

Brought forward from page GP/3 

Brought forward from page GP/4 

Brought forward from page GP/5 
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Brought forward from page GP/7 
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Brought forward from page GP/9 
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Brought forward from page GP/12 

Brought down from above 

 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY 

OF PRELIMINARIES 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

PROPOSED CONSTRUCTION OF 3 NO. BODA BODA 

SHEDS EACH AT MURINDUKO, ITANGI AND P-AI, IN  

MURINDUKO WARD - KIRINYAGA COUNTY 

 

BILL NO. 3: MEASURED WORK FOR 

1 NO. BODA BODA SHEDS SIZE 9000 X 3000 X 2400MM HIGH  

 

Excavations, Disposal and Fillings 

 

Excavate pit 400 x 400 x 600mm deep; cart away soils off site 

 

 

 

 

 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

 

 

 

 

 

 

No 

  

B Excavate pit 300 x 300 x 450mm deep; cart away soils off site 

 

Mass Concrete mix (1:3:6) in 

17 No 

C Pit size 400 x 400 x 600mm deep. 8 No 

D Pit size 300 x 300 x 450mm deep. 

 

Mild steel frame works, all welds / connections to be well  spotted and 

grounded smooth. 

17 No 

E 60 x 60 x 3 mm SHS overall height 3000 mm high; one end flanged and 

cast 450mm deep into mass concrete sorround; other welded to the rails 

(m/s) 

 

 

8 

 

 

No 

F 40 x 40 x 2.0 mm SHS Horizontal rails 26 Lm 

H 40 x 25 x 2.0 mm RHS Rafters 24 Lm 

H 40 x 25 x 2.0 mm RHS Fascia Bracings - Lm 

I 40 x 25 x 2.0 mm RHS Purlins 36 Lm 

J 30 x 30 x 2.0 mm SHS Brading Fascia Rails and Bracings 

 

Seats  

- Lm 

K 30 x 30 x 2.0 mm SHS Vertical members overall 750mm high one end 

flanged and cast 450mm deep into mass concrete sorround; other welded to 

the rails (m/s) 

 

 

17 

 

 

No 

L 25 x 25 x 2.0 mm SHS Horizontal rails 41 Lm 

L 25 x 25 x 2.0 mm SHS Verticals 

 

22 Gauge plain sheet welded to mild steel framing (m/s)  

4 Lm 

N Fascia member 250 mm high 9 Lm 

O Back rest and Seat sheets 400 mm high 26 Lm 

 Total Carried forward     



 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

A 

 

Total Brought forward 

 

30 Gauge pre-painted IT4 or 1T5 sheets fixed to mild steel  purlins (m/s) 

with J-hook bolts (m/s) in: 

 

Roof Covering 

 

Prepare and apply one undercoat and two finishing gloss oil  

 

 

 

 

 

 

 

27 

 

 

 

 

 

 

 

Sm 

  

B Ditto. Girth over 100mm but not exceeding 200mm 113 Lm 

C Ditto. Girth over 200mm but not exceeding 300mm 26 Lm 

D General metal surfaces 18 Sm 

E Allow for Project Name and Sponsor's signage (Lettering) 

 

Earthworks 

1 Item 

F Excavate oversite average 75mm deep; cart away soils off site 18 Sm 

G 75mm thick murram fill well watered and compacted to falls 18 Sm 

 TOTAL FOR 1 NO. 9LM LONG SHED  

  
 

X 3 

 TOTAL FOR 3 NO. BODA BODA TAXI SHEDS CARRIED TO GRAND SUMMARY  
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ITEM DESCRIPTION RATE AMOUNT-KSHS 

  

PROPOSED CONSTRUCTION OF 3 NO. BODA BODA SHEDS EACH  

  

 AT MURINDUKO, ITANGI AND P-AI, IN MURINDUKO WARD -    

 KIRINYAGA COUNTY   

 
BILL NO. 4: PROVISIONAL SUMS 

  

 
The following provisional items are to be expended only as  

  

 INSTRUCTED by the PROJECT MANAGER; priced in accordance with    

 the conditions of the contract relevant to this project and measured and   

 valued on completion fof the works or deducted in whole if not    

 required.   

  

Contigency Sum 

  

A Kenya Shillings Fifteen Thousand (KShs.15,000.00) only SUM 15,000.00 

 TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 15,000.00 
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October 2025 PP/1 Particular Preliminaries 

 

 

 

COUNTY GOVERNMENT OF KIRINYAGA 

 

 

PROPOSED CONSTRUCTION OF 3 NO. BODA BODA SHEDS EACH AT MURINDUKO,  

ITANGI AND P-AI, IN MURINDUKO WARD - KIRINYAGA COUNTY 

 

GRAND SUMMARY 

ITE

M 

DESCRIPTION PAGE 
FOR BIDDER'S 

USE (KSHS) 

FOR OFFICIAL 

USE (KSHS) 

 

1 
 

PARTICULAR PRELIMINARIES 
 

PP/8 

  

2 GENERAL PRELIMINARIES GP/13 
  

3 3 NO. BODA BODA SHEDS BBS/MRD/2 
  

4 PROVISIONAL SUMS PS/1 15,000.00 15,000.00 

 

5 
 

SUB TOTAL 1 - (Rates to be inclusive 16% VAT) 

  

     6 ADD 0.03% CAPACITY BUILDING LEVY   

7 TOTAL CARRIED TO FORM OF TENDER KSHS   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS EACH AT 

 

 

 

 

 

 

A 

NGIRIAMBU, MBIIRI, GACIONGO AND MUTHIGINI IN NJUKI-INI  

WARD - KIRINYAGA COUNTY 

BILL NO. 1: PARTICULAR PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES 

 Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities. 

 Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations under 

preliminaries. Should he find that fulfillment of any of the items will lead to him 

incurring any cost not covered under measured works he shall price such works 

accordingly. Items for which no price is entered will not be paid for but shall be 

deemed covered by other rates and prices in these Bills of Quantities. Value Added 

Tax (V.A.T.) shall be included in the individual prices or rates at the rate of 16%. 

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

 The works to be carried out under this contract involves; Fabrication and Erection 

of Proposed 5 No. Boda Boda Shed Each at Ngiriambu, Gaciongo, Mbiiri and 

Muthigini - Njuki-ini Ward - Kirinyaga County as described in the 

D LOCATION OF SITE 

 The sites of the proposed works are located in Njuki-ini Ward, Kirinyaga 

County. The Contractor is advised to visit the site to familiarize with the nature and 

position of the site. No claims arising from the Contractor’s failure to do so will be 

entertained. 

C MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with in 

accordance with Clause 22 of the said Conditions. 

D VIEWING OF DRAWINGS 

 Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the Director of Public Works, 

County Department of Transport and Infrastructure Head Office, Prisons 

Road, Kerugoya. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
TENDER DOCUMENTS 

 

 Tender documents are as listed in the Instruction to Tenderer’s 

B PRICING RATES 

 The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other 

incidental expenses, all to comply with the said Conditions of Contract. 

C FIRM PRICE CONTRACT 

 This is a firm price contract and, therefore the tenderer shall not be reimbursed for 

any increases in the costs of materials and/or labour in the execution of the works 

except as provided under the fluctuations clause. 

D VALUE ADDED TAX 

 The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of 

VAT on all contracts. The contractor should therefore include allowance for 

V.A.T and other Government taxes currently in force for all his rates, provisional 
items and prime cost sums in this tender. 

 The tenderer is advised that in accordance with Government public notice No. 35 

& 36 Dated 11th September 2003 operational from 1st October 2003, VAT will be 

deducted against the contract sum at the prevailing rate by the Employer and 

remitted directly to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a new mode of 

payment for VAT, any excess payment will be refundable once the Contractor has 

submitted monthly returns to the Commissioner of VAT who will do the refunds 

when satisfied that the VAT regulations have been complied with. NB: The 

tenderers shall allow for for 16% V.A.T. in their rates 

E DELIVERY OF TENDER 

 Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited in the tender box as specified in the tender advertisement and or letter 

of invitation to tender. 

 Tenders will be opened at the time specified in the advertisement and/or letter of 

invitation to tender. Tenders arriving later than the specified time will not be 

considered. 

F STANDARD FORMS 

 Any tender with standard forms not filled as appropriate will be treated as non- 

responsive. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CORRECTION OF ERRORS IN TENDER 

 

 Arithmetical errors will be rectified on the following basis. 

 If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and the quantity, the unit price shall prevail and the 

total price shall be corrected. 

 If there is a discrepancy between words and figures, the amount in words will 

prevail. 

B BID SECURITY 

 The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender. 

 The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee duly signed, sealed and stamped 

from a bank or Insurance company which has been determined by the bidder to be 

acceptable to the Government. The format of the bid security shall be in accordance 

with the sample forms of bid security included in the post qualification forms, other 

formats may be permitted, subject to the prior approval 

of the Government. 

 Bid Security shall be valid for a period of Thirty (30) days beyond the tender 

validity period. 

C TENDER VALIDITY 

 "Clause 3.6 of the Instructions to Tenderers has been amended to read: "Tenders 

shall remain valid for a period of One Hundred and Twenty (120) days from 

the date of Tender Opening. All Tenderers are advised to note this amendment 

when filling the Form of Tender". 

D PERFORMANCE BOND 

 A bond of 5% of the contract sum will be required in accordance with Clause 28 

on award of contract of the Instructions to Tenderer’s. No payment on account for 

the works executed will be made to the contractor until he has submitted valid 

Performance Bond to the EMPLOYER duly signed, sealed and stamped from an 

approved Bank or Insurance Company. 

E URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be completed 

within the period stated in Contract Agreement. The Contractor shall allow in his 

rates for any costs he/ she deems that he/she may incur by having to complete these 

works within the stipulated contract period. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CONTRACT COMPLETION PERIOD 

 

 The contract completion period in accordance with the Conditions of contract 

must be adhered to. 

 The PROJECT MANAGER shall strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary the PROJECT 

MANAGER shall inform the Contractor in writing that his actual performance on 

site is not satisfactory. In all such cases the Contractor shall accelerate his rate of 

performance production and progress by all means such as additional labour, plant, 

e.t.c and working overtime all at his cost. 

B PROGRESS CHART. 

 The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of the 

works including the works of Nominated Sub-Contractors; one copy to be handed 

to the PROJECT MANAGER and a further copy to be retained on Site. Progress 

to be recorded and chart to be amended as necessary as the work proceeds. 

C INSURANCE 

 The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor untill he has satisfied the PROJECT MANAGER either by production 

of an insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clause have been complied with in all respects. Thereafter the 

PROJECT MANAGER shall from time to time ascertain that the premiums are 

duly paid up by the Contractor, who, if called upon to do so, shall produce receipted 

premium renewals for the PROJECT MANAGER's inspection. 

D WORKING CONDITIONS 

 The Contractor shall allow in his rates for any interferance that he may encounter 

in the course of the works for the Client may in some cases ask the Contractor not 

to proceed with the works until some activities within the site are completed. 

E PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other nomal activities. The Contractor is thus 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of activities beeing carried out by the 

Client. The Contractor shall allow in his rates any expense he deemes necessary by 

taking such care within the site. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
LABOUR CAMPS 

 

 The Contractor shall not be allowed to house labour on site. Allow for transporting 

workers to and from the site during the tenure of the contract. 

B EXISTING BUILDINGS AND SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

C ADJOINING PROPERTY 

 The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the satisfaction 

of the PROJECT MANAGER and/or owner(s) of the adjoining property at the 

contractor’s expense. 

D NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND SAFETY  

STATUTORY REQUIREMENTS 

 The Contractor must take all necessary measures to ensure total compliance in all 

respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both the 

contract and defects liability periods. 

E HOARDING 

 The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn 

cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd 

grade treated sawn cypress timber rails. The Contractor is in addition required to 

take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site. 
 Insert a Rate of KSh .............................. per R/M- Approx 100m Long 

 Advertisements shall not be displayed on the hoarding unless the prior permission 

of the PROJECT MANAGER in writing has been obtained. 

F USE OF SITE 

 The contractor shall not use the site for any other purpose other than carrying out 

the contract works. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
PAYMENTS 

 

 The tenderer’s attention is drawn to the fact that the COUNTY GOVERNMENT 

SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall only be 

made for work done and materials delivered to site: all in accordance with Clause 

23 of the Conditions of Contract Agreement. In order to facilitate this, a list of the 

general component elements for the works is given at the summary page of these 

specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 

B PAYMENT FOR MATERIALS ON SITE 
 

 All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the PROJECT MANAGER. This is to 

include materials of the Contractor, nominated sub-Contractors and nominated 

suppliers. 

 

C CLAIMS 
 

 It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such a 

claim or intent to claim notice to the PROJECT MANAGER in accordance with 

Clauses 19 and 24 of the conditions of contract within the contract period. No claim 

shall be entertained if the contractor has not complied with the said conditions or 

upon the expiry of the said contact period. 

 

D PROJECT CONTRACTOR'S SIGNBOARD  
 

 Allow a Provisional Sum of Kenya Shillings ......................... only for the Project 

Signboard Signage to be expended in accordance with the PROJECT MANAGER 

written instructions 

 

 

N/A 

E PROJECT SUPERVISION SUBSISTENCE ALLOWANCES 
 

 Provide a Provisional Sum of Kenya Shillings Forty Thousand (KShs. 40,000/=) 

only for the Project Supervision Subsistence Allowances to be expended as directed 

by the Project Manager or deducted in whole 

 

 

40,000.00 

 
PROJECT MANAGEMENT STATIONERY EXPENSES 

 

F 
Provide a Provisional Sum of Kenya Shillings Ten Thousand (KShs. 10,000/=) only 

for the project management expenses to be expended as directed by the Project 

Manager or deducted in whole 

 

 

10,000.00 

 Total Carried to Collection 50,000.00 



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 

II 

 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

Period of Final Measurement   3 Months From Practical completion 

Defects Liability Period  6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion To be 14 Weeks from the date of Site Possession 

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 

Sum per day 

Period of Interim Certificates Monthly 

 

Period of Honouring Certificates   30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund  10% 

The Price Adjustment Clause SHALL NOT apply 

Rates and Tender Sum to be inclusive of 16% VAT 

 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

  

COLLECTION 

 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 

 

 

 

 

 

 

 

 

 

 

 

50,000.00 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 
SUMMARY 

 



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

 

 

 

 

 

 
A 

PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS EACH  

AT NGIRIAMBU, MBIIRI, GACIONGO AND MUTHIGINI IN NJUKI- 

INI WARD - KIRINYAGA COUNTY 

 

BILL NO. 2: GENERAL PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 Prices will be inserted against items of Preliminaries in the Contractor's 

priced Bills of Quantities and Specifications. 

 The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract. 

B ABBREVIATIONS 

 Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

 C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. - Shall mean the British Standard Specification Published 

by the British Standards Institution, 2 Park Street, London W.I.,  England. 

 

Ditto - Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs. 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
METHOD OF MEASUREMENT 

 

 Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya. 

 The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item and 

for establishment charges and profit. Each items of cutting shall include for 

consequent waste. 

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT 

 Attendance; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

 Attendance on nominated Sub-Contractors shall be given as an item in and shall 

be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding where 

necessary, office accommodation and for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power: and removing and replacing 

duct covers, pipe casings and and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for the accuracy of the 

same. 
 Fix Only:- 

 "Fix Only" shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only. 

C ALTERATIONS TO BILLS, PRICING, ETC. 

 Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
EMPLOYER 

 

 The "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term "Employer" and "Government" wherever used in the contract document 

shall be synonymous 

B PROJECT MANAGER 

 The term "PROJECT MANAGER" wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

authorised to represent him on behalf of the Government. 

C ARCHITECT 

 The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

D QUANTITY SURVEYOR 

 The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

E ELECTRICAL ENGINEER 

 The term "Electrical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

F MECHANICAL ENGINEER 

 The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

G STRUCTURAL ENGINEER 

 The term "Structural Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
FORM OF CONTRACT 

 

 The form of contract will be the one included in the Republic of Kenya's (PPOA) 

Standard Tender Document for Procurement of Works (2006 Edition) hereby 

attached and Conditions of Contract are those attached thereto. If the Contractor 

considers that compliance with any of the Conditions of Contract involves any 

expenses distribute them among his rates for the various items in the Bills of 

Quantities. No claim shall be allowed arising from the Contractors compliance 

with  any of the Conditions of Contract. These are numbered from 1 to 37 as 

set out on pages 18 to 40 of these tender documents. Particulars of the insertion 

to be made in the Appendix of the Appendix of the Contract Agreement will be 

found in the Particular Preliminaries of these Bills of 

Quantities. 
 Conditions of Contract 

 These are as contained in these tender documents. 

 Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities 

B GENERAL SPECIFICATIONS. 

 For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

C WORKS 

 Except as amplified under the item "Insurance" in these Preliminaries, the word 

"Works" in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations. 

D VISIT SITE AND EXAMINE DRAWINGS. 

 The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, means 

of access or any other matter which may affect his tender his tender. No claim 

arising from his failure to comply with this recommmendation will be 

E AREA TO BE OCCUPIED BY THE CONTRACTOR 

 The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS.  

 

 Means of access to the site shall be agreed with the PROJECT MANAGER prior 

to commencement of the work and contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the site. Upon completion of the works, the contractor shall 

remove such temporary access roads, culverts, bridges, etc.and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this supply 

at his own cost. Nominated Sub-contractors are to be made liable for the cost of 

any water or electric current used and for any installation provided especially 

for their own use. 

C SANITATION OF THE WORKS 

 The Sanitation of the works shall be arranged and maintained by the Contractor 

in accordance with Public Health and Labour Departments requirements and to 

the satisfaction of the the PROJECT MANAGER. 

 The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities. 

 The contractor will beeqiured to pay employ sufficient sewwpers on the site to 

ensure clean maintenance and daily disinfecting of the latrines and not less than 

once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and insectcide and on completion the works, the latrines shall be 

removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SECURITY OF WORKS ETC. 

 

 The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not maintaining 

adequate security for both the works and workers. 

B OFFICE FOR THE PROJECT MANAGER 

 The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary connections 

to the drain where applicable to the satisfaction Government and Medical 

Officer of Health and pay the services of a cleaner and pay all conservancy 

charges and keep both office and closet in a clean and sanitary condition from 

commencemet to the completion of the works and dismantle and make good 

disturbed surfaces. The office and closet shall be complete before the contractor 

is permitted to commence the works. The Contractor shall make available on site 

as and when required by the PROJECT MANAGER a modern and accurate level 

together with levelling staff, ranging rods and 50 metre metallic linen tape. 

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the PROJECT MANAGER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions 

of Contract. 

D TRANSPORT. 

 Allow for transport of workmen, materials, etc., to and from the site at such hours 

and by such routes as may be permitted by the competent authorities. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SCAFFOLDING, PLANT, TOOLS AND VEHICLES 

 

 Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described hereiin. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work. 

B SETTING OUT  

 The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from his 

own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing. 

C MATERIALS AND WORKMANSHIP. 

 All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall order 

all materials to be obtained from overseas immediately after the Contract is 

signed and shall also order materials from local sources as early as necessary to 

ensure that they are on site when required for use in the the works. The Bills of 

Quantities shall not be used for the purpose of ordering materials. 

 
D 

 
STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on the site 

weatherproof lockup sheds for the safe storage and custody of materials for the 

works and for the use of workmen engaged thereon and shall remove such sheds 

and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are to 

be made liable for the cost of any storage accommodation provided especially 

for their use. 

E MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
MATERIALS ARISING FROM EXCAVATIONS 

 

 Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be agreed. 

B MATERIALS FROM DEMOLITIONS 

 Any materials from demolitions and not re-used shall become the property of 

the Client/User. The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER. 

C SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or damage 

with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and expense, to the satisfaction of the PROJECT 

MANAGER. 

D PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution 

of the works to the satisfaction of the local and other competent authority and 

the PROJECT MANAGER 

E EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
QUALITY OF THE WORKS 

 

 The works should be of high quality and the contractor will be required to make 

samples of the work to be executed for approval by the PROJECT MANAGER 

before he commences the carrying out of the works. The contractor should allow 

for sample works in his rates accordingly. Incase a sample does not meet the 

standards set by the Project Manager, the contractor shall be expected to make 

another sample at his cost until it is approved by the PROJECT MANAGER. 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Materials Branch, 
Ministry of Transport and Infrastructure. 

 The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and tests 

except those in connection with nominated sub-contractors' work. 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is most 

important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SUPERVISION AND WORKING HOURS 

 

 The works shall be executed under the direction and to the entire satisfaction in 

all respects of the "PROJECT MANAGER" who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where work is 

being prepared for the contract. The working hours shall be those generally 

worked by good employers in the in the Building and Civil Engineering trades 

in Kenya. No work shall be carried out at night or on gazetted holidays unless 

the PROJECT MANAGER shall so direct. No work shall be covered up nor 

shall any concreting be carried out in the in the absence of the Clerk of Works 

without prior approval of the PROJECT MANAGER in writing. 

B PROTECTION OF THE WORKS. 

 Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to 

the Government. 

C BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC. 

 The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

PROJECT MANAGER 

E WORKS TO BE DELIVERED UP CLEAN 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

A PROVISIONAL SUMS.  

 The term "Provisional Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. Such 

sums are net and no addition shall be made to them for profit. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 In the Final Account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued as 

described for variations in condition No. 22 of the Conditions of Contract, but 

should any part of the contract be executed by a nominated Sub-Contractor, or 

any articles for the Work be supplied by a Nominated Supplier, the value of 

such work or articles shall be treated as a P.C. Sum and profit and attendance 

comparable to that contained in the priced Bills of Quantities for similar items 

added. 

C PRIME COST (OR P.C.) SUMS. 

 The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard 

Method of Measurement mentioned in Condition No. 16 of the conditions of 

Contract. Persons or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods as stated in Condition No. 20 of 

the Conditions of Contract are described herein as Nominated Sub-Contractors. 

Persons or firms so nominated to supply goods or materials are described herein 

as Nominated Suppliers. 

D ADJUSTMENT OF P.C. SUMS. 

 In the Final Account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER's order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed (not 

pro-rata to the amount paid) and this shall apply even though the Contractor's 

priced Bill shows a percentage in the rate column in respect of them. Should the 

Contractor be permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities, profit and attendance 

will be allowed at the same rate as it would be if the work were executed by a 

Nominated Sub-Contractor. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as 

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor's work concerned in the P.C. 

Sums under the description "Add for Attendance". 

B DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills. 

D PROVISIONAL WORK 

 All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards reinstate at his 

own expense. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

A 

 
TRAINING LEVY 

 

Legal notice No. 237 of October, 1971 requires payment by the contractor of a 

training levy of a quarter percent (1/4 %) of the value of the contract where the 

contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid the 

required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor. 

 Total Carried to Collection  

  

COLLECTION 

 

Brought forward from page GP/1 

Brought forward from page GP/2 

Brought forward from page GP/3 

Brought forward from page GP/4 

Brought forward from page GP/5 

Brought forward from page GP/6 

Brought forward from page GP/7 

Brought forward from page GP/8 

Brought forward from page GP/9 

Brought forward from page GP/10 

Brought forward from page GP/11 

Brought forward from page GP/12 

Brought down from above 

 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY 

OF PRELIMINARIES 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

PROPOSED CONSTRUCTION OF 4 NO. BODA BODA 

SHEDS EACH AT NGIRIAMBU, MBIIRI, GACIONGO AND  

MUTHIGINI IN NJUKI-INI WARD - KIRINYAGA COUNTY 

 

BILL NO. 3: MEASURED WORK FOR 

1 NO. BODA BODA SHEDS SIZE 9000 X 3000 X 2400MM HIGH  

 

Excavations, Disposal and Fillings 

 

Excavate pit 400 x 400 x 600mm deep; cart away soils off site 

 

 

 

 

 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

 

 

 

 

 

 

No 

  

B Excavate pit 300 x 300 x 450mm deep; cart away soils off site 

 

Mass Concrete mix (1:3:6) in 

17 No 

C Pit size 400 x 400 x 600mm deep. 8 No 

D Pit size 300 x 300 x 450mm deep. 

 

Mild steel frame works, all welds / connections to be well  spotted and 

grounded smooth. 

17 No 

E 60 x 60 x 3 mm SHS overall height 3000 mm high; one end flanged 

and cast 450mm deep into mass concrete sorround; other welded to the 

rails (m/s) 

 

 

8 

 

 

No 

F 40 x 40 x 2.0 mm SHS Horizontal rails 26 Lm 

H 40 x 25 x 2.0 mm RHS Rafters 24 Lm 

H 40 x 25 x 2.0 mm RHS Fascia Bracings - Lm 

I 40 x 25 x 2.0 mm RHS Purlins 36 Lm 

J 30 x 30 x 2.0 mm SHS Brading Fascia Rails and Bracings 

 

Seats  

- Lm 

K 30 x 30 x 2.0 mm SHS Vertical members overall 750mm high one end 

flanged and cast 450mm deep into mass concrete sorround; other welded 

to the rails (m/s) 

 

 

17 

 

 

No 

L 25 x 25 x 2.0 mm SHS Horizontal rails 41 Lm 

L 25 x 25 x 2.0 mm SHS Verticals 

 

22 Gauge plain sheet welded to mild steel framing (m/s)  

4 Lm 

N Fascia member 250 mm high 9 Lm 

O Back rest and Seat sheets 400 mm high 26 Lm 

 Total Carried forward     



 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

A 

 

Total Brought forward 

 

30 Gauge pre-painted IT4 or 1T5 sheets fixed to mild steel  purlins (m/s) 

with J-hook bolts (m/s) in: 

 

Roof Covering 

 

Prepare and apply one undercoat and two finishing gloss oil  

 

 

 

 

 

 

 

27 

 

 

 

 

 

 

 

Sm 

  

B Ditto. Girth over 100mm but not exceeding 200mm 113 Lm 

C Ditto. Girth over 200mm but not exceeding 300mm 26 Lm 

D General metal surfaces 18 Sm 

E Allow for Project Name and Sponsor's signage (Lettering) 

 

Earthworks 

1 Item 

F Excavate oversite average 75mm deep; cart away soils off site 18 Sm 

G 75mm thick murram fill well watered and compacted to falls 18 Sm 

 TOTAL FOR 1 NO. 9LM LONG SHED  

  
 

X 4 

 TOTAL FOR 4 NO. BODA BODA TAXI SHEDS CARRIED TO GRAND SUMMARY  



 

October 2025 Provisional Sums PS/25 

 

 

 

ITEM DESCRIPTION RATE AMOUNT-KSHS 

  

PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS EACH  

  

 AT NGIRIAMBU, MBIIRI, GACIONGO AND MUTHIGINI IN NJUKI-INI    

 WARD - KIRINYAGA COUNTY   

 
BILL NO. 4: PROVISIONAL SUMS 

  

 
The following provisional items are to be expended only as  

  

 INSTRUCTED by the PROJECT MANAGER; priced in accordance with    

 the conditions of the contract relevant to this project and measured and   

 valued on completion fof the works or deducted in whole if not    

 required.   

  

Contigency Sum 

  

A Kenya Shillings Twenty Thousand (KShs.20,000.00) only SUM 20,000.00 

 TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 20,000.00 
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COUNTY GOVERNMENT OF KIRINYAGA 

 

 

PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS EACH AT NGIRIAMBU,  

MBIIRI, GACIONGO AND MUTHIGINI IN NJUKI-INI WARD - KIRINYAGA COUNTY 

 

GRAND SUMMARY 

ITEM DESCRIPTION PAGE 
FOR BIDDER'S 

USE (KSHS) 

FOR OFFICIAL 

USE (KSHS) 

 

1 
 

PARTICULAR PRELIMINARIES 
 

PP/8 

  

2 GENERAL PRELIMINARIES GP/13 
  

3 5 NO. BODA BODA SHEDS BBS/NJK/2 
  

4 PROVISIONAL SUMS PS/1 20,000.00 20,000.00 

 

5 
 

SUB TOTAL 1 - (Rates to be inclusive 16% VAT) 

  

     6 ADD 0.03% CAPACITY BUILDING LEVY   

7 TOTAL CARRIED TO FORM OF TENDER KSHS   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS EACH AT 

 

 

 

 

 

 

A 

MUCHAGARA, KAVOTE, KARUMANDI TOWN, KAMWETI AND  

THUMAITA IN KARUMANDI WARD - KIRINYAGA COUNTY 

BILL NO. 1: PARTICULAR PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES 

 Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities. 

 Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations under 

preliminaries. Should he find that fulfillment of any of the items will lead to him 

incurring any cost not covered under measured works he shall price such works 

accordingly. Items for which no price is entered will not be paid for but shall be 

deemed covered by other rates and prices in these Bills of Quantities. Value Added 

Tax (V.A.T.) shall be included in the individual prices or rates at the rate of 16%. 

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

 The works to be carried out under this contract involves; Fabrication and Erection 

of Proposed 5 No. Boda Boda Shed Each at Muchagara, Kavote, Karumandi 

Town, Kamweti and Thumaita - Karumandi Ward - Kirinyaga 

D LOCATION OF SITE 

 The sites of the proposed works are located in Karumandi Ward, Kirinyaga 

County. The Contractor is advised to visit the site to familiarize with the nature and 

position of the site. No claims arising from the Contractor’s failure to do so will be 

entertained. 

C MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with in 

accordance with Clause 22 of the said Conditions. 

D VIEWING OF DRAWINGS 

 Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the Director of Public Works, 

County Department of Transport and Infrastructure Head Office, Prisons 

Road, Kerugoya. 

 Total Carried to Collection  



Proposed 5 No. Boda Boda Sheds 

in Karumandi Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 PP/3 Particular Preliminaries 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
TENDER DOCUMENTS 

 

 Tender documents are as listed in the Instruction to Tenderer’s 

B PRICING RATES 

 The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other incidental 

expenses, all to comply with the said Conditions of Contract. 

C FIRM PRICE CONTRACT 

 This is a firm price contract and, therefore the tenderer shall not be reimbursed for 

any increases in the costs of materials and/or labour in the execution of the works 

except as provided under the fluctuations clause. 

D VALUE ADDED TAX 

 The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of VAT 

on all contracts. The contractor should therefore include allowance for 

V.A.T and other Government taxes currently in force for all his rates, provisional 
items and prime cost sums in this tender. 

 The tenderer is advised that in accordance with Government public notice No. 35 

& 36 Dated 11th September 2003 operational from 1st October 2003, VAT will be 

deducted against the contract sum at the prevailing rate by the Employer and 

remitted directly to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a new mode of payment 

for VAT, any excess payment will be refundable once the Contractor has submitted 

monthly returns to the Commissioner of VAT who will do the refunds when 

satisfied that the VAT regulations have been complied with. NB: The tenderers 

shall allow for for 16% V.A.T. in their rates 

E DELIVERY OF TENDER 

 Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and deposited 

in the tender box as specified in the tender advertisement and or letter 

of invitation to tender. 

 Tenders will be opened at the time specified in the advertisement and/or letter of 

invitation to tender. Tenders arriving later than the specified time will not be 

considered. 

F STANDARD FORMS 

 Any tender with standard forms not filled as appropriate will be treated as non- 

responsive. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CORRECTION OF ERRORS IN TENDER 

 

 Arithmetical errors will be rectified on the following basis. 

 If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and the quantity, the unit price shall prevail and the 

total price shall be corrected. 

 If there is a discrepancy between words and figures, the amount in words will 

prevail. 

B BID SECURITY 

 The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender. 

 The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee duly signed, sealed and stamped 

from a bank or Insurance company which has been determined by the bidder to be 

acceptable to the Government. The format of the bid security shall be in accordance 

with the sample forms of bid security included in the post qualification forms, other 

formats may be permitted, subject to the prior approval 

of the Government. 

 Bid Security shall be valid for a period of Thirty (30) days beyond the tender 

validity period. 

C TENDER VALIDITY 

 "Clause 3.6 of the Instructions to Tenderers has been amended to read: "Tenders 

shall remain valid for a period of One Hundred and Twenty (120) days from 

the date of Tender Opening. All Tenderers are advised to note this amendment 

when filling the Form of Tender". 

D PERFORMANCE BOND 

 A bond of 5% of the contract sum will be required in accordance with Clause 28 

on award of contract of the Instructions to Tenderer’s. No payment on account for 

the works executed will be made to the contractor until he has submitted valid 

Performance Bond to the EMPLOYER duly signed, sealed and stamped from an 

approved Bank or Insurance Company. 

E URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be completed 

within the period stated in Contract Agreement. The Contractor shall allow in his 

rates for any costs he/ she deems that he/she may incur by having to complete these 

works within the stipulated contract period. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CONTRACT COMPLETION PERIOD 

 

 The contract completion period in accordance with the Conditions of contract 

must be adhered to. 

 The PROJECT MANAGER shall strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary the PROJECT 

MANAGER shall inform the Contractor in writing that his actual performance on 

site is not satisfactory. In all such cases the Contractor shall accelerate his rate of 

performance production and progress by all means such as additional labour, plant, 

e.t.c and working overtime all at his cost. 

B PROGRESS CHART. 

 The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of the 

works including the works of Nominated Sub-Contractors; one copy to be handed 

to the PROJECT MANAGER and a further copy to be retained on Site. Progress 

to be recorded and chart to be amended as necessary as the work proceeds. 

C INSURANCE 

 The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor untill he has satisfied the PROJECT MANAGER either by production 

of an insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clause have been complied with in all respects. Thereafter the 

PROJECT MANAGER shall from time to time ascertain that the premiums are 

duly paid up by the Contractor, who, if called upon to do so, shall produce receipted 

premium renewals for the PROJECT MANAGER's inspection. 

D WORKING CONDITIONS 

 The Contractor shall allow in his rates for any interferance that he may encounter 

in the course of the works for the Client may in some cases ask the Contractor not 

to proceed with the works until some activities within the site are completed. 

E PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other nomal activities. The Contractor is thus 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of activities beeing carried out by the 

Client. The Contractor shall allow in his rates any expense he deemes necessary by 

taking such care within the site. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
LABOUR CAMPS 

 

 The Contractor shall not be allowed to house labour on site. Allow for transporting 

workers to and from the site during the tenure of the contract. 

B EXISTING BUILDINGS AND SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

C ADJOINING PROPERTY 

 The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the satisfaction 

of the PROJECT MANAGER and/or owner(s) of the adjoining property at the 

contractor’s expense. 

D NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND SAFETY  

STATUTORY REQUIREMENTS 

 The Contractor must take all necessary measures to ensure total compliance in all 

respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both the 

contract and defects liability periods. 

E HOARDING 

 The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn 

cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd 

grade treated sawn cypress timber rails. The Contractor is in addition required to 

take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site. 
 Insert a Rate of KSh .............................. per R/M- Approx 100m Long 

 Advertisements shall not be displayed on the hoarding unless the prior permission 

of the PROJECT MANAGER in writing has been obtained. 

F USE OF SITE 

 The contractor shall not use the site for any other purpose other than carrying out 

the contract works. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
PAYMENTS 

 

 The tenderer’s attention is drawn to the fact that the COUNTY GOVERNMENT 

SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall only be 

made for work done and materials delivered to site: all in accordance with Clause 

23 of the Conditions of Contract Agreement. In order to facilitate this, a list of the 

general component elements for the works is given at the summary page of these 

specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 

B PAYMENT FOR MATERIALS ON SITE 
 

 All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the PROJECT MANAGER. This is to 

include materials of the Contractor, nominated sub-Contractors and nominated 

suppliers. 

 

C CLAIMS 
 

 It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such a 

claim or intent to claim notice to the PROJECT MANAGER in accordance with 

Clauses 19 and 24 of the conditions of contract within the contract period. No claim 

shall be entertained if the contractor has not complied with the said conditions or 

upon the expiry of the said contact period. 

 

D PROJECT CONTRACTOR'S SIGNBOARD  
 

 Allow a Provisional Sum of Kenya Shillings ......................... only for the Project 

Signboard Signage to be expended in accordance with the PROJECT MANAGER 

written instructions 

 

 

N/A 

E PROJECT SUPERVISION SUBSISTENCE ALLOWANCES 
 

 Provide a Provisional Sum of Kenya Shillings Fifty Thousand (KShs. 50,000/=) 

only for the Project Supervision Subsistence Allowances to be expended as directed 

by the Project Manager or deducted in whole 

 

 

50,000.00 

 
PROJECT MANAGEMENT STATIONERY EXPENSES 

 

F 
Provide a Provisional Sum of Kenya Shillings Ten Thousand (KShs. 10,000/=) only 

for the project management expenses to be expended as directed by the Project 

Manager or deducted in whole 

 

 

10,000.00 

 Total Carried to Collection 60,000.00 



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 

II 

 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

Period of Final Measurement   3 Months From Practical completion 

Defects Liability Period  6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion To be 14 Weeks from the date of Site Possession 

Liquidated and Ascertained damages At the rate of 0.05% of the Contract Sum 

per day 

Period of Interim Certificates Monthly 

 

Period of Honouring Certificates   30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund  10% 

The Price Adjustment Clause SHALL NOT apply 

Rates and Tender Sum to be inclusive of 16% VAT 

 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

  

COLLECTION 

 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 

 

 

 

 

 

 

 

 

 

 

 

60,000.00 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 
SUMMARY 

 



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS EACH  

AT MUCHAGARA, KAVOTE, KARUMANDI TOWN, KAMWETI AND 

 

 

 

 

 
A 

THUMAITA IN KARUMANDI WARD - KIRINYAGA COUNTY BILL 

NO. 2: GENERAL PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 Prices will be inserted against items of Preliminaries in the Contractor's 

priced Bills of Quantities and Specifications. 

 The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract. 

B ABBREVIATIONS 

 Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

 C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. - Shall mean the British Standard Specification Published 

by the British Standards Institution, 2 Park Street, London W.I.,  England. 

 

Ditto - Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs. 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
METHOD OF MEASUREMENT 

 

 Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya. 

 The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item and 

for establishment charges and profit. Each items of cutting shall include for 

consequent waste. 

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT 

 Attendance; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

 Attendance on nominated Sub-Contractors shall be given as an item in and shall 

be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding 

where necessary, office accommodation and for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power: and removing and replacing 

duct covers, pipe casings and and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for the accuracy of the 

same. 
 Fix Only:- 

 "Fix Only" shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only. 

C ALTERATIONS TO BILLS, PRICING, ETC. 

 Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
EMPLOYER 

 

 The "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term "Employer" and "Government" wherever used in the contract document 

shall be synonymous 

B PROJECT MANAGER 

 The term "PROJECT MANAGER" wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

authorised to represent him on behalf of the Government. 

C ARCHITECT 

 The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

D QUANTITY SURVEYOR 

 The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

E ELECTRICAL ENGINEER 

 The term "Electrical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

F MECHANICAL ENGINEER 

 The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

G STRUCTURAL ENGINEER 

 The term "Structural Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
FORM OF CONTRACT 

 

 The form of contract will be the one included in the Republic of Kenya's (PPOA) 

Standard Tender Document for Procurement of Works (2006 Edition) hereby 

attached and Conditions of Contract are those attached thereto. If the Contractor 

considers that compliance with any of the Conditions of Contract involves any 

expenses distribute them among his rates for the various items in the Bills of 

Quantities. No claim shall be allowed arising from the Contractors compliance 

with  any of the Conditions of Contract. These are numbered from 1 to 37 as 

set out on pages 18 to 40 of these tender documents. Particulars of the insertion 

to be made in the Appendix of the Appendix of the Contract Agreement will be 

found in the Particular Preliminaries of these Bills of 

Quantities. 
 Conditions of Contract 

 These are as contained in these tender documents. 

 Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities 

B GENERAL SPECIFICATIONS. 

 For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

C WORKS 

 Except as amplified under the item "Insurance" in these Preliminaries, the word 

"Works" in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations. 

D VISIT SITE AND EXAMINE DRAWINGS. 

 The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, means 

of access or any other matter which may affect his tender his tender. No claim 

arising from his failure to comply with this recommmendation will be 

E AREA TO BE OCCUPIED BY THE CONTRACTOR 

 The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS.  

 

 Means of access to the site shall be agreed with the PROJECT MANAGER prior 

to commencement of the work and contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the site. Upon completion of the works, the contractor shall 

remove such temporary access roads, culverts, bridges, etc.and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this supply 

at his own cost. Nominated Sub-contractors are to be made liable for the cost of 

any water or electric current used and for any installation provided especially 

for their own use. 

C SANITATION OF THE WORKS 

 The Sanitation of the works shall be arranged and maintained by the Contractor 

in accordance with Public Health and Labour Departments requirements and to 

the satisfaction of the the PROJECT MANAGER. 

 The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities. 

 The contractor will beeqiured to pay employ sufficient sewwpers on the site to 

ensure clean maintenance and daily disinfecting of the latrines and not less than 

once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and insectcide and on completion the works, the latrines shall be 

removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SECURITY OF WORKS ETC. 

 

 The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not maintaining 

adequate security for both the works and workers. 

B OFFICE FOR THE PROJECT MANAGER 

 The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary connections 

to the drain where applicable to the satisfaction Government and Medical 

Officer of Health and pay the services of a cleaner and pay all conservancy 

charges and keep both office and closet in a clean and sanitary condition from 

commencemet to the completion of the works and dismantle and make good 

disturbed surfaces. The office and closet shall be complete before the contractor 

is permitted to commence the works. The Contractor shall make available on site 

as and when required by the PROJECT MANAGER a modern and accurate level 

together with levelling staff, ranging rods and 50 metre metallic linen tape. 

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the PROJECT MANAGER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions 

of Contract. 

D TRANSPORT. 

 Allow for transport of workmen, materials, etc., to and from the site at such hours 

and by such routes as may be permitted by the competent authorities. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SCAFFOLDING, PLANT, TOOLS AND VEHICLES 

 

 Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described hereiin. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work. 

B SETTING OUT  

 The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from his 

own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing. 

C MATERIALS AND WORKMANSHIP. 

 All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall order 

all materials to be obtained from overseas immediately after the Contract is 

signed and shall also order materials from local sources as early as necessary to 

ensure that they are on site when required for use in the the works. The Bills of 

Quantities shall not be used for the purpose of ordering materials. 

 
D 

 
STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on the site 

weatherproof lockup sheds for the safe storage and custody of materials for the 

works and for the use of workmen engaged thereon and shall remove such sheds 

and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are to 

be made liable for the cost of any storage accommodation provided especially 

for their use. 

E MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
MATERIALS ARISING FROM EXCAVATIONS 

 

 Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be agreed. 

B MATERIALS FROM DEMOLITIONS 

 Any materials from demolitions and not re-used shall become the property of 

the Client/User. The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER. 

C SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or damage 

with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and expense, to the satisfaction of the PROJECT 

MANAGER. 

D PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution 

of the works to the satisfaction of the local and other competent authority and 

the PROJECT MANAGER 

E EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
QUALITY OF THE WORKS 

 

 The works should be of high quality and the contractor will be required to make 

samples of the work to be executed for approval by the PROJECT MANAGER 

before he commences the carrying out of the works. The contractor should allow 

for sample works in his rates accordingly. Incase a sample does not meet the 

standards set by the Project Manager, the contractor shall be expected to make 

another sample at his cost until it is approved by the PROJECT MANAGER. 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Materials Branch, 
Ministry of Transport and Infrastructure. 

 The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and tests 

except those in connection with nominated sub-contractors' work. 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is most 

important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SUPERVISION AND WORKING HOURS 

 

 The works shall be executed under the direction and to the entire satisfaction in 

all respects of the "PROJECT MANAGER" who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared for 

the contract. The working hours shall be those generally worked by good 

employers in the in the Building and Civil Engineering trades in Kenya. No work 

shall be carried out at night or on gazetted holidays unless the PROJECT 

MANAGER shall so direct. No work shall be covered up nor shall any 

concreting be carried out in the in the absence of the Clerk of Works without 

prior approval of the PROJECT MANAGER in writing. 

B PROTECTION OF THE WORKS. 

 Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to 

the Government. 

C BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC. 

 The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and stains 

and leave in a clean and tidy state to the reasonable satisfaction of the PROJECT 

MANAGER 

E WORKS TO BE DELIVERED UP CLEAN 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
PROVISIONAL SUMS. 

 

 The term "Provisional Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. Such 

sums are net and no addition shall be made to them for profit. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 In the Final Account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued as 

described for variations in condition No. 22 of the Conditions of Contract, but 

should any part of the contract be executed by a nominated Sub-Contractor, or 

any articles for the Work be supplied by a Nominated Supplier, the value of 

such work or articles shall be treated as a P.C. Sum and profit and attendance 

comparable to that contained in the priced Bills of Quantities for similar items 

added. 

C PRIME COST (OR P.C.) SUMS. 

 The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard 

Method of Measurement mentioned in Condition No. 16 of the conditions of 

Contract. Persons or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods as stated in Condition No. 20 of 

the Conditions of Contract are described herein as Nominated Sub-Contractors. 

Persons or firms so nominated to supply goods or materials are described herein 

as Nominated Suppliers. 

D ADJUSTMENT OF P.C. SUMS. 

 In the Final Account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER's order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed (not 

pro-rata to the amount paid) and this shall apply even though the Contractor's 

priced Bill shows a percentage in the rate column in respect of them. Should the 

Contractor be permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities, profit and attendance 

will be allowed at the same rate as it would be if the work were executed by a 

Nominated Sub-Contractor. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as 

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor's work concerned in the P.C. 

Sums under the description "Add for Attendance". 

B DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and shall afford 

any tradesmen or other persons employed for the execution of any work not 

included in this Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall not be required 

to erect any special scaffolding for them. The Contractor shall perform such 

cutting away for and making good after the work of such tradesmen or persons 

as may be ordered by the PROJECT MANAGER and the work will be measured 

and paid for to the extent executed at rates provided in these Bills. 

D PROVISIONAL WORK 

 All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the work 

to enable all measurements to be taken and afterwards reinstate at his own 

expense. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

A 

 
TRAINING LEVY 

 

Legal notice No. 237 of October, 1971 requires payment by the contractor of a 

training levy of a quarter percent (1/4 %) of the value of the contract where the 

contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid the 

required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor. 

 Total Carried to Collection  
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

PROPOSED CONSTRUCTION OF 5 NO. BODA BODA 

SHEDS EACH AT MUCHAGARA, KAVOTE, KARUMANDI  

TOWN, KAMWETI AND THUMAITA IN KARUMANDI 

WARD -  KIRINYAGA COUNTY 

 

BILL NO. 3: MEASURED WORK FOR 

1 NO. BODA BODA SHEDS SIZE 9000 X 3000 X 2400MM HIGH  

 

Excavations, Disposal and Fillings 

 

Excavate pit 400 x 400 x 600mm deep; cart away soils off site 

 

 

 

 

 

 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

 

 

 

 

 

 

 

No 

  

B Excavate pit 300 x 300 x 450mm deep; cart away soils off site 

 

Mass Concrete mix (1:3:6) in 

17 No 

C Pit size 400 x 400 x 600mm deep. 8 No 

D Pit size 300 x 300 x 450mm deep. 

 

Mild steel frame works, all welds / connections to be well  spotted and 

grounded smooth. 

17 No 

E 60 x 60 x 3 mm SHS overall height 3000 mm high; one end flanged and 

cast 450mm deep into mass concrete sorround; other welded to the rails 

(m/s) 

 

 

8 

 

 

No 

F 40 x 40 x 2.0 mm SHS Horizontal rails 26 Lm 

H 40 x 25 x 2.0 mm RHS Rafters 24 Lm 

H 40 x 25 x 2.0 mm RHS Fascia Bracings - Lm 

I 40 x 25 x 2.0 mm RHS Purlins 36 Lm 

J 30 x 30 x 2.0 mm SHS Brading Fascia Rails and Bracings 

 

Seats  

- Lm 

K 30 x 30 x 2.0 mm SHS Vertical members overall 750mm high one end 

flanged and cast 450mm deep into mass concrete sorround; other welded to 

the rails (m/s) 

 

 

17 

 

 

No 

L 25 x 25 x 2.0 mm SHS Horizontal rails 41 Lm 

L 25 x 25 x 2.0 mm SHS Verticals 

 

22 Gauge plain sheet welded to mild steel framing (m/s)  

4 Lm 

N Fascia member 250 mm high 9 Lm 

O Back rest and Seat sheets 400 mm high 26 Lm 

 Total Carried forward     



 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

A 

 

Total Brought forward 

 

30 Gauge pre-painted IT4 or 1T5 sheets fixed to mild steel  purlins (m/s) 

with J-hook bolts (m/s) in: 

 

Roof Covering 

 

Prepare and apply one undercoat and two finishing gloss oil  

 

 

 

 

 

 

 

27 

 

 

 

 

 

 

 

Sm 

  

B Ditto. Girth over 100mm but not exceeding 200mm 113 Lm 

C Ditto. Girth over 200mm but not exceeding 300mm 26 Lm 

D General metal surfaces 18 Sm 

E Allow for Project Name and Sponsor's signage (Lettering) 

 

Earthworks 

1 Item 

F Excavate oversite average 75mm deep; cart away soils off site 18 Sm 

G 75mm thick murram fill well watered and compacted to falls 18 Sm 

 TOTAL FOR 1 NO. 9LM LONG SHED  

  
 

X 5 

 TOTAL FOR 5 NO. BODA BODA TAXI SHEDS CARRIED TO GRAND SUMMARY  



  

October 2025 Provisional Sums PS/25 

 

 

 

ITEM DESCRIPTION RATE AMOUNT-KSHS 

  

PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS EACH  

  

 AT MUCHAGARA, KAVOTE, KARUMANDI TOWN, KAMWETI AND    

 THUMAITA IN KARUMANDI WARD - KIRINYAGA COUNTY   

  

BILL NO. 4: PROVISIONAL SUMS 

  

 
The following provisional items are to be expended only as  

  

 INSTRUCTED by the PROJECT MANAGER; priced in accordance with    

 the conditions of the contract relevant to this project and measured and   

 valued on completion fof the works or deducted in whole if not    

 required.   

  

Contigency Sum 

  

A Kenya Shillings Twenty Five Thousand (KShs.25,000.00) only SUM 25,000.00 

 TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 25,000.00 



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA 

 

 

PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS EACH AT MUCHAGARA,  

KAVOTE, KARUMANDI TOWN, KAMWETI AND THUMAITA IN KARUMANDI WARD -  

KIRINYAGA COUNTY 

 

GRAND SUMMARY 

ITE

M 

DESCRIPTION PAGE 
FOR BIDDER'S 

USE (KSHS) 

FOR OFFICIAL 

USE (KSHS) 

 

1 
 

PARTICULAR PRELIMINARIES 
 

PP/8 

  

2 GENERAL PRELIMINARIES GP/13 
  

3  5 NO. BODA BODA SHEDS BBS/KRM/2 
  

4 PROVISIONAL SUMS PS/1 25,000.00 25,000.00 

 

5 
 

SUB TOTAL 1 - (Rates to be inclusive 16% VAT) 

  

    6 ADD 0.03% CAPACITY BUILDING LEVY   

7 TOTAL CARRIED TO FORM OF TENDER KSHS   

 
 



Proposed 5 No. Boda Boda Sheds 

in Kerugoya Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 PP/1 Particular Preliminaries 

 

 

  
 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS EACH AT 

 

 

 

 

 

 

A 

EMATTEX, KIANDIERI, KARIA, KIMANDI AND KERUGOYA TOWN  

IN KERUGOYA WARD – KIRINYAGA COUNTY 

BILL NO. 1: PARTICULAR PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES 

 Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities. 

 Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations under 

preliminaries. Should he find that fulfillment of any of the items will lead to him 

incurring any cost not covered under measured works he shall price such works 

accordingly. Items for which no price is entered will not be paid for but shall be 

deemed covered by other rates and prices in these Bills of Quantities. Value Added 

Tax (V.A.T.) shall be included in the individual prices or rates at the rate of 16%. 

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

 The works to be carried out under this contract involves; Fabrication and Erection 

of Proposed 5 No. Boda Boda Shed Each at Emattex, Kiandieri, Karia, 

Kimandi and Kerugoya Town – Kerugoya Ward – Kirinyaga County 

D LOCATION OF SITE 

 The sites of the proposed works are located in Kerugoya Ward, Kirinyaga 

County. The Contractor is advised to visit the site to familiarize with the nature and 

position of the site. No claims arising from the Contractor’s failure to do so will be 

entertained. 

C MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with 

in accordance with Clause 22 of the said Conditions. 

D VIEWING OF DRAWINGS 

 Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the Director of Public Works, 

County Department of Transport and Infrastructure Head Office, Prisons 

Road, Kerugoya. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
TENDER DOCUMENTS 

 

 Tender documents are as listed in the Instruction to Tenderer’s 

B PRICING RATES 

 The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other incidental 

expenses, all to comply with the said Conditions of Contract. 

C FIRM PRICE CONTRACT 

 This is a firm price contract and, therefore the tenderer shall not be reimbursed for 

any increases in the costs of materials and/or labour in the execution of the works 

except as provided under the fluctuations clause. 

D VALUE ADDED TAX 

 The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of VAT 

on all contracts. The contractor should therefore include allowance for 

V.A.T and other Government taxes currently in force for all his rates, provisional 
items and prime cost sums in this tender. 

 The tenderer is advised that in accordance with Government public notice No. 35 

& 36 Dated 11th September 2003 operational from 1st October 2003, VAT will be 

deducted against the contract sum at the prevailing rate by the Employer and 

remitted directly to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a new mode of payment 

for VAT, any excess payment will be refundable once the Contractor has submitted 

monthly returns to the Commissioner of VAT who will do the refunds when 

satisfied that the VAT regulations have been complied with. NB: The tenderers 

shall allow for for 16% V.A.T. in their rates 

E DELIVERY OF TENDER 

 Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and deposited 

in the tender box as specified in the tender advertisement and or letter 

of invitation to tender. 

 Tenders will be opened at the time specified in the advertisement and/or letter of 

invitation to tender. Tenders arriving later than the specified time will not be 

considered. 

F STANDARD FORMS 

 Any tender with standard forms not filled as appropriate will be treated as non- 

responsive. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CORRECTION OF ERRORS IN TENDER 

 

 Arithmetical errors will be rectified on the following basis. 

 If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and the quantity, the unit price shall prevail and the 

total price shall be corrected. 

 If there is a discrepancy between words and figures, the amount in words will 

prevail. 

B BID SECURITY 

 The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender. 

 The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee duly signed, sealed and stamped 

from a bank or Insurance company which has been determined by the bidder to be 

acceptable to the Government. The format of the bid security shall be in accordance 

with the sample forms of bid security included in the post qualification forms, other 

formats may be permitted, subject to the prior approval 

of the Government. 

 Bid Security shall be valid for a period of Thirty (30) days beyond the tender 

validity period. 

C TENDER VALIDITY 

 “Clause 3.6 of the Instructions to Tenderers has been amended to read: “Tenders 

shall remain valid for a period of One Hundred and Twenty (120) days from 

the date of Tender Opening. All Tenderers are advised to note this amendment 

when filling the Form of Tender”. 

D PERFORMANCE BOND 

 A bond of 5% of the contract sum will be required in accordance with Clause 28 

on award of contract of the Instructions to Tenderer’s. No payment on account for 

the works executed will be made to the contractor until he has submitted valid 

Performance Bond to the EMPLOYER duly signed, sealed and stamped from an 

approved Bank or Insurance Company. 

E URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be completed 

within the period stated in Contract Agreement. The Contractor shall allow in his 

rates for any costs he/ she deems that he/she may incur by having to complete these 

works within the stipulated contract period. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CONTRACT COMPLETION PERIOD 

 

 The contract completion period in accordance with the Conditions of contract 

must be adhered to. 

 The PROJECT MANAGER shall strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary the PROJECT 

MANAGER shall inform the Contractor in writing that his actual performance on 

site is not satisfactory. In all such cases the Contractor shall accelerate his rate of 

performance production and progress by all means such as additional labour, plant, 

e.t.c and working overtime all at his cost. 

B PROGRESS CHART. 

 The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of the 

works including the works of Nominated Sub-Contractors; one copy to be handed 

to the PROJECT MANAGER and a further copy to be retained on Site. Progress 

to be recorded and chart to be amended as necessary as the work proceeds. 

C INSURANCE 

 The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor 4urro he has satisfied the PROJECT MANAGER either by production 

of an insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clause have been complied with in all respects. Thereafter the 

PROJECT MANAGER shall from time to time ascertain that the premiums are 

duly paid up by the Contractor, who, if called upon to do so, shall produce receipted 

premium renewals for the PROJECT MANAGER’s inspection. 

D WORKING CONDITIONS 

 The Contractor shall allow in his rates for any 4urround4ion that he may encounter 

in the course of the works for the Client may in some cases ask the Contractor not 

to proceed with the works until some activities within the site are completed. 

E PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other nomal activities. The Contractor is thus 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of activities 4urro carried out by the 

Client. The Contractor shall allow in his rates any expense he deemes necessary by 

taking such care within the site. 

 Total Carried to Collection  



Proposed 5 No. Boda Boda Sheds 

in Kerugoya Ward 
COUNTY GOVERNMENT OF KIRINYAGA 

October 2025 PP/5 Particular Preliminaries 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
LABOUR CAMPS 

 

 The Contractor shall not be allowed to house labour on site. Allow for transporting 

workers to and from the site during the tenure of the contract. 

B EXISTING BUILDINGS AND SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

C ADJOINING PROPERTY 

 The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the satisfaction 

of the PROJECT MANAGER and/or owner(s) of the adjoining property at the 

contractor’s expense. 

D NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND SAFETY  

STATUTORY REQUIREMENTS 

 The Contractor must take all necessary measures to ensure total compliance in all 

respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both the 

contract and defects liability periods. 

E HOARDING 

 The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn 

cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd 

grade treated sawn cypress timber rails. The Contractor is in addition required to 

take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer’s property on the site. 
 Insert a Rate of KSh .............................. per R/M- Approx 100m Long 

 Advertisements shall not be displayed on the hoarding unless the prior permission 

of the PROJECT MANAGER in writing has been obtained. 

F USE OF SITE 

 The contractor shall not use the site for any other purpose other than carrying out 

the contract works. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
PAYMENTS 

 

 The tenderer’s attention is drawn to the fact that the COUNTY GOVERNMENT 

SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall only be 

made for work done and materials delivered to site: all in accordance with Clause 

23 of the Conditions of Contract Agreement. In order to facilitate this, a list of the 

general component elements for the works is given at the summary page of these 

specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 

B PAYMENT FOR MATERIALS ON SITE 
 

 All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the PROJECT MANAGER. This is to 

include materials of the Contractor, nominated sub-Contractors and nominated 

suppliers. 

 

C CLAIMS 
 

 It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such a 

claim or intent to claim notice to the PROJECT MANAGER in accordance with 

Clauses 19 and 24 of the conditions of contract within the contract period. No claim 

shall be entertained if the contractor has not complied with the said conditions or 

upon the expiry of the said contact period. 

 

D PROJECT CONTRACTOR’S SIGNBOARD  
 

 Allow a Provisional Sum of Kenya Shillings ......................... only for the Project 

Signboard Signage to be expended in accordance with the PROJECT MANAGER 

written instructions 

 

 

N/A 

E PROJECT SUPERVISION SUBSISTENCE ALLOWANCES 
 

 Provide a Provisional Sum of Kenya Shillings Fifty Thousand (KShs. 50,000/=) 

only for the Project Supervision Subsistence Allowances to be expended as directed 

by the Project Manager or deducted in whole 

 

 

50,000.00 

 
PROJECT MANAGEMENT STATIONERY EXPENSES 

 

F 
Provide a Provisional Sum of Kenya Shillings Ten Thousand (KShs. 10,000/=) only 

for the project management expenses to be expended as directed by the Project 

Manager or deducted in whole 

 

 

10,000.00 

 Total Carried to Collection 60,000.00 
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 

II 

 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

Period of Final Measurement   3 Months From Practical completion 

Defects Liability Period  6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion To be 14 Weeks from the date of Site Possession 

Liquidated and Ascertained damages At the rate of 0.05% of the Contract Sum 

per day 

Period of Interim Certificates Monthly 

 

Period of Honouring Certificates   30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund  10% 

The Price Adjustment Clause SHALL NOT apply 

Rates and Tender Sum to be inclusive of 16% VAT 

 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

  

COLLECTION 

 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 

 

 

 

 

 

 

 

 

 

 

 

60,000.00 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 
SUMMARY 
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ITEM DESCRIPTION AMOUNT-KSHS. 

 

 

 

 

 

 

 
A 

PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS EACH  

AT EMATTEX, KIANDIERI, KARIA, KIMANDI AND KERUGOYA  

TOWN IN KERUGOYA WARD – KIRINYAGA COUNTY 

 

BILL NO. 2: GENERAL PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 Prices will be inserted against items of Preliminaries in the Contractor’s 

priced Bills of Quantities and Specifications. 

 The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract. 

B ABBREVIATIONS 

 Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

 C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. - Shall mean the British Standard Specification Published 

by the British Standards Institution, 2 Park Street, London W.I.,  England. 

 

Ditto – Shall mean the whole of the preceding description except as qualified 

in the description in which it occurs. 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
METHOD OF MEASUREMENT 

 

 Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya. 

 The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item and 

for establishment charges and profit. Each items of cutting shall include for 

consequent waste. 

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT 

 Attendance; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

 Attendance on nominated Sub-Contractors shall be given as an item in and shall 

be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding where 

necessary, office accommodation and for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power: and removing and replacing 

duct covers, pipe casings and and the like necessary for the execution and 

testing of Sub- Contractors’ work and being responsible for the accuracy of the 

same. 
 Fix Only:- 

 “Fix Only” shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only. 

C ALTERATIONS TO BILLS, PRICING, ETC. 

 Any 10urround10ion alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
EMPLOYER 

 

 The “Employer” is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term “Employer” and “Government” wherever used in the contract document 

shall be synonymous 

B PROJECT MANAGER 

 The term “PROJECT MANAGER” wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

11urround11i to represent him on behalf of the Government. 

C ARCHITECT 

 The term “Architect” shall be deemed to mean “The PROJECT MANAGER” 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

D QUANTITY SURVEYOR 

 The term “Quantity Surveyor” shall be deemed to mean “The PROJECT 

MANAGER” as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

E ELECTRICAL ENGINEER 

 The term “Electrical Engineer” shall be deemed to mean “The PROJECT 

MANAGER” as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

F MECHANICAL ENGINEER 

 The term “Mechanical Engineer” shall be deemed to mean “The PROJECT 

MANAGER” as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

G STRUCTURAL ENGINEER 

 The term “Structural Engineer” shall be deemed to mean “The PROJECT 

MANAGER” as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
FORM OF CONTRACT 

 

 The form of contract will be the one included in the Republic of Kenya’s (PPOA) 

Standard Tender Document for Procurement of Works (2006 Edition) hereby 

attached and Conditions of Contract are those attached thereto. If the Contractor 

considers that compliance with any of the Conditions of Contract involves any 

expenses distribute them among his rates for the various items in the Bills of 

Quantities. No claim shall be allowed arising from the Contractors compliance 

with  any of the Conditions of Contract. These are numbered from 1 to 37 as 

set out on pages 18 to 40 of these tender documents. Particulars of the insertion 

to be made in the Appendix of the Appendix of the Contract Agreement will be 

found in the Particular Preliminaries of these Bills of 

Quantities. 
 Conditions of Contract 

 These are as contained in these tender documents. 

 Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities 

B GENERAL SPECIFICATIONS. 

 For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

C WORKS 

 Except as amplified under the item “Insurance” in these Preliminaries, the word 

“Works” in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations. 

D VISIT SITE AND EXAMINE DRAWINGS. 

 The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, means 

of access or any other matter which may affect his tender his tender. No claim 

arising from his failure to comply with this 12urround12ion12n will be 

E AREA TO BE OCCUPIED BY THE CONTRACTOR 

 The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS.  

 

 Means of access to the site shall be agreed with the PROJECT MANAGER prior 

to commencement of the work and contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the site. Upon completion of the works, the contractor shall 

remove such temporary access roads, culverts, bridges, etc.and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this supply 

at his own cost. Nominated Sub-contractors are to be made liable for the cost of 

any water or electric current used and for any installation provided especially 

for their own use. 

C SANITATION OF THE WORKS 

 The Sanitation of the works shall be arranged and maintained by the Contractor 

in accordance with Public Health and Labour Departments requirements and to 

the satisfaction of the the PROJECT MANAGER. 

 The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities. 

 The contractor will beeqiured to pay employ sufficient sewwpers on the site to 

ensure clean maintenance and daily disinfecting of the latrines and not less than 

once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and 13urround13io and on completion the works, the latrines shall 

be removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SECURITY OF WORKS ETC. 

 

 The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors’ and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not maintaining 

adequate security for both the works and workers. 

B OFFICE FOR THE PROJECT MANAGER 

 The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary connections 

to the drain where applicable to the satisfaction Government and Medical 

Officer of Health and pay the services of a cleaner and pay all conservancy 

charges and keep both office and closet in a clean and sanitary condition from 

commencemet to the completion of the works and dismantle and make good 

disturbed surfaces. The office and closet shall be complete before the contractor 

is permitted to commence the works. The Contractor shall make available on site 

as and when required by the PROJECT MANAGER a modern and accurate level 

together with levelling staff, ranging rods and 50 metre metallic linen tape. 

C CONTRACTOR’S SUPERINTENDENCE/SITE AGENT 

 The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the PROJECT MANAGER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions 

of Contract. 

D TRANSPORT. 

 Allow for transport of workmen, materials, etc., to and from the site at such hours 

and by such routes as may be permitted by the competent authorities. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SCAFFOLDING, PLANT, TOOLS AND VEHICLES 

 

 Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described 15urrou. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work. 

B SETTING OUT  

 The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from his 

own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing. 

C MATERIALS AND WORKMANSHIP. 

 All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall order 

all materials to be obtained from overseas immediately after the Contract is 

signed and shall also order materials from local sources as early as necessary to 

ensure that they are on site when required for use in the the works. The Bills of 

Quantities shall not be used for the purpose of ordering materials. 

 
D 

 
STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on the site 

weatherproof lockup sheds for the safe storage and custody of materials for the 

works and for the use of workmen engaged thereon and shall remove such sheds 

and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are to 

be made liable for the cost of any storage accommodation provided especially 

for their use. 

E MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
MATERIALS ARISING FROM EXCAVATIONS 

 

 Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be agreed. 

B MATERIALS FROM DEMOLITIONS 

 Any materials from demolitions and not re-used shall become the property of 

the Client/User. The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER. 

C SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or damage 

with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor’s own cost and expense, to the satisfaction of the 

PROJECT MANAGER. 

D PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution 

of the works to the satisfaction of the local and other competent authority and 

the PROJECT MANAGER 

E EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
QUALITY OF THE WORKS 

 

 The works should be of high quality and the contractor will be required to make 

samples of the work to be executed for approval by the PROJECT MANAGER 

before he commences the carrying out of the works. The contractor should allow 

for sample works in his rates accordingly. Incase a sample does not meet the 

standards set by the Project Manager, the contractor shall be expected to make 

another sample at his cost until it is approved by the PROJECT MANAGER. 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Materials Branch, 
Ministry of Transport and Infrastructure. 

 The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and tests 

except those in connection with nominated sub-contractors’ work. 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor’s attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is most 

important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the 17urround17ion of the works, supply and 

control of labour, etc., and allow accordingly in his tender. No claim in respect 

of want of knowledge in this connection will be entertained. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SUPERVISION AND WORKING HOURS 

 

 The works shall be executed under the direction and to the entire satisfaction in 

all respects of the “PROJECT MANAGER” who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared for 

the contract. The working hours shall be those generally worked by good 

employers in the in the Building and Civil Engineering trades in Kenya. No work 

shall be carried out at night or on 18urroun holidays unless the PROJECT 

MANAGER shall so direct. No work shall be covered up nor shall any 

concreting be carried out in the in the absence of the Clerk of Works without 

prior approval of the PROJECT MANAGER in writing. 

B PROTECTION OF THE WORKS. 

 Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to 

the Government. 

C BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor’s sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC. 

 The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and stains 

and leave in a clean and tidy state to the reasonable satisfaction of the PROJECT 

MANAGER 

E WORKS TO BE DELIVERED UP CLEAN 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
PROVISIONAL SUMS. 

 

 The term “Provisional Sum” wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. Such 

sums are net and no addition shall be made to them for profit. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 In the Final Account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER’s order added to the Contract Sum. Such work shall be valued as 

described for variations in condition No. 22 of the Conditions of Contract, but 

should any part of the contract be executed by a nominated Sub-Contractor, or 

any articles for the Work be supplied by a Nominated Supplier, the value of 

such work or articles shall be treated as a P.C. Sum and profit and attendance 

comparable to that contained in the priced Bills of Quantities for similar items 

added. 

C PRIME COST (OR P.C.) SUMS. 

 The term “Prime Cost Sum” or “P.C. Sum” wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard 

Method of Measurement mentioned in Condition No. 16 of the conditions of 

Contract. Persons or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods as stated in Condition No. 20 of 

the Conditions of Contract are described herein as Nominated Sub-Contractors. 

Persons or firms so nominated to supply goods or materials are described herein 

as Nominated Suppliers. 

D ADJUSTMENT OF P.C. SUMS. 

 In the Final Account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER’s order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of “attendance” (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed (not 

pro-rata to the amount paid) and this shall apply even though the Contractor’s 

priced Bill shows a percentage in the rate column in respect of them. Should the 

Contractor be permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities, profit and attendance 

will be allowed at the same rate as it would be if the work were executed by a 

Nominated Sub-Contractor. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as 

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor’s work concerned in the P.C. 

Sums under the description “Add for Attendance”. 

B DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves the right to 

place a “Direct Contract” for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and shall afford 

any tradesmen or other persons employed for the execution of any work not 

included in this Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall not be required 

to erect any special scaffolding for them. The Contractor shall perform such 

cutting away for and making good after the work of such tradesmen or persons 

as may be ordered by the PROJECT MANAGER and the work will be measured 

and paid for to the extent executed at rates provided in these Bills. 

D PROVISIONAL WORK 

 All work described as “Provisional” in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All “Provisional” and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the work 

to enable all measurements to be taken and afterwards reinstate at his own 

expense. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 

A 

 
TRAINING LEVY 

 

Legal notice No. 237 of October, 1971 requires payment by the contractor of a 

training levy of a quarter percent (1/4 %) of the value of the contract where the 

contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid the 

required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor. 

 Total Carried to Collection  

  

COLLECTION 

 

Brought forward from page GP/1 

Brought forward from page GP/2 

Brought forward from page GP/3 

Brought forward from page GP/4 

Brought forward from page GP/5 

Brought forward from page GP/6 

Brought forward from page GP/7 

Brought forward from page GP/8 

Brought forward from page GP/9 

Brought forward from page GP/10 

Brought forward from page GP/11 

Brought forward from page GP/12 

Brought down from above 

 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY 

OF PRELIMINARIES 

 



 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS 

EACH AT EMATTEX, KIANDIERI, KARIA, KIMANDI  AND 

KERUGOYA TOWN IN KERUGOYA WARD – KIRINYAGA 

    

 

 

 

 

 

 

 

 

A 

COUNTY 

 
BILL NO. 3: MEASURED WORK FOR 

1 NO. BODA BODA SHEDS SIZE 9000 X 3000 X 2400MM HIGH  

 

Excavations, Disposal and Fillings 

 

Excavate pit 400 x 400 x 600mm deep; cart away soils off site 

 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

 

 

No 

B Excavate pit 300 x 300 x 450mm deep; cart away soils off site 

 

Mass Concrete mix (1:3:6) in 

17 No 

C Pit size 400 x 400 x 600mm deep. 8 No 

D Pit size 300 x 300 x 450mm deep. 

 

Mild steel frame works, all welds / connections to be well  spotted and 

grounded smooth. 

17 No 

E 60 x 60 x 3 mm SHS overall height 3000 mm high; one end flanged and 

cast 450mm deep into mass concrete 22urround; other welded to the rails 

(m/s) 

 

 

8 

 

 

No 

F 40 x 40 x 2.0 mm SHS Horizontal rails 26 Lm 

H 40 x 25 x 2.0 mm RHS Rafters 24 Lm 

H 40 x 25 x 2.0 mm RHS Fascia Bracings - Lm 

I 40 x 25 x 2.0 mm RHS Purlins 36 Lm 

J 30 x 30 x 2.0 mm SHS Brading Fascia Rails and Bracings 

 

Seats  

- Lm 

K 30 x 30 x 2.0 mm SHS Vertical members overall 750mm high one end 

flanged and cast 450mm deep into mass concrete 22urround; other welded 

to the rails (m/s) 

 

 

17 

 

 

No 

L 25 x 25 x 2.0 mm SHS Horizontal rails 41 Lm 

L 25 x 25 x 2.0 mm SHS Verticals 

 

22 Gauge plain sheet welded to mild steel framing (m/s)  

4 Lm 

N Fascia member 250 mm high 9 Lm 

O Back rest and Seat sheets 400 mm high 26 Lm 

 Total Carried forward     
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

A 

 

Total Brought forward 

 

30 Gauge pre-painted IT4 or 1T5 sheets fixed to mild steel  purlins (m/s) 

with J-hook bolts (m/s) in: 

 

Roof Covering 

 

Prepare and apply one undercoat and two finishing gloss oil  

 

 

 

 

 

 

 

27 

 

 

 

 

 

 

 

Sm 

  

B Ditto. Girth over 100mm but not exceeding 200mm 113 Lm 

C Ditto. Girth over 200mm but not exceeding 300mm 26 Lm 

D General metal surfaces 18 Sm 

E Allow for Project Name and Sponsor’s signage (Lettering) 

 

Earthworks 

1 Item 

F Excavate oversite average 75mm deep; cart away soils off site 18 Sm 

G 75mm thick murram fill well watered and compacted to falls 18 Sm 

 TOTAL FOR 1 NO. 9LM LONG SHED  

  
 

X 5 

 TOTAL FOR 5 NO. BODA BODA TAXI SHEDS CARRIED TO GRAND SUMMARY  



 

 

 

 

ITEM DESCRIPTION RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS EACH  

AT EMATTEX, KIANDIERI, KARIA, KIMANDI AND KERUGOYA 

TOWN 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SUM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

25,000.00 

IN KERUGOYA WARD – KIRINYAGA COUNTY 

 

 
BILL NO. 4: PROVISIONAL SUMS 

 

The following provisional items are to be expended only as  INSTRUCTED by 

the PROJECT MANAGER; priced in accordance with  the conditions of the 

contract relevant to this project and measured and 

valued on completion fof the works or deducted in whole if not  required. 

 

 

Contigency Sum 

 

Kenya Shillings Twenty Five Thousand (KShs.25,000.00) only 

 TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 25,000.00 
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COUNTY GOVERNMENT OF KIRINYAGA 

 

 

PROPOSED CONSTRUCTION OF 5 NO. BODA BODA SHEDS EACH AT EMATTEX,  

KIANDIERI, KARIA, KIMANDI AND KERUGOYA TOWN IN KERUGOYA WARD – 

KIRINYAGA  COUNTY 

 

GRAND SUMMARY 

ITE

M 

DESCRIPTION PAGE 
FOR BIDDER’S 

USE (KSHS) 

FOR OFFICIAL 

USE (KSHS) 

 

1 
 

PARTICULAR PRELIMINARIES 
 

PP/8 

  

2 GENERAL PRELIMINARIES GP/13 
  

3 5 NO. BODA BODA SHEDS BBS/KRY/2 
  

4 PROVISIONAL SUMS PS/1 25,000.00 25,000.00 

 

5 
 

SUB TOTAL 1 – (Rates to be inclusive 16% VAT) 

  

     6 ADD 0.03% CAPACITY BUILDING LEVY   

7 TOTAL CARRIED TO FORM OF TENDER KSHS   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS EACH AT 

 

 

 

 

 

 

A 

NGIRIAMBU, MBIIRI, GACIONGO AND MUTHIGINI IN NJUKI-INI  

WARD - KIRINYAGA COUNTY 

BILL NO. 1: PARTICULAR PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES 

 Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities. 

 Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations under 

preliminaries. Should he find that fulfillment of any of the items will lead to him 

incurring any cost not covered under measured works he shall price such works 

accordingly. Items for which no price is entered will not be paid for but shall be 

deemed covered by other rates and prices in these Bills of Quantities. Value 

Added Tax (V.A.T.) shall be included in the individual prices or rates at the rate 

of 16%. 

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

 The works to be carried out under this contract involves; Fabrication and 

Erection of Proposed 5 No. Boda Boda Shed Each at Ngiriambu, Gaciongo, 

Mbiiri and Muthigini - Njuki-ini Ward - Kirinyaga County as described in the 

D LOCATION OF SITE 

 The sites of the proposed works are located in Njuki-ini Ward, Kirinyaga 

County. The Contractor is advised to visit the site to familiarize with the nature 

and position of the site. No claims arising from the Contractor’s failure to do so 

will be entertained. 

C MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with 

in accordance with Clause 22 of the said Conditions. 

D VIEWING OF DRAWINGS 

 Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the Director of Public 

Works, County Department of Transport and Infrastructure Head Office, 

Prisons Road, Kerugoya. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
TENDER DOCUMENTS 

 

 Tender documents are as listed in the Instruction to Tenderer’s 

B PRICING RATES 

 The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other 

incidental expenses, all to comply with the said Conditions of Contract. 

C FIRM PRICE CONTRACT 

 This is a firm price contract and, therefore the tenderer shall not be reimbursed for 

any increases in the costs of materials and/or labour in the execution of the works 

except as provided under the fluctuations clause. 

D VALUE ADDED TAX 

 The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of VAT 

on all contracts. The contractor should therefore include allowance for 

V.A.T and other Government taxes currently in force for all his rates, provisional 
items and prime cost sums in this tender. 

 The tenderer is advised that in accordance with Government public notice No. 35 

& 36 Dated 11th September 2003 operational from 1st October 2003, VAT will be 

deducted against the contract sum at the prevailing rate by the Employer and 

remitted directly to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a new mode of 

payment for VAT, any excess payment will be refundable once the Contractor has 

submitted monthly returns to the Commissioner of VAT who will do the refunds 

when satisfied that the VAT regulations have been complied with. NB: The 

tenderers shall allow for for 16% V.A.T. in their rates 

E DELIVERY OF TENDER 

 Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited in the tender box as specified in the tender advertisement and or letter 

of invitation to tender. 

 Tenders will be opened at the time specified in the advertisement and/or letter of 

invitation to tender. Tenders arriving later than the specified time will not be 

considered. 

F STANDARD FORMS 

 Any tender with standard forms not filled as appropriate will be treated as non- 

responsive. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CORRECTION OF ERRORS IN TENDER 

 

 Arithmetical errors will be rectified on the following basis. 

 If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and the quantity, the unit price shall prevail and the 

total price shall be corrected. 

 If there is a discrepancy between words and figures, the amount in words will 

prevail. 

B BID SECURITY 

 The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender. 

 The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee duly signed, sealed and stamped 

from a bank or Insurance company which has been determined by the bidder to be 

acceptable to the Government. The format of the bid security shall be in 

accordance with the sample forms of bid security included in the post 

qualification forms, other formats may be permitted, subject to the prior approval 

of the Government. 

 Bid Security shall be valid for a period of Thirty (30) days beyond the tender 

validity period. 

C TENDER VALIDITY 

 "Clause 3.6 of the Instructions to Tenderers has been amended to read: "Tenders 

shall remain valid for a period of One Hundred and Twenty (120) days from 

the date of Tender Opening. All Tenderers are advised to note this amendment 

when filling the Form of Tender". 

D PERFORMANCE BOND 

 A bond of 5% of the contract sum will be required in accordance with Clause 28 

on award of contract of the Instructions to Tenderer’s. No payment on account for 

the works executed will be made to the contractor until he has submitted valid 

Performance Bond to the EMPLOYER duly signed, sealed and stamped from an 

approved Bank or Insurance Company. 

E URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be completed 

within the period stated in Contract Agreement. The Contractor shall allow in his 

rates for any costs he/ she deems that he/she may incur by having to complete 

these works within the stipulated contract period. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
CONTRACT COMPLETION PERIOD 

 

 The contract completion period in accordance with the Conditions of contract 

must be adhered to. 

 The PROJECT MANAGER shall strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary the PROJECT 

MANAGER shall inform the Contractor in writing that his actual performance 

on site is not satisfactory. In all such cases the Contractor shall accelerate his 

rate of performance production and progress by all means such as additional 

labour, plant, e.t.c and working overtime all at his cost. 

B PROGRESS CHART. 

 The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of the 

works including the works of Nominated Sub-Contractors; one copy to be handed 

to the PROJECT MANAGER and a further copy to be retained on Site. Progress 

to be recorded and chart to be amended as necessary as the work proceeds. 

C INSURANCE 

 The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor untill he has satisfied the PROJECT MANAGER either by production 

of an insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clause have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain that the premiums 

are duly paid up by the Contractor, who, if called upon to do so, shall produce 

receipted premium renewals for the PROJECT MANAGER's inspection. 

D WORKING CONDITIONS 

 The Contractor shall allow in his rates for any interferance that he may encounter 

in the course of the works for the Client may in some cases ask the Contractor not 

to proceed with the works until some activities within the site are completed. 

E PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other nomal activities. The Contractor is thus 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of activities beeing carried out by the 

Client. The Contractor shall allow in his rates any expense he deemes necessary 

by taking such care within the site. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 
A 

 
LABOUR CAMPS 

 

 The Contractor shall not be allowed to house labour on site. Allow for 

transporting workers to and from the site during the tenure of the contract. 

B EXISTING BUILDINGS AND SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

C ADJOINING PROPERTY 

 The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the satisfaction 

of the PROJECT MANAGER and/or owner(s) of the adjoining property at the 

contractor’s expense. 

D NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND SAFETY  

STATUTORY REQUIREMENTS 

 The Contractor must take all necessary measures to ensure total compliance in all 

respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both the 

contract and defects liability periods. 

E HOARDING 

 The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated 

sawn cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 

mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition 

required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site. 
 Insert a Rate of KSh .............................. per R/M- Approx 100m Long 

 Advertisements shall not be displayed on the hoarding unless the prior permission 

of the PROJECT MANAGER in writing has been obtained. 

F USE OF SITE 

 The contractor shall not use the site for any other purpose other than carrying out 

the contract works. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

A 
 
PAYMENTS 

 

 The tenderer’s attention is drawn to the fact that the COUNTY GOVERNMENT 

SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall only 

be made for work done and materials delivered to site: all in accordance with 

Clause 23 of the Conditions of Contract Agreement. In order to facilitate this, a 

list of the general component elements for the works is given at the summary page 

of these specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 

B PAYMENT FOR MATERIALS ON SITE 
 

 All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the PROJECT MANAGER. This is 

to include materials of the Contractor, nominated sub-Contractors and nominated 

suppliers. 

 

C CLAIMS 
 

 It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such a 

claim or intent to claim notice to the PROJECT MANAGER in accordance with 

Clauses 19 and 24 of the conditions of contract within the contract period. No 

claim shall be entertained if the contractor has not complied with the said 

conditions or upon the expiry of the said contact period. 

 

D PROJECT CONTRACTOR'S SIGNBOARD  
 

 Allow a Provisional Sum of Kenya Shillings ......................... only for the Project 

Signboard Signage to be expended in accordance with the PROJECT MANAGER 

written instructions 

 

 

N/A 

E PROJECT SUPERVISION SUBSISTENCE ALLOWANCES 
 

 Provide a Provisional Sum of Kenya Shillings Forty Thousand (KShs. 40,000/=) 

only for the Project Supervision Subsistence Allowances to be expended as 

directed by the Project Manager or deducted in whole 

 

 

40,000.00 

 
PROJECT MANAGEMENT STATIONERY EXPENSES 

 

F 
Provide a Provisional Sum of Kenya Shillings Ten Thousand (KShs. 10,000/=) 

only for the project management expenses to be expended as directed by the 

Project Manager or deducted in whole 

 

 

10,000.00 

 Total Carried to Collection 50,000.00 



 

 

 

 

ITEM DESCRIPTION AMOUNT (KSHS.) 

 

II 

 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

Period of Final Measurement   3 Months From Practical completion 

Defects Liability Period  6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion To be 14 Weeks from the date of Site Possession 

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 

Sum per day 

Period of Interim Certificates Monthly 

 

Period of Honouring Certificates   30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund  10% 

The Price Adjustment Clause SHALL NOT apply 

Rates and Tender Sum to be inclusive of 16% VAT 

 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT (KSHS.) 

  

COLLECTION 

 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 

 

 

 

 

 

 

 

 

 

 

 

50,000.00 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 
SUMMARY 

 



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

 

 

 

 

 

 
A 

PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS EACH  

AT NGIRIAMBU, MBIIRI, GACIONGO AND MUTHIGINI IN NJUKI- 

INI WARD - KIRINYAGA COUNTY 

 

BILL NO. 2: GENERAL PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 Prices will be inserted against items of Preliminaries in the Contractor's 

priced Bills of Quantities and Specifications. 

 The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of 

the works in the Contract. 

B ABBREVIATIONS 

 Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

 C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. - Shall mean the British Standard Specification Published 

by the British Standards Institution, 2 Park Street, London W.I.,  England. 

 

Ditto - Shall mean the whole of the preceding description except as qualified 

in the description in which it occurs. 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
METHOD OF MEASUREMENT 

 

 Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya. 

 The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item 

and for establishment charges and profit. Each items of cutting shall include for 

consequent waste. 

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT 

 Attendance; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

 Attendance on nominated Sub-Contractors shall be given as an item in and 

shall be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding 

where necessary, office accommodation and for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power: and removing and replacing 

duct covers, pipe casings and and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for the accuracy of the 

same. 
 Fix Only:- 

 "Fix Only" shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only. 

C ALTERATIONS TO BILLS, PRICING, ETC. 

 Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
EMPLOYER 

 

 The "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term "Employer" and "Government" wherever used in the contract document 

shall be synonymous 

B PROJECT MANAGER 

 The term "PROJECT MANAGER" wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

authorised to represent him on behalf of the Government. 

C ARCHITECT 

 The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

D QUANTITY SURVEYOR 

 The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

E ELECTRICAL ENGINEER 

 The term "Electrical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

F MECHANICAL ENGINEER 

 The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

G STRUCTURAL ENGINEER 

 The term "Structural Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
FORM OF CONTRACT 

 

 The form of contract will be the one included in the Republic of Kenya's 

(PPOA) Standard Tender Document for Procurement of Works (2006 Edition) 

hereby attached and Conditions of Contract are those attached thereto. If the 

Contractor considers that compliance with any of the Conditions of Contract 

involves any expenses distribute them among his rates for the various items in 

the Bills of Quantities. No claim shall be allowed arising from the Contractors 

compliance with  any of the Conditions of Contract. These are numbered 

from 1 to 37 as set out on pages 18 to 40 of these tender documents. Particulars 

of the insertion to be made in the Appendix of the Appendix of the Contract 

Agreement will be found in the Particular Preliminaries of these Bills of 

Quantities. 
 Conditions of Contract 

 These are as contained in these tender documents. 

 Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities 

B GENERAL SPECIFICATIONS. 

 For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities. 

C WORKS 

 Except as amplified under the item "Insurance" in these Preliminaries, the word 

"Works" in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations. 

D VISIT SITE AND EXAMINE DRAWINGS. 

 The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, 

means of access or any other matter which may affect his tender his tender. No 

claim arising from his failure to comply with this recommmendation will be 

E AREA TO BE OCCUPIED BY THE CONTRACTOR 

 The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS.  

 

 Means of access to the site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the site. Upon completion of the works, the contractor shall 

remove such temporary access roads, culverts, bridges, etc.and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub-contractors are to be made liable for 

the cost of any water or electric current used and for any installation provided 

especially for their own use. 

C SANITATION OF THE WORKS 

 The Sanitation of the works shall be arranged and maintained by the Contractor 

in accordance with Public Health and Labour Departments requirements and to 

the satisfaction of the the PROJECT MANAGER. 

 The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities. 

 The contractor will beeqiured to pay employ sufficient sewwpers on the site to 

ensure clean maintenance and daily disinfecting of the latrines and not less than 

once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and insectcide and on completion the works, the latrines shall be 

removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SECURITY OF WORKS ETC. 

 

 The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not 

maintaining adequate security for both the works and workers. 

B OFFICE FOR THE PROJECT MANAGER 

 The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction Government and 

Medical Officer of Health and pay the services of a cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary 

condition from commencemet to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be complete 

before the contractor is permitted to commence the works. The Contractor shall 

make available on site as and when required by the PROJECT MANAGER a 

modern and accurate level together with levelling staff, ranging rods and 50 

metre metallic linen tape. 

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the PROJECT MANAGER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions 

of Contract. 

D TRANSPORT. 

 Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SCAFFOLDING, PLANT, TOOLS AND VEHICLES 

 

 Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described hereiin. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work. 

B SETTING OUT  

 The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from his 

own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing. 

C MATERIALS AND WORKMANSHIP. 

 All materials and workmanship used in the execution of the work shall be of 

the best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the Contract 

is signed and shall also order materials from local sources as early as necessary 

to ensure that they are on site when required for use in the the works. The Bills 

of Quantities shall not be used for the purpose of ordering materials. 

 
D 

 
STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on the site 

weatherproof lockup sheds for the safe storage and custody of materials for the 

works and for the use of workmen engaged thereon and shall remove such 

sheds and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are to 

be made liable for the cost of any storage accommodation provided especially 

for their use. 

E MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on or adjacent to 

the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
MATERIALS ARISING FROM EXCAVATIONS 

 

 Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed. 

B MATERIALS FROM DEMOLITIONS 

 Any materials from demolitions and not re-used shall become the property of 

the Client/User. The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER. 

C SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and expense, to the satisfaction of the 

PROJECT MANAGER. 

D PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER 

E EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
QUALITY OF THE WORKS 

 

 The works should be of high quality and the contractor will be required to 

make samples of the work to be executed for approval by the PROJECT 

MANAGER before he commences the carrying out of the works. The 

contractor should allow for sample works in his rates accordingly. Incase a 

sample does not meet the standards set by the Project Manager, the contractor 

shall be expected to make another sample at his cost until it is approved by the 

PROJECT MANAGER. 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the PROJECT MANAGER, 

may reject any materials or workmanship not in his opinion to be up to 

approved samples. The PROJECT MANAGER shall arrange for the testing of 

such materials as he may at his discretion deem desirable, but the testing shall 

be made at the expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing in accordance 

with the current scale of testing charges laid down by the Materials Branch, 
Ministry of Transport and Infrastructure. 

 The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors' work. 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
SUPERVISION AND WORKING HOURS 

 

 The works shall be executed under the direction and to the entire satisfaction in 

all respects of the "PROJECT MANAGER" who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where work is 

being prepared for the contract. The working hours shall be those generally 

worked by good employers in the in the Building and Civil Engineering trades 

in Kenya. No work shall be carried out at night or on gazetted holidays unless 

the PROJECT MANAGER shall so direct. No work shall be covered up nor 

shall any concreting be carried out in the in the absence of the Clerk of Works 

without prior approval of the PROJECT MANAGER in writing. 

B PROTECTION OF THE WORKS. 

 Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to 

the Government. 

C BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC. 

 The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

PROJECT MANAGER 

E WORKS TO BE DELIVERED UP CLEAN 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
PROVISIONAL SUMS. 

 

 The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. 

Such sums are net and no addition shall be made to them for profit. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 In the Final Account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued as 

described for variations in condition No. 22 of the Conditions of Contract, but 

should any part of the contract be executed by a nominated Sub-Contractor, or 

any articles for the Work be supplied by a Nominated Supplier, the value of 

such work or articles shall be treated as a P.C. Sum and profit and attendance 

comparable to that contained in the priced Bills of Quantities for similar items 

added. 

C PRIME COST (OR P.C.) SUMS. 

 The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

conditions of Contract. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods as stated 

in Condition No. 20 of the Conditions of Contract are described herein as 

Nominated Sub-Contractors. Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers. 

D ADJUSTMENT OF P.C. SUMS. 

 In the Final Account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER's order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even though the 

Contractor's priced Bill shows a percentage in the rate column in respect of 

them. Should the Contractor be permitted to tender and his tender be accepted 

of any work for which a P.C. Sum is included in these Bill of Quantities, profit 

and attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

 Total Carried to Collection  
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ITEM DESCRIPTION AMOUNT-KSHS. 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as 

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor's work concerned in the P.C. 

Sums under the description "Add for Attendance". 

B DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills. 

D PROVISIONAL WORK 

 All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards reinstate at his 

own expense. 

 Total Carried to Collection  



 

 

 

 

ITEM DESCRIPTION AMOUNT-KSHS. 

 

A 

 
TRAINING LEVY 

 

Legal notice No. 237 of October, 1971 requires payment by the contractor of a 

training levy of a quarter percent (1/4 %) of the value of the contract where the 

contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid the 

required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor. 

 Total Carried to Collection  

  

COLLECTION 

 

Brought forward from page GP/1 

Brought forward from page GP/2 

Brought forward from page GP/3 

Brought forward from page GP/4 

Brought forward from page GP/5 

Brought forward from page GP/6 

Brought forward from page GP/7 

Brought forward from page GP/8 

Brought forward from page GP/9 

Brought forward from page GP/10 

Brought forward from page GP/11 

Brought forward from page GP/12 

Brought down from above 

 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY 

OF PRELIMINARIES 
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ITE

M 

DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS 

EACH AT NGIRIAMBU, MBIIRI, GACIONGO AND  

MUTHIGINI IN NJUKI-INI WARD - KIRINYAGA COUNTY 

 

BILL NO. 3: MEASURED WORK FOR 

1 NO. BODA BODA SHEDS SIZE 9000 X 3000 X 2400MM HIGH  

 

Excavations, Disposal and Fillings 

 

Excavate pit 400 x 400 x 600mm deep; cart away soils off site 

 

 

 

 

 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

 

 

 

 

 

 

No 

  

B Excavate pit 300 x 300 x 450mm deep; cart away soils off site 

 

Mass Concrete mix (1:3:6) in 

17 No 

C Pit size 400 x 400 x 600mm deep. 8 No 

D Pit size 300 x 300 x 450mm deep. 

 

Mild steel frame works, all welds / connections to be well  spotted and 

grounded smooth. 

17 No 

E 60 x 60 x 3 mm SHS overall height 3000 mm high; one end flanged and 

cast 450mm deep into mass concrete sorround; other welded to the rails 

(m/s) 

 

 

8 

 

 

No 

F 40 x 40 x 2.0 mm SHS Horizontal rails 26 Lm 

H 40 x 25 x 2.0 mm RHS Rafters 24 Lm 

H 40 x 25 x 2.0 mm RHS Fascia Bracings - Lm 

I 40 x 25 x 2.0 mm RHS Purlins 36 Lm 

J 30 x 30 x 2.0 mm SHS Brading Fascia Rails and Bracings 

 

Seats  

- Lm 

K 30 x 30 x 2.0 mm SHS Vertical members overall 750mm high one end 

flanged and cast 450mm deep into mass concrete sorround; other welded to 

the rails (m/s) 

 

 

17 

 

 

No 

L 25 x 25 x 2.0 mm SHS Horizontal rails 41 Lm 

L 25 x 25 x 2.0 mm SHS Verticals 

 

22 Gauge plain sheet welded to mild steel framing (m/s)  

4 Lm 

N Fascia member 250 mm high 9 Lm 

O Back rest and Seat sheets 400 mm high 26 Lm 

 Total Carried forward     



 

 

 

 

ITE

M 

DESCRIPTION QTY UNIT RATE AMOUNT-KSHS 

 

 

 

 

 

 

 

A 

 

Total Brought forward 

 

30 Gauge pre-painted IT4 or 1T5 sheets fixed to mild steel  purlins (m/s) 

with J-hook bolts (m/s) in: 

 

Roof Covering 

 

Prepare and apply one undercoat and two finishing gloss oil  

 

 

 

 

 

 

 

27 

 

 

 

 

 

 

 

Sm 

  

B Ditto. Girth over 100mm but not exceeding 200mm 113 Lm 

C Ditto. Girth over 200mm but not exceeding 300mm 26 Lm 

D General metal surfaces 18 Sm 

E Allow for Project Name and Sponsor's signage (Lettering) 

 

Earthworks 

1 Item 

F Excavate oversite average 75mm deep; cart away soils off site 18 Sm 

G 75mm thick murram fill well watered and compacted to falls 18 Sm 

 TOTAL FOR 1 NO. 9LM LONG SHED  

  
 

X 4 

 TOTAL FOR 4 NO. BODA BODA TAXI SHEDS CARRIED TO GRAND SUMMARY  



  

October 2025 Provisional Sums PS/25 

 

 

 

ITEM DESCRIPTION RATE AMOUNT-KSHS 

  

PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS EACH  

  

 AT NGIRIAMBU, MBIIRI, GACIONGO AND MUTHIGINI IN NJUKI-INI    

 WARD - KIRINYAGA COUNTY   

 
BILL NO. 4: PROVISIONAL SUMS 

  

 
The following provisional items are to be expended only as  

  

 INSTRUCTED by the PROJECT MANAGER; priced in accordance with    

 the conditions of the contract relevant to this project and measured and   

 valued on completion fof the works or deducted in whole if not    

 required.   

  

Contigency Sum 

  

A Kenya Shillings Twenty Thousand (KShs.20,000.00) only SUM 20,000.00 

 TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 20,000.00 



 

 

 

COUNTY GOVERNMENT OF KIRINYAGA 

 

 

PROPOSED CONSTRUCTION OF 4 NO. BODA BODA SHEDS EACH AT NGIRIAMBU,  

MBIIRI, GACIONGO AND MUTHIGINI IN NJUKI-INI WARD - KIRINYAGA COUNTY 

 

GRAND SUMMARY 

ITE

M 

DESCRIPTION PAGE 
FOR BIDDER'S 

USE (KSHS) 

FOR OFFICIAL 

USE (KSHS) 

 

1 
 

PARTICULAR PRELIMINARIES 
 

PP/8 

  

2 GENERAL PRELIMINARIES GP/13 
  

3 5 NO. BODA BODA SHEDS BBS/NJK/2 
  

4 PROVISIONAL SUMS PS/1 20,000.00 20,000.00 

 

5 
 

SUB TOTAL 1 - (Rates to be inclusive 16% VAT) 

  

    6 ADD 0.03% CAPACITY BUILDING LEVY 
  

7 TOTAL CARRIED TO FORM OF TENDER KSHS   
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SUMMARY 

S/NO DESCRIPTION AMOUNT QUOTED 

1 Proposed Construction Of 1 No. Boda Boda Sheds At  

Mururi-Ini Shopping Centre, Kariti Ward - Kirinyaga  

 

 

2 Proposed Kagumo Stage Public Toilet Refurbishment  And 

Construction Of 2 No. Boda Boda Sheds Each At  Kamuiru 

And Gatwe In Mutira Ward - Kirinyaga County 

 

 

3 Proposed Construction Of 3 No. Boda Boda Sheds Each  At 

Murinduko, Itangi And P-Ai, In Murinduko Ward -  Kirinyaga 

County 

 

 

4 Proposed Construction Of 4 No. Boda Boda Sheds Each At 

Ngiriambu,  Mbiiri, Gaciongo And Muthigini In Njuki-Ini 

Ward - Kirinyaga County 

 

 

5 Proposed Construction Of 5 No. Boda Boda Sheds Each At 

Muchagara,  Kavote, Karumandi Town, Kamweti And 

Thumaita In Karumandi Ward -  Kirinyaga County 

 

 

6 Proposed Construction Of 5 No. Boda Boda Sheds Each At 

Emattex,  Kiandieri, Karia, Kimandi And Kerugoya Town In 

Kerugoya Ward - Kirinyaga  County 

 

 

 Total carried to the form of tender   

 

 

    CONTRACTOR   WITNESS 

 

NAME…………………………………………       NAME…………………………………… 

 

 

SIGNATURE………………………………….       SIGNATURE……………………………..                

 

 

ADDRESS…………………………………….       ADDRESS………………………………. 

 

  

DATE & STAMP…………………………….        DATE& STAMP…………………………….. 

 

 

 

 

 

 

 

 

 

 
 

 

 

 



 

 

 

 

 

 

 
 

 
PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 

 

 

 



  

October 2025 Provisional Sums PS/29 

 

 

 

 

SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of 
Contract (SCC) and other documents listed therein, should be a complete document expressing fairly the 
rights and obligations of both parties. 

 
These General Conditions of Contract have been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction 
industry towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

 
General Conditions of Contract 

 

A. General 

1. Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance 
for the execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, and commissioning of the Works in a lump sum contract. It includes a 
lump sum price for each activity, which is used for valuations and for assessing the effects of 
Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor 
to resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project 
Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 

2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the 

Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to 
the Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 
employees and Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 
and calculated from the Completion Date. 

 
p) Drawings means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Entity in 



 

 

 

accordance with the Contract, include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 

 

q) The Procuring Entity is the party who employs the Contractor to carryout the Works, as 

specified in the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 

the Works. 

 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revised only by the Project Manager by issuing an extension of time 
or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works and administering the 
Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual 
and interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Procuring Entity, 
as defined in the SCC. 

 

2. Interpretation 

 
2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 

singular also include the plural and words indicating the plural also include the singular. Headings 
have no significance. Words have their normal meaning under the language of the Contract unless 
specifically defined. The Project Manager shall provide instructions clarifying queries about these 
GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the 
Completion Date, and the Intended Completion Date apply to any Section of the Works (other 
than references to the Completion Date and Intended Completion Date for the whole of the Works). 

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
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a) Agreement, 

b) Letter of Acceptance, 

 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities6, and 

i) any other document listed in the SCC as forming part of the Contract. 
 

 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 

 
3. Language and Law 

3.1  The language of the Contract is English Language and the law governing the Contract are the Laws of 
Kenya. 

3.2  Throughout the execution of the Contract, the Contractor shall comply with the import of goods and 
services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that 

country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that 
country or any payments to any country, person, or entity in that country. 

 
4. Project Manager's Decisions 

 

4.1  Except where otherwise specifically stated, the Project Manager shall decide contractual matters 
between the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

 
5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor. 

 
6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in 
writing. A notice shall be effective only when it is delivered. 

 
7. Subcontracting 

7.1  The Contractor may subcontract with the approval of the Project Manager, but may not assign 
the Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter 
the Contractor's obligations. 

8. Other Contractors 

8.1  The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 
and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred 
to in the SCC. The Contractor shall also provide facilities and services for them as described in the 
Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification. 

 

 



 

 

 

 

 

 

 
9. Personnel and Equipment 

9.1  The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 
out the Works or other personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel and equipment only if their 
relevant qualifications or characteristics are substantially equal to or better than those proposed in 
the Bid. 

9.2  If the Project Manager asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the work in the Contract. 

9.3  If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 
Contractor be determined to have engaged in Fraud and Corruption during the execution of the 
Works, then that employee shall be removed in accordance with Clause 9.2 above. 

 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 

 

11. Procuring Entity's Risks 

11.1  From the Start Date until the Defects Liability Certificate has been issued, the following are 
Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 

Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is 
the unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the 
Procuring Entity or by any person employed by or contracted to him except the 
Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a 
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive 
contamination directly affecting the country where the Works are to be executed. 

 
11.2  From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or 

damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 
bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 
 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the SCC for the following events which are due to the Contractor's risks: 
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a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 
for the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the loss 
or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 
may effect the insurance which the Contractor should have provided and recover the premiums the 
Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project 
Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Data 

14.1  The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 
supplemented by any information available to the Contractor. 

 
15. Contractor to Construct the Works 

15.1  The Contractor shall construct and install the Works in accordance with the Specifications and 
Drawings. 

 

16. The Works to Be Completed by the Intended Completion Date 

16.1  The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with the approval of 
the Project Manager, and complete them by the Intended Completion Date. 

 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

 

 
17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 

 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 
where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Project Manager before this use. 

 
18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 
19. Discoveries 



 

 

 

19.1  Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager 
of such discoveries and carry out the Project Manager's instructions for dealing with them. 

 

 

 

 
20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession 
of a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have 
delayed the start of the relevant activities, and this shall be a Compensation Event. 

 
21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager 
access to the Site and to any place where work in connection with the Contract is being carried out 
or is intended to be carried out. 

 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with 
the applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub- 
consultants to keep, accurate and systematic accounts and records in respect of the Works in such 
form and details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 
inspect the Site and/or the accounts and records relating to the procurement process, selection 
and/or contract execution, and to have such accounts and records audited by auditors appointed by 
the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub- 
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, 
that acts intended to materially impede the exercise of the Public Procurement Regulatory 
Authority's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures). 

 
23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time 
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days 
of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator shall 
be designated by the Appointing Authority designated in the SCC at the request of either party, 
within 14 days of receipt of such request. 

 
24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with 
the Contract, the Contractor shall give Notice to the Project Manager, describing the event or 
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circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 
later than 30 days after the Contractor became aware, or should have become aware, of the event 
or circumstance. 

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub- Clause shall apply. 

 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 

 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 
either on the Site or at another location acceptable to the Project Manager. Without admitting 
the Procuring Entity's liability, the Project Manager may, after receiving any notice under this 
Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the Project Manager to inspect all these 
records, and shall (if instructed) submit copies to the Project Manager. 

 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event 
or circumstance giving rise to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager, the Contractor shall send to the Project 
Manager a fully detailed claim which includes full supporting particulars of the basis of the claim 
and of the extension of time and/or additional payment claimed. If the event or circumstance 
giving rise to the claim has a continuing effect: 

 

a) this fully detailed claim shall be considered as interim; 

 

b)  the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from 
the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager. 

 
24.1.6  Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Project Manager and approved by 
the Contractor, the Project Manager shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall nevertheless give his 
response on the principles of the claim within the above defined time period. 

 
24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance 

with Sub-Clause 
 

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 
the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall 
only be entitled to payment for such part of the claim as he has been able to substantiate. 

 
24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party 

may consider that the claim is rejected by the Project Manager and any of the Parties may refer to 
Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 

 
24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 



 

 

 

apply to a claim. If the Contractor fails to comply with this or another Sub- Clause in relation to 
any claim, any extension of time and/or additional payment shall take account of the extent (if 
any) to which the failure has prevented or prejudiced proper investigation of the claim, unless the 
claim is excluded under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party  

 

giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence 
arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if no 
attempt at an amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of the 
Contract by either party: 

 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless the 
Procuring Entity and the Contractor agree otherwise in writing. 

 
24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim 
or dispute has not been given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to settle such 
claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall 
be required. 

 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall 
disqualify representatives of the Parties and the Project Manager from being called as a witness and 
giving evidence before the arbitrators on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted 
during the progress of the Works. 
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24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 
paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors; arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or  

 

dispute shall be notified in writing by either party to the other with a request to submit it to arbitration 
and to concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the parties. Failing agreement 
to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 
applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 

24.5.2 The institution written to first bythe aggrieved party shall take precedence over all other 

institutions. 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 
24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 

other Party may, without prejudice to any other rights it may have, refer the matter to a competent 
court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the Contract unless 
they otherwise agree; and 

b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 
 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2  The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been 
paid or are to be paid to agents or any other party with respect to the bidding process or execution 
of the Contract. The information disclosed must include at least the name and address of the agent or 
other party, the amount and currency, and the purpose of the commission, gratuity or fee. 

 

B. Control 

 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 
submit to the Project Manager for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities in 
the Program shall be consistent with those in the Activity Schedule. 



 

 

 

26.2  An update of the Program shall be a program showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work, including any changes to 
the sequence of the activities. 

26.3  The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 
longer than the period stated in the SCC. If the Contractor does not submit an updated Program within 
this period, the Project Manager may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment after the date on which the 
overdue Program has been submitted. In the case of a lump sum contract, the Contractor shall provide 
an updated Activity Schedule within 14 days of being instructed to by the Project Manager. 

26.4  The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 
Program shall show the effect of Variations and Compensation Events. 

 
27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or 
a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work, which would 
cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion 
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by 
this failure shall not be considered in assessing the new Intended Completion Date. 

 
28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the 
contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be 
adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they 
are incorporated in the Contract Price and treated as a Variation. 

 
29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the 
Works. 

 
30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. 
The business of a management meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the record 
to those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions 
to be taken shall be decided by the Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the Contract Price, 
or delay the execution of the Works. The Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance on the Contract Price and 
Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible. 
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31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out anyresulting instruction of the Project Manager. 

 

C. Liability Control 

 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Project Manager 
considers may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect, the test shall be a Compensation Event. 

 
34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Project Manager's notice. 

 
35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, 
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall 
pay this amount. 

 

D. Cost Control 

 

36. Contract Price7 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. 
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the 
quantity of the work accomplished at the rate in the Bill of Quantities for each item. 

 
37. Changes in the Contract Price8 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract 
Price, the Project Manager shall adjust the rate to allow for the change. The Project Manager shall not 
adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 
15 percent, except with the prior approval of the Procuring Entity. 

37.2  If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed 
cost breakdown of any rate in the Bill of Quantities. 

 
38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 
when requested to do so by the Project Manager. The Project Manager shall assess the quotation, which 
shall be given within seven (7) days of the request or within any longer period stated by the Project 
Manager and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make 



 

 

 

a change to the Contract Price, which shall be based on the Project Manager's own forecast of the 
effects of the Variation on the Contractor's costs. 

 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being 
given and considered without delaying the work, no quotation shall be given  and the Variation shall be 

treated as a Compensation Event. 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the 
Project Manager. The Activity Schedule shall contain the priced activities for the Works to be performed 
by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on 
which basis the Contractor will be paid. If payment for materials on site shall be made separately, the 
Contractor shall show delivery of Materials to the Site separately on the Activity Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or 
method of working made at the Contractor's own discretion. Prices in the Activity Schedule shall not be 
altered when the Contractor makes such changes to the Activity Schedule. 
9In lumpsumcontracts, add “and Activity Schedules” after “Programs.” 
10Inlumpsum contracts, delete this paragraph. 

 
38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided 

by giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in 
the opinion of the Project Manager, the quantity of work above the limit stated in Sub- Clause 39.1 
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of 
Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant 
items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal 
at any time during the performance of the contract. The value engineering proposal shall, at a 
minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs 
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering 
proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal 
demonstrates benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield anyother benefits to the Procuring Entity, without compromising the functionality of the 

Works. 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage 
specified in the SCC 
of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in 
(a) to(d) above, the amount to be paid to the Contractor shall be thefull increase in the Contract 
Price. 
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39. Cash Flow Forecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. The cash flow forecast shall include different currencies, as 

defined in the Contract, converted as necessary using the Contract exchange rates. 
 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of 
the work executed less the cumulative amount certified previously. 

 
40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to 

be paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill 
of Quantities that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

 

 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is 
not paid less or more relative to the contract price (which would be the tender price), payment 
valuation certificates and variation orders on omissions and additions valued based on rates in the 

 
Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 
The percentage already worked out during tender evaluation is worked out as follows: (corrected 
tender price – tender price)/tender price X 100. 

41. Payments 

41.1  Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity 
shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of 
each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on 
the late payment in the next payment. Interest shall be calculated from the date by which the payment 
should have been made up to the date when the late payment is made at the prevailing rate of interest 
for commercial borrowing for each of the currencies in which payments are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. 
Interest shall be calculated from the date upon which the increased amount would have been certified 
in the absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 
currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring 
Entity and shall be deemed covered by other rates and prices in the Contract. 

 
42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant 
to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of 
the Contractor under the Contract. 



 

 

 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or 
instructions required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests 

upon work, which is then found to have no Defects. 

 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of the Letter of Acceptance from the information issued to bidders (including the 
Site Investigation Reports), from information available publicly and from visual inspection of the 
Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 
the Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 
42.2 If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Project Manager shall decide whether and by how much the 
Contract Price shall be increased and whether and by how much the Intended Completion Date shall 
be extended. 

 
42.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the Project 
Manager, and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager's own 
forecast. The Project Manager shall assume that the Contractor shall react competently and promptly 
to the event. 

 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 

12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise 
the value of completed activities in the Activity Schedule.” 

 
42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests 

are adversely affected by the Contractor's not having given early warning or not having cooperated 
with the Project Manager. 

 
43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 
between the date 30 days before the submission of bids for the Contract and the date of the last 
Completion certificate. The adjustment shall be the change in the amount of tax payable by the 
Contractor, provided such changes are not already reflected in the Contract Price or are a result of GCC 
Clause 44. 

 
44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 
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45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, the amounts certified in each payment certificate, before deducting for Advance Payment, 
shall be adjusted by applying the respective price adjustment factor to the payment amounts due in 
each currency. Aseparate formula of the type specified below applies: 

P = A + B Im/Io 

where: 

P is the adjustment factor for the portion of 

the Contract Price payable. 

A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable portions, 
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being 
invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2  If the value of the index is changed after it has been used in a calculation, the calculation shall be 
corrected and an adjustment made in the next payment certificate. The index value shall be deemed to 
take account of all changes in cost due to fluctuations in costs. 

 
46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in 
the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance 
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the 
Defects Liability Period has passed and the Project Manager has certified that all Defects notified by 
the Project Manager to the Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an “on demand” Bank guarantee. 

 
47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the 
SCC for each day that the Completion Date is later than the Intended Completion Date. The total 
amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity 
may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages 
shall not affect the Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 
payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the 
date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each 
day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier 
than the Intended Completion Date. The Project Manager shall certify that the Works are complete, 
although they may not be due to be complete. 

49. Advance Payment 

49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC 

by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank 
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal 
to the advance payment. The Guarantee shall remain effective until the advance payment has been 
repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the 
Contractor. Interest shall not be charged on the advance payment. 

 
49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 

mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in thiswaybysupplyingcopies of invoices or other 
documents to the Project Manager. 



 

 

 

 
49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 

due to the Contractor, following the schedule of completed percentages of the Works on a payment 
basis. No account shall be taken of the advance payment or its repayment in assessing valuations of 
work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

 

50. Securities 

50.1  The Performance Security shall be provided to the Procuring Entity no later than the date specified in 
the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety 
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies in 
which the Contract Price is payable. The Performance Security shall be valid until a date 28 day from 
the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year 
from the date of issue of the Completion Certificate in the case of a Performance Bond. 

51. Day works 
51.1 If applicable, the Day works rates in the Contractor's Bid shall be used only when the Project Manager 

has given written instructions in advance for additional work to be paid for in that way. 

51.2 All work to be paid for as Day works shall be recorded by the Contractor on forms approved by 
the Project Manager. Each completed form shall be verified and signed by the Project Manager within 
two days of the work being done. 

51.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 

52. Cost of Repairs 

52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 
the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if 
the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

53. Completion 

53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, 
and the Project Manager shall do so upon deciding that the whole of the Works is completed. 

54. Taking Over 

54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's 
issuing a certificate of Completion. 

55. Final Account 

55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is 
not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections 
or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the Contractor and issue a payment 
certificate. 

 

 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both 
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of 
the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other non-
adjustable components. The sum of the adjustments for each currency areaddedtothe Contract Price. 

56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 



  

October 2025 Provisional Sums PS/45 

 

 

pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project 
Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

 

 

 
57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program 
and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction 
is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor 
within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the 
Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as 
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the 
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the 
Contractor, terminate the Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

57.5  When either party to the Contract gives notice of a breach of Contract to the Project Manager for a 
cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide 
whether the breach is fundamental or not. 

 
58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Project Manager shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage to apply 
to the value of the work not completed, as specified in the SCC. Additional Liquidated Damages shall 
not apply. If the total amount due to the Procuring Entity exceeds any payment due to the Contractor, 
the difference shall be a debt payable to the Procuring Entity. 

58.2  If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental 
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value 
of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the 
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 
securing the Works, and less advance payments received up to the date of the certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Procuring Entity if the Contract is terminated because of the Contractor's default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 
either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has 



 

 

 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 



  

October 2025 Provisional Sums PS/47 

 

 

 

 

SECTION IX - SPECIAL CONDITIONS OF CONTRACT 
 

 

Number 

of GC 

Clause 

Amendments of, and Supplements to, Clauses in the General 

Conditions of Contract 

A. General 

GCC 1.1 (q) County Government of Kirinyaga 

Physical address 1st Floor County Headquarters Kutus, County 

P.O Box 260 – 10304 KUTUS 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 

As per work program 

GCC 1.1 (x) The Project Manager is. 

The Director Public Works & Housing 

County Government of Kirinyaga 

P. O. Box 260-10304 

KUTUS 

GCC 1.1 (z) The Sites Are Located At: AS per BQ. S 

GCC 1.1 (cc) The Start Date shall be immediately after site handing over 

GCC 1.1 (gg) The Works consist of Re-Tender for Proposed Construction Of Boda-Boda 

Sheds at Kariti, Mutira, Murinduko, Njukiini, Karumandi and Kerugoya 

Wards In Kirinyaga County 

GCC 2.2 Sectional Completions are: Allowed 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: None 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

9.1  Key Personnel are the Contractor’s personnel named in this GCC 

9.1 of the Special Conditions of Contract. The Contractor shall employ 

the Key Personnel and use the equipment identified in its Bid, to carry 

out the Works or other personnel and equipment approved by the Project 

Manager. The Project Manager shall approve any proposed replacement 

of Key Personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those proposed in 

the Bid. 

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to 

Contract signature.] 



 

 

 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 

(c) for loss or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with Contract [insert amounts]. 

(d) for personal injury or death: 

(i) of the Contractor’s employees: [amount]. 

(ii) of other people: [amount]. 

GCC 14.1 Site Data are: As communicated by the Project Manager 

GCC 20.1 The Site Possession Date(s) shall be: As communicated by the Project Manager. 

Number 

ofGC 

Clause 

Amendments  of,  and Supplements to, Clauses in  the  General 

Conditions of Contract 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: N/A 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

N/A 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 

[number] 
days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is As advised by the project Manager 

The amount to be withheld for late submission of an updated Program is 

as per applicable laws 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 6 months 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the 

amount to be paid to the Contractor shall be: Not applicable 

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings 

GCC 45.1 The Contract is not subject to price adjustment in accordance with GCC 

Clause 45, and the following information regarding coefficients does not 

apply. 

The coefficients for adjustment of prices are: 

(a) percent nonadjustable element (coefficient A). 

(b) percent adjustable element (coefficient B). 

(c) The Index I for shall be. 

GCC 46.1 The proportion of payments retained is: 10% of amount payable. 



  

 

 

GCC 49.1 The Advance Payments shall be: None and shall be paid to the 

Contractor no later than Not applicable 

GCC 50.1 The Performance Security amount is 1% of the Contract Amount. 

(a)  Performance Security – Bank Guarantee: in the amount(s) of 1% percent 

of the Accepted Contract Amount and in the same currency(ies) of 

the Accepted Contract Amount. Not applicable for this Tender 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is: Not 
Applicable 

The date by which “as built” drawings are required is : Not Applicable 

Number 

ofGC 

Clause 

Amendments  of,  and Supplements to, Clauses in  the  General 

Conditions of Contract 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required in GCC 

58.1 is : As per applicable laws 

GCC 57.2 (g) The maximum validity number of days is: 180 days. 

GCC 58.1 The percentage to apply to the value of the work not completed, representing 
the Procuring Entity’s additional cost for completing the Works, is as per 
applicable laws 

 

  



 

 

 

SECTION X - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank 

Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM No. 7 - 

ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

 

 

 
 

 
  



  

 

 

FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not 
successful. Send this Notification to the Tenderer's Authorized Representative named in the 
Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must 
be sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation) 

  

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the 
above contract. The transmission of this Notification begins the Standstill Period. During the 
Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender 

ii) Address of the successful Tender 

  

iii) Contract price of the successful Tender Kenya Shillings 

   

 (in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 



 

 

 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out. 

 
SNo Name of Tender Tender 

Price as read 

out 

Tender’s 

evaluated price 

(Note a) 

One Reason Why Not 

Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide 
to request a debriefing your written request must be made within three (5) Business Days of receipt of 
this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 
within five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within 
this period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is 
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period 
will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 
advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we 
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the 
date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 



  

 

 

Signature:   

Name:    

Title/position:    

Telephone:   

Email:  

c) At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, a 
debriefing before making this complaint. Your complaint must be submitted within the Standstill Period 
and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 
and its Regulations a vailable from the Website www.ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention 
to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On 
behalf of the Procuring Entity: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ppra.go.ke/


 

 

 

FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender 

description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. 

Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative 

Review Board to review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

 

SIGNED  

Board Secretary 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

 

FORM NO  3:  LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin 
numbers and words] [name of currency], as corrected and modified in accordance with the Instructions 
to Tenderers, is here by accepted by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section 
VIII, Contract Forms, of the Tender Document. 

Authorized Signature: ........................................................................ 

Name and Title of Signatory: ............................................................. 

Name of Procuring Entity: .................................................................. 

Attachment: Contract Agreement: ...................................................... 

  



 

 

 

FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of…………………………. 20……………., 
between………………………. 
…………………………………………...of………………… (Hereinafter “the Procuring 
Entity”), of the one part and
 of
 (hereinafter “the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as                  should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution 
and completion of these Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 
specified in this Agreement, the Contractor here by covenants with the Procuring Entity to execute 
the Works and to remedy defects therein in conformity in all respects with the provisions of the 
Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects there in, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in 
accordance with the Laws of Kenya on the day, month and year specified above. 

 
Signeda nd sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 



  

 

 

FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat  

 (hereinafter called "the Contractor") has entered into Contract No.               

dated   

with (name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the 

execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in words ),
1 
such sum being payable 

in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of 

the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand it 

self or in a separate signed document accompanying or identifying the demand, stating that the Applicant 

is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show 

grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], inresponse tot he Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

 

 

 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, 

less provisional sums, if 
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should 

note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension 
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the 
guarantee. 



 

 

 

FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank 
Guarantee in stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] Beneficiary:

 [insertnameandAddressofProcuringEntity] Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  
Contractor”)  and   ] as Surety (hereinafter 
called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring 
Entity”) in the amount of for the payment of which sum well and truly to be 
made in the types and proportions of currencies in which the Contract Price is payable, the Contractor 
and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated 
the day of ,20 , for in accordance with the documents, plans, specifications, 
and amendments there to, which to the extent here in provided for, are by reference made part here of 
and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 
and faithfully perform the said Contract (including any amendments thereto), then this obligation shall 
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, 
and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 
performed the Procuring Entity's obligations there under, the Surety may promptly remedy the default, 
or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination by the 
Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between such 
Tenderer, and Procuring Entity and make a vailable as work progresses (even though there should be a 
default or a succession of defaults under the Contract or Contracts of completion arranged under this 
paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not 
exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount 
set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, 
shall mean the total amount payable by Procuring Entity to Contractor under the Contract, less the 
amount properly paid by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract 
in accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than the Procuring Entity named here in or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 



  

 

 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal 
representative, this day  of 20 . 

SIGNED ON on behalf of  
 

By in the capaPARK of  
 

Inthepresenceof  
 

 

SIGNED ON on behalf of  
 

By in the capaPARK of  
 

Inthepresence of  
 

 

 



 

 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] Date:  [Insert 

date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has 
entered into Contract No. dated with the Beneficiary, for the execution 
of                               (hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum 
  (in words ) is to be made against an 
advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of  

(in words )
1 
upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying 
or identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect 

of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or payment 
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt 
of a copy of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract 
Amount, less provisional sums, has been certified for payment, oronthe dayof ,2 ,

2 

whichever is earlier. Consequently, any demand for payment under this guarantee must be received by 
us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee. 
 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance 

paymen tas specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of 

the time for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. 



  

 

 

Such request must be in writing and must be made prior to the expiration date established in the guarantee



 

 

 

 

 

FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture shall be 

the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
[insert reference number of the contract] dated with the Beneficiary, for the executionof  [insert name of 
contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys upto the 
limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been issued 
under the Contract and the first half of the Retention Money has been certified for payment, and payment of [insert the 
second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in words ])1 upon 
receipt by us of the Beneficiary's complying demands upported by the Beneficiary's statement, whether in the demand 
itself or in a separate signed document accompanying or identifyingthedemand, stating that the Contractor is in breach 
of its obligation(s) under the Contract, without your needing to prove or showgrounds for your demand or the sum 
specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 
Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to the 
Contractor on its account number at  [insert name and address ofApplicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for payment 
under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before 
the expiry of the guarantee. 
_____________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 
 

7. Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 
 

 

 

 

 

 

 

  



  

 

 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert identification no] Name of the Tender 

Title/Description:  [insert name of the assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of 

award] to furnish additional information on beneficial ownership: [select one option as applicable 

and delete the options that are not applicable] 

We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 
 Details of all 

Beneficial Owners  

 

%  of shares a 

person holds in 

the company 

Directly or 

indirectly  

 

% of voting 

rights a person holds 

in the company 

Whether a person 

directly or indirectly holds a 

right to appoint or remove a 

member of the board of 

directors of the company or 

an equivalent governing 

body of the Tenderer (Yes / 

No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control over 

the Company (tenderer)  

(Yes / No) 

 

 

 

1

. 

Full Name  Directly------

-----

 

% of shares  

 

 

Indirectly----

------

 

% of shares 

Directly………

…….% of voting 

rights 

 

Indirectly---------

-% of voting rights 

1. H

aving the right to appoint a 

majority of the board of the 

directors or an equivalent 

governing body of the 

Tenderer: Yes -----No---- 

2. I

s this right held directly or 

indirectly?: 

 

 

Direct…………………  

 

 

Indirect………………... 

 

1. Ex

ercises significant influence or 

control over the Company 

body of the Company 

(tenderer)  

 

Yes -----No---- 

 

2. Is this influence or 

control exercised directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

National 

identity card 

number or 

Passport 

number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of 

birth 

[dd/mm/yyyy] 

 

Postal 

address 

 

Residential 

address 

 

Telephone 

number 

 

Email 

address 

 

Occupation 

or profession 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 
THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful 
tenderer pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership 

Information) Regulations, 2020. In case of joint venture, the tenderer must submit a separate 
Form for each member. The beneficial ownership information to be submitted in this Form 
shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who 
ultimately owns or controls the legal person (tenderer) or arrangements or a natural person 
on whose behalf a transaction is conducted, and includes those persons who exercise 
ultimate effective control over a legal person (Tenderer) or arrangement. 

 
 



 

 

 

 Details of all 

Beneficial Owners  

 

%  of shares a 

person holds in 

the company 

Directly or 

indirectly  

 

% of voting 

rights a person holds 

in the company 

Whether a person 

directly or indirectly holds a 

right to appoint or remove a 

member of the board of 

directors of the company or 

an equivalent governing 

body of the Tenderer (Yes / 

No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control over 

the Company (tenderer)  

(Yes / No) 

 

 

 

 

2

. 

Full Name  Directly------

-----

 

% of shares  

 

 

Indirectly----

------

 

% of shares 

Directly………

…….% of voting 

rights 

 

Indirectly---------

-% of voting rights 

1. Having the right 

to appoint a majority of the 

board of the directors or an 

equivalent governing body 

of the Tenderer: Yes -----

No---- 

2. Is this right held 

directly or indirectly?: 

 

 

Direct…………………  

 

 

Indirect………………... 

 

1. Exercises significant 

influence or control over the 

Company body of the 

Company (tenderer)  

 Yes -----No---- 

 

2. Is this influence or 

control exercised directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

National 

identity card 

number or 

Passport 

number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality

(ies) 

 

Date of 

birth 

[dd/mm/yyyy] 

 

Postal 

address 

 

Residential 

address 

 

Telephone 

number 

 

Email 

address 

 

Occupation 

or profession 

 

 

3

. 

 

e

.t.c 

      

   

   

   

 
Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government Portal, 

published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership Information) 

Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the Data Protection Act 

shall not be published or made public). Note that Personally Identifiable Information (PII) is defined as any information that 

can be used to distinguish one person from another and can be used to deanonymize previously anonymous data. This 

information includes National identity card number or Passport number, Personal Identification Number, Date of birth, 

Residential address, email address and Telephone number. 

 

In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person who in 

relation to the company: 

 

 

 

holds at least ten percent of the issued shares in the company either directly or indirectly;  



  

 

 

 

exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

exercises significant influence or control, directly or indirectly, over the company.  

 

What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly 

authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capaPARK are shown 

above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

Bidder Official Stamp 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


