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SECTION I - INVITATION FOR TENDER 
 
TENDER NAME: RE-TENDER FOR PROPOSED CONSTRUCTION OF 2 NO. ECDE 
CLASSROOM AT KIORUGARI ECDE CENTRE AND KANGONDO ECDE CENTRE IN 
NYANGATI WARD 
 
TENDER NEGOTIATION NO: 836728-2020/2021 
 
The County Government of Kirinyaga invites sealed bids from all, interested, eligible and 
qualified AGPO companies for the above-mentioned works. 
Interested and eligible AGPO candidates may obtain detailed information and inspect the 
tender documents at Kirinyaga County Headquarters, Kutus, Supply Chain Management 
Office, Room B15 during normal working hours. Interested and eligible tenderers may 
obtain further information from and inspect the tender documents at Director Supply Chain 
Management Office, 1st Floor, Kirinyaga County Headquarters, Kutus during normal 
working hours. 
 
A complete set of tender documents may be obtained by interested bidders from the Public 
Procurement Information Portal website http://tenders.go.ke or the County website 
www.kirinyaga.go.ke. Bidders who download the documents from the website MUST forward 
their particulars (Name, contacts, physical address and the tender no./ description) 
immediately to procurement@kirinyaga.go.ke for recording and any further clarifications or 
addendums.  
 
Tenders must be accompanied by dully filled, signed and stamped Tender Securing 
Declaration Form for AGPO registered groups in the format provided. 
Prices quoted should be inclusive of all taxes and delivery costs and must be expressed in 
Kenya shillings and shall remain valid for a period of 120 days from the closing date of the 
tender.  
Tenderers shall ensure that the submitted bid (documents) is (are) 
serialized/paginated, intact and in PDF format. (i.e., each page in the submitted bid 
shall have serial identification and uploaded in PDF format). 
 
Tenderers shall electronically upload copies of all the relevant certificates and documents on 
e-procurement system in support of their bids on or before Tuesday 5th December 2021 
AT 11.00 A.M 
 
Preliminary and Technical bid documents shall automatically close immediately after the 
indicated date & time above mentioned. Thereafter the bids will be electronically opened in 
the presence of tenderers who choose to attend at the 3rd floor Conference Room, Kirinyaga 
County Headquarters, Kutus or as may be indicated in the Tender Document 
 
The tenderers’ representatives who choose to attend shall sign a register evidencing their 
attendance. 
 
 
 
HEAD, SUPPLY CHAIN MANAGEMENT 
FOR: COUNTY SECRETARY 
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SECTION II - INSTRUCTION TO TENDERERS 
A. GENERAL 

 
2.1 Scope of Bid  
 

2.1.1. The Employer, as defined in the Conditions of Contract Part II hereinafter “the 
Employer” wishes to receive bids for the construction of works as described in 
Section 1, clause 102 of the Special Specifications –“Location and extent of the 
Works”  

2.1.2. The successful bidder will be expected to complete the Works within the period 
stated in the Appendix to Bid from the date of commencement of the Works.  

2.1.3. Throughout these bidding documents, the terms bid and BID and their 
derivatives (bidder/Bidder, bid/bided, bidding/Bidding etc) are synonymous, 
and day means calendar day. Singular also means plural.  

 
2.2 Source of Funds  
The source of funding is the County Government of Kirinyaga through RMLF funds or 
CRF Funds.  
 
2.3  Corrupt Practices  
 

2.1.4. The Government requires that the bidders, suppliers, sub-contractors and 
supervisors observe the highest standard of ethics during the procurement and 
execution of such contracts. In this pursuit of this policy, the government;  

 
a) Defines for the purposes of this provision, the terms set forth below as 

follows:  
(i)  “corrupt practice” means the offering, giving, receiving, or soliciting of 
anything of value to influence the action of a public official in the  
procurement process or in the execution, and  
(ii)  “fraudulent practice” means a misrepresentation of facts in order to  
influence a procurement process or the execution of a contract to the detriment of 
the Employer, and includes collusive practices among bidders ( prior to or after 
bid submission) designed to establish bid prices at artificial, non-competitive 
levels and to deprive the Employer of the benefits of free and open competition  
 
b) Will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the Contract, and  

 
c) Will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a government contract if it at any times determines that 
the firm has engaged in corrupt or fraudulent practices in competing for, or in 
executing, a Government financed contract.  

 



6 | P a g e  
 

2.4 Eligibility  
 

This invitation to tender is open to all tenderers who are qualified as stated in 
the appendix. 

2.5 Qualification Requirements 
 

To be qualified for award of Contract, the tenderer shall provide evidence 
satisfactory to the Employer of their eligibility under Sub clause 2.1. above and 
of their capability and adequacy of resources to effectively carry out the subject 
Contract.  To this end, the tenderer shall be required to update the following 
information already submitted during prequalification: - 
 
(a) Details of experience and past performance of the tenderer on the works 

of a similar nature and details of current work on hand and other 
contractual commitments. 

 
(b) The qualifications and experience of key personnel proposed for 

administration and execution of the contract, both on and off site. 
 
(c) Major items of construction plant and equipment proposed for use in 

carrying out the Contract.  Only reliable plaint in good working order and 
suitable for the work required of it shall be shown on this schedule.  The 
tenderer will also indicate on this schedule when each item will be 
available on the Works.  Included also should be a schedule of plaint, 
equipment and material to be imported for the purpose of the Contract, 
giving details of make, type, origin and CIF value as appropriate. 

 
(d) Details of sub-contractors to whom it is proposed to sublet any portion of 

the Contract and for whom authority will be requested for such 
subletting in accordance with clause 4 of the Condition of Contract. 

 
(e) A draft Program of Works in the form of a bar chart and Schedule of 

Payment which shall form part of the Contract if the tender is accepted.  
Any change in the Program or Schedule shall be subjected to the 
approval of the Engineer. 

 
(f) Details of any current litigation or arbitration proceedings in which the 

tenderer is involved as one of the parties. 
 
2.6 Joint Ventures 

 
Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements: - 
 
(a) The tender, and in case of a successful tender, the Form of Agreement, 

shall be signed so as to be legally binding on all partners 
  



7 | P a g e  
 

(b) One of the partners shall be nominated as being in charge, and this 
authorization shall be evidenced by submitting a power of attorney 
signed by legally authorized signatories of all the partners 

 
(c) The partner in charge shall be authorized to incur liabilities and receive 

instructions for an on behalf of any and all partners of the joint venture 
and the entire execution of the Contract including payment shall be done 
exclusively with the partner in charge. 

 
(d) All partners of the joint venture shall be liable jointly and severally for 

the execution of the Contract in accordance with the Contract terms, and 
a relevant statement to this effect shall be included in the authorization 
mentioned under (b) above as well as in the Form of Tender and the 
Form of Agreement (in case of a successful tender) 

 
(e) A copy of the agreement entered into by the joint venture partners shall 

be submitted with the tender. 
 
2.7 Cost of Tendering 
 
2.7.1 The Tenderer shall bear all costs associated with the preparation and 

submission of his tender and the Employer will in no case be responsible or 
liable for those costs, regardless of the conduct or outcome of the tendering 
process. 
 

2.7.2 The price to be charged for the tender document shall not exceed Kshs.5,000/= 
 

2.7.3 The procuring entity shall allow the tenderer to view the tender document free 
of charge before purchase. 

 
2.8 Site Visit 
 
2.8.1 Due to the COVID -19 pandemic and consequently the Public Health directives 

issued, there shall be NO Pre -Tender Site Visits. However, bidders are 
encouraged to make separate arrangements to acquaint themselves with the 
site before submissions of their bids and can submit in writing any queries to 
the undersigned vide electronic means. 
 

2.8.2 The bidders shall be responsible for the accuracy of their bids and bid 
proposals. 
 

2.8.3 The bidder is requested as far as possible to submit any questions in writing or 
by cable, to reach the Employer not later than two weeks before the submission 
deadline. Any modification of the Bidding Documents which may become 
necessary as a result of questions raised or clarifications issued shall be made 
by the Employer exclusively through the issue of an Addendum published on 
the County website. 
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B. BIDDING DOCUMENTS  

 
 

2.9 Tender Documents 
 
2.9.1 The Tender documents comprise the documents listed here below and should 

be read together with any Addenda issued in accordance with Clause 7 of these 
instructions to tenderers. 
 

(a)  Invitation to Bid  
(b)  Instructions to Bidders and Conditions of Tender  
(c)  Appendix to Instruction to Tenderers  
(d)  Conditions of Contract - Part I  
(e)  Conditions of Contract - Part II  
(f)  Road Maintenance Manual (May 2010 Edition)  
(g)  Standard Specifications  
(h)  Special Specifications  
(i)  Form of Bid, Appendix to Form of Bid and Bid Security  
(j)  Bills of Quantities  
(k) Schedules of Supplementary information  
(l)  Form of Contract Agreement  
(m) Form of Performance Security  
(n)  Drawings  
(o)  BID Addenda (BID Notices)  
(p)  Declaration Form  

 
2.9.2 The tenderer is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the tender documents.  Failure to 
comply with the requirements for tender submission will be at the tenderer’s 
own risk.  Pursuant to clause 22 of Instructions to Tenderers, tenders which 
are not substantially responsive to the requirements of the tender documents 
will be rejected. 

 
2.9.3 All recipients of the documents for the proposed Contract for the purpose of 

submitting a tender (whether they submit a tender or not) shall treat the 
details of the documents as “private and confidential”. 

 
2.10 Inquiries by tenderers 
 

2.10.1 A tenderer making an inquiry relating to the tender document may notify the 
Employer in writing or by telex, cable or facsimile at the Employer’s mailing 
address indicated in the Invitation to Tender.  The Employer will respond in 
writing to any request for clarification which he receives earlier than 7 days 
prior to the deadline for the submission of tenders.  Written copies of the 
Employer’s response (including the query but without identifying the source 
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of the inquiry) will be sent to all prospective tenderers who have purchased 
the tender documents. 

 
2.10.2 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 
submission of its tender. 

 
2.11 Amendment of Tender Documents 
 
2.9.1 At any time prior to the deadline for submission of tenders the Employer 

may, for any reason, whether at his own initiative or in response to a 
clarification requested by a prospective tenderer, modify the tender 
documents by issuing Addenda. 

2.9.2  Any Addendum will be notified in writing or by cable, telex or facsimile to 
all prospective tenderers who have purchased the tender documents and will 
be binding upon them. 

 
2.9.3 In order to allow prospective tenderers reasonable time in which to take the 

Addendum into account in preparing their tenders, the Employer may, at his 
discretion, extend the deadline for the submission of tenders. 

 
C. PREPARATION OF BIDS  

 
2.12 Language of Tender 
 
2.12.1 The tender and all correspondence and documents relating to the tender 

exchanged between the tenderer and the Employer shall be written in the 
English language.  Supporting documents and printed literature furnished 
by the tenderer with the tender may be in another language provided they 
are accompanied by an appropriate translation of pertinent passages in the 
above stated language.  For the purpose of interpretation of the tender, the 
English language shall prevail. 

 
2.13 Documents Comprising the Tender 
 
2.13.1 The tender to be prepared by the tenderer shall comprise: 
 
a) Duly filled-in the Form of Bid and Appendix to form of bid;  
b) Bid	security;	 
c) Priced Bills of Quantities;  
d) Schedules of information  
e) Qualification Criteria  
f) Any other materials required to be completed and submitted in accordance 

with the Instructions to Bidders embodied in these bidding documents.  
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2.13.2 The Forms, Bills of Quantities and Schedules provided in the tender 
documents shall be used without exception (subject to extensions of the 
schedules in the same format and to the provisions of clause 13.2 regarding 
the alternative forms of Tender Surety]. 
 

2.14 Tender Prices 
 
2.14.1 All the insertions made by the tenderer shall be made in INK and the 

tenderer shall clearly form the figures.  The relevant space in the Form of 
Tender and Bills of Quantities shall be completed accordingly without 
interlineations or erasures except those necessary to correct errors made by 
the tenderer in which case the erasures and interlineations shall be initialed by 
the person or persons signing the tender. 

 
2.14.2 A price or rate shall be inserted by the tenderer for every item in the Bills 

of Quantities whether the quantities are stated or not. Items against which 
no rate or price is entered by the tenderer will not be paid for by the 
Employer when executed and shall be deemed covered by the rates for other 
items and prices in the Bills of Quantities. 
 

2.14.3 The prices and unit rates in the Bills of Quantities are to be the full [all-
inclusive] value of the Work described under the items, including all costs 
and expenses which may be necessary and all general risks, liabilities and 
obligations set forth or implied in the documents on which the tender is 
based.  All duties, taxes and other levies payable by the Contractor under 
the Contract, or for any other cause prior to the deadline for submission of 
tenders, shall be included in the rates and prices and the total Tender Price 
submitted by the tenderer. 

 
2.14.4 Each price or unit rate inserted in the Bills of Quantities should be a 

realistic estimate for completing the activity or activities described under 
that particular item and the tenderer is advised against inserting a price or 
rate against any item contrary to this instruction. 

 
2.14.5 Every rate entered in the Bills of Quantities, whether or not such rate be 

associated with a quantity, shall form part of the Contract.  The Employer 
shall have the right to call for any item of work contained in the Bills of 
Quantities, and such items of work to be paid for at the rate entered by the 
tenderer and it is the intention of the Employer to take full advantage of 
unbalanced low rates.  

 
2.14.6 Unless otherwise specified the tenderer must enter the amounts 

representing 10% of the sub-total of the summary of the Bills of Quantities 
for Contingencies and Variation of Prices [V.O.P.] payments in the summary 
sheet and add them to the sub-total to arrive at the tender amount. 
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2.14.7 The tenderer shall furnish with his tender written confirmation from his 
suppliers or manufacturers of basic unit rates for the supply of items listed 
in the Conditions of Contract clause 70 where appropriate.  The Employer 
may require the tenderer to justify such rates so obtained from the suppliers 
or manufacturers. 

 
2.14.8 The rates and prices quoted by the tenderer are subject to adjustment 

during the performance of the Contract only in accordance with the 
Provisions of the Conditions of Contract. The tenderer shall complete the 
schedule of basic rates and shall submit with his tender such other 
supporting information as required under clause 70 of the Conditions of 
Contract Part II. 

 
2.14.9 Contract price variations shall not be allowed within the first 12 months of 

the contract.  
 
2.14.10 Where quantity contract variation is allowed, the variation shall not 

exceed 15% of the original contract quantity. 
 
2.14.11 Price variation requests shall be processed by the procuring entity within 

30 days of receiving the request. 
 
2.15 Currencies of Tender and Payment 
 
2.15.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in 

Kenya Shillings. 
 
2.16 Tender Validity 
 
2.16.1 The tender shall remain valid and open for acceptance for a period of One 

twenty days (120) days from the specified date of tender opening or from 
the extended date of tender opening (in accordance with clause 7.4 here 
above) whichever is the later. 

 
2.16.2 In exceptional circumstances prior to expiry of the original tender validity 

period, the Employer may request the tenderer for a specified extension of 
the period of validity.  The request and the responses thereto shall be made 
in writing or by cable, telex or facsimile.  A tenderer may refuse the request 
without forfeiting his Tender Surety.  A tenderer agreeing to the request will 
not be required nor permitted to modify his tender, but will be required to 
extend the validity of his Tender Surety correspondingly. 

 
2.17 Tender Security 
 
2.17.1 The tenderer shall furnish as part of his tender, a Tender Security in the 

amount and form stated in the Appendix to Instructions to Tenderers. 
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2.17.2 The tender security shall not exceed 2 percent of the tender price. 
 
2.17.3 The Tender Security shall be valid at least thirty (30) days beyond the 

tender validity period 
 

2.17.4 Any tender not accompanied by an acceptable Tender Surety will be 
rejected by the Employer as non-responsive. 

 
2.17.5 The Tender Sureties of unsuccessful tenderers will be returned as promptly 

as possible but not later than twenty-eight (28) days after expiration of the 
tender validity period. The Tender Surety of the successful tenderer will be 
returned upon the tenderer executing the Contract and furnishing the 
required Performance Security. 

 
2.17.6 The Tender Surety may be forfeited: 

a) if a tenderer withdraws his tender during the period of tender 
validity: or 

b) in the case of a successful tenderer, if he fails, within the specified 
time limit 

i. to sign the Agreement, or 
ii. to furnish the necessary Performance Security 

c) if a tenderer does not accept the correction of his tender price 
pursuant to clause 23. 

 
2.18 No Alternative Offers 
 
2.18.1 The tenderer shall submit an offer which complies fully with the 

requirements of the tender documents unless otherwise provided for in the 
appendix. 

 
Only one tender may be submitted by each tenderer either by himself or as 

partner in a joint venture.  A tenderer who submits or participates in more 
than one tender will be disqualified. 

 
2.18.2 The tenderer shall not attach any conditions of his own to his tender. The 

tender price must be based on the tender documents.  The tenderer is not 
required to present alternative construction options and he shall use 
without exception, the Bills of Quantities as provided, with the 
amendments as notified in tender notices, if any, for the calculation of his 
tender price. Any tenderer who fails to comply with this clause will be 
disqualified. 

 
2.19 Format and Signing of Tenders 
 
2.19.1 The complete tender shall be without alterations, interlineations or 

erasures, except as necessary to correct errors made by the tenderer, in 
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which case such corrections shall be initialed by the person of persons 
signing the tender. 

 

D. SUBMISSION OF BIDS  
 
2.20 Deadline for Submission of Tenders 
 
2.20.1 The Tenders to be submitted to County Government of Kirinyaga through 

IFMIS SUPPLIER PORTAL: supplier.treasury.go.ke not later than 
Tuesday 5th December 2021 AT 11.00 A.M the system shall not permit 
submission after the said date and time or unless otherwise specified 
under Appendix to Instructions to Tenderers. 

 
(a) be addressed to the Employer at the address provided in the invitation to 

tender; 
 
(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 
 

(c) provide a warning not to open before the specified time and date for tender 
opening. 

 
2.20.2 Tenders shall be delivered to the Employer at the address specified above 

not later than the time and date specified in the invitation to tender.  
However, the Employer may extend the deadline for submission of tenders 
by issuing an amendment in accordance with Sub-Clause 2.5 in which case 
all rights and obligations of the Employer and the tenderers previously 
subject to the original deadline will then be subject to the new deadline. 

 
2.20.3 Any tender received after the deadline prescribed in clause 2.17 will be 

returned to the tenderer un-opened. 
 

2.20.4 Tenderers may modify or withdraw their tenders by giving notice in writing 
before the deadline prescribed in clause 2.17.  Each tenderer’s modification 
or withdrawal notice shall be prepared, sealed, marked, and delivered in 
accordance with clause 2.18, with the outer and inner envelopes 
additionally marked “MODIFICATION” and “WITHDRAWAL”, as appropriate.  
No tender may be modified after the deadline for submission of tenders. 

 
2.20.5 Withdrawal of a tender between the deadline for submission of tenders and 

the expiration of the period of tender validity specified in the invitation to 
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tender or as extended pursuant to Clause 2.17 may result in the forfeiture 
of the Tender Security pursuant to Clause 2.14. 

 
2.20.6 Tenderers may only offer discounts to, or otherwise modify the prices of 

their tenders by submitting tender modifications in accordance with Clause 
2.18 or be included in the original tender submission. 

 
2.21 Modification and Withdrawal of Tenders 
 
2.21.1 The tenderer may modify or withdraw his tender after tender submission, 

provided that written notice of the modification or withdrawal is received by 
the Employer prior to prescribed deadline for submission of tenders. 

 
2.21.2 The tenderer’s modification or withdrawal notice shall be prepared, sealed, 

marked and dispatched in accordance with the provisions for the 
submission of tenders, with the inner and outer envelopes additionally 
marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 

 
2.21.3 No tender may be modified subsequent to the deadline for submission of 

tenders. 
 

2.21.4 No tender may be withdrawn in the interval between the deadline for 
submission of tenders and the period of tender validity specified on the 
tender form.  Withdrawal of a tender during this interval will result in the 
forfeiture of the Tender Surety. 

 
2.21.5 Subsequent to the expiration of the period of tender validity prescribed by 

the Employer, and the tenderer having not been notified by the Employer of 
the award of the Contract or the tenderer does not intend to conform with 
the request of the Employer to extend the period of tender validity, the 
tenderer may withdraw his tender without risk of forfeiture of the Tender 
Surety. 

 
E. BID OPENING AND EVALUATION  
 
2.22 Tender Opening 
 
2.22.1 The Employer will open the tenders in the presence of the tenderers’ 

representatives who choose to attend at the time and location indicated in 
the Letter of Invitation to Tender.  The tenderers’ representatives who are 
present shall sign a register evidencing their attendance. 

 
2.22.2 Tenders for which an acceptable notice of withdrawal has been submitted, 

pursuant to clause 19, will not be opened.  The Employer will examine the 
tenders to determine whether they are complete, whether the requisite 
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Tender Sureties have been furnished, whether the documents have been 
properly signed and whether the tenders are generally in order. 

 
2.22.3 At the tender opening, the Employer will announce the tenderer’s names, 

total tender price, tender price modifications and tender withdrawals, if 
any, the presence of the requisite Tender Surety and such other details as 
the Employer, at his discretion, may consider appropriate.  No tender shall 
be rejected at the tender opening except for late tenders. 

 
2.22.4 The Employer shall prepare minutes of the tender opening including the 

information disclosed to those present. 
 
2.22.5 Tenders not opened and read out at the tender opening shall not be 

considered further for evaluation, irrespective of the circumstances. 
 
2.23 Process to be Confidential 
 
2.23.1 After the public opening of tenders, information relating to the 

examination, clarification, evaluation and comparisons of tenders and 
recommendations concerning the award of Contract shall not be disclosed 
to tenderers or other persons not officially concerned with such process 
until the award of Contract is announced. 

 
2.23.2 Any effort by a tenderer to influence the Employer in the process of 

examination, evaluation and comparison of tenders and decisions 
concerning award of Contract may result in the rejection of the tenderer’s 
tender. 

 
2.24 Clarification of Tenders 
 

2.24.1 To assist in the examination, evaluation and comparison of tenders, the 
Employer may ask tenderers individually for clarification of their tenders, 
including breakdown of unit prices.  The request for clarification and the 
response shall be in writing or by cable, facsimile or telex, but no change in the 
price or substance of the tender shall be sought, offered or permitted except as 
required to confirm the correction of arithmetical errors discovered by the 
employer during the evaluation of the tenders in accordance with clause 24. 

2.24.2 No tenderer shall contact the Employer on any matter relating to his 
tender from the time of the tender opening to the time the Contract is awarded.  
If the tenderer wishes to bring additional information to the notice of the 
Employer, he shall do so in writing. 

 
2.25 Determination of Responsiveness 
 

2.25.1 Prior to the detailed evaluation of tenders, the Employer will determine 
whether each tender is substantially responsive to the requirements of the 
tender documents. 
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2.25.2 For the purpose of this clause, a substantially responsive tender is one 

which conforms to all the terms, conditions and specifications of the tender 
documents without material deviation or reservation.  A material deviation or 
reservation is one which affects in any substantial way the scope, quality, 
completion timing or administration of the Works to be undertaken by the 
tenderer under the Contract, or which limits in any substantial way, 
inconsistent with the tender documents, the Employer’s rights or the 
tenderers obligations under the Contract and the rectification of which would 
affect unfairly the competitive position of other tenderers who have presented 
substantially responsive tenders. 

 
2.25.3 Each price or unit rate inserted in the Bills of Quantities shall be a 

realistic estimate of the cost of completing the works described under the 
particular item including allowance for overheads, profits and the like.  
Should a tender be seriously unbalanced in relation to the Employer’s 
estimate of the works to be performed under any item or groups of items, the 
tender shall be deemed not responsive. 

 
2.25.4 A tender determined to be not substantially responsive will be rejected by 

the Employer and may not subsequently be made responsive by the tenderer 
by correction of the non-conforming deviation or reservation. 

 
2.26 Correction of Errors 

 
2.26.1 Tenders determined to be substantially responsive shall be    
checked by the Employer for any arithmetic errors in the computations and 

summations.  Errors will be corrected by the   
Employer as follows: 

 
(a) Where there is a discrepancy between the amount in figures and 
the amount in words, the amount in words will govern. 

 
(b) Where there is a discrepancy between the unit rate and the line 
item total resulting from multiplying the unit rate by the quantity, 
the unit rate as quoted will prevail, unless in the opinion of the 
Employer, there is an obvious typographical error, in which case 
adjustment will be made to the entry containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated 
in the Form of Tender and the corrected tender figure in the main 
summary of the Bills of Quantities, the amount as stated in the Form 
of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the 
difference between the tender amount and the corrected tender sum 
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as a percentage of the corrected builder’s work (i.e. corrected tender 
sum less Prime Cost and Provisional Sums. 

 
(e) The Error Correction Factor shall be applied to all builder’s work 
(as a rebate or addition as the case may be) for the purposes of 
valuations for Interim Certificates and valuations of variations. 

 
(f) The amount stated in the tender will be adjusted in accordance 
with the above procedure for the correction of errors and, with 
concurrence of the tenderer, shall be considered as binding upon the 
tenderer.  If the tenderer does not accept the corrected amount, the 
tender may be rejected and the Tender Security may be forfeited in 
accordance with clause 13. 

 
2.27 Conversion to Single Currency 
 
2.27.1 For compensation of tenders, the tender price shall first be broken down into 

the respective amounts payable in various currencies by using the selling rate 
or rates of the Central Bank of Kenya ruling on the date twenty-one (21) days 
before the final date for the submission of tenders. 

 
2.27.2 The Employer will convert the amounts in various currencies in which the 

tender is payable (excluding provisional sums but including Day works where 
priced competitively) to Kenya Shillings at the selling rates stated in clause 
25.1. 

 
2.28 Evaluation and Comparison of Tenders 
 
2.28.1 The Employer will evaluate only tenders determined to be substantially 

responsive to the requirements of the tender documents in accordance with 
clause 23. 

 
2.28.2 In evaluating tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 
 

(a) Making any correction for errors pursuant to clause 24. 
 
(b) Excluding Provisional Sums and provision, if any, for 

Contingencies in the Bills of Quantities, but including Day works where 
priced competitively. 

 
2.28.3 The Employer reserves the right to accept any variation, deviation or 

alternative offer.  Variations, deviations, alternative offers and other factors 
which are in excess of the requirements of the tender documents or otherwise 
result in the accrual of unsolicited benefits to the Employer, shall not be 
taken into account in tender evaluation. 
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2.28.4 Price adjustment provisions in the Conditions of Contract applied over the 
period of execution of the Contract shall not be taken into account in tender 
evaluation. 

 
2.28.5 If the lowest evaluated tender is seriously unbalanced or front loaded in 

relation to the Employer’s estimate of the items of work to be performed 
under the Contract, the Employer may require the tenderer to produce 
detailed price analyses for any or all items of the Bills of Quantities, to 
demonstrate the relationship between those prices, proposed construction 
methods and schedules.  After evaluation of the price analyses, the Employer 
may require that the amount of the Performance Security set forth in clause 
29 be increased at the expense of the successful tenderer to a level sufficient 
to protect the Employer against financial loss in the event of subsequent 
default of the successful tenderer under the Contract. 

 
2.28.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more 

of the share capital shall be allowed a 10% preferential bias provided that 
they do not sub-contract work valued at more than 50% of the Contract 
Price excluding provisional sums to a non-indigenous sub-contractor. 

 
2.28.7 Preference where allowed in the evaluation of tenders shall not exceed 15% 
 
2.28.8 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the 
termination. 

 
2.28.9 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days of 
receiving the request from any tenderer. 

 
2.28.10 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 
contract award shall be considered for debarment from participating in 
future public procurement. 

 
2.28.11 Poor past performance shall not be used as an evaluation criterion unless 

specifically provided for in the appendix. 
 

F. AWARD OF CONTRACT  
 

2.29 Award Criteria 
 
2.29.1 Subject to Sub-clause 27.2, the Employer will award the Contract to the 

tenderer whose tender is determined to be substantially responsive to the 
tender documents and who has offered the lowest evaluated tender price 
subject to possessing the capability and resources to effectively carry out 
the Contract Works as required in Sub-clause 2.1 and 2.2 here above. 
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2.29.2 The Employer reserves the right to accept or reject any tender, and to 

annual the tendering process and reject all tenders, at any time prior to 
award of Contract, without thereby incurring any liability to the affected 
tenderers or any obligation to inform the affected tenderers of the grounds 
for the Employer’s action. 

 
2.30 Notification of Award 
 
2.30.1 Prior to the expiration of the period of tender validity prescribed by the 

Employer, the Employer will notify the successful tenderer by cable, 
telefax or telex and confirmed in writing by registered letter that his tender 
has been accepted.  This letter (hereinafter and in all Contract documents 
called “Letter of Acceptance”) shall name the sum (hereinafter and in all 
Contract documents called “the Contract Price”) which the Employer will 
pay to the Contractor in consideration of the execution and completion of 
the Works as prescribed by the Contract. 

 
2.30.2 At the same time that the Employer notifies the successful tenderer that 

his tender has been accepted, the Employer shall notify the other   
tenderers that the tenders have been unsuccessful.   

 
2.30.3 Within fourteen [14] days of receipt of the Form of Contract Agreement 

from the Employer, the successful tenderer shall sign the form and return 
it to the Employer together with the required Performance Security. 

 
2.30.4 The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 
review request. 

 
2.31 Signing of Agreement  
 
2.31.1 At the same time that the Employer notifies the successful bidder that its 

bid has been accepted, the Employer will send the bidder the Agreement in 
the form provided in the bidding documents, incorporating all agreements 
between the parties.  

2.31.2 After 21 days of receipt of the Agreement, the successful bidder shall sign 
the Form of Agreement and return it to the Employer, together with the 
required performance security.  

 
2.32 Performance Guarantee 
 
2.32.1 Within twenty-eight [28] days of receipt of the notification of award from 

the Employer, the successful tenderer shall furnish the Employer with a 
Performance Security in the amount stated in the Appendix to Instructions 
to Tenderers and in the format stipulated in the Conditions of Contract. 
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2.32.2 The Performance Security to be provided by the successful tenderer shall 
be an unconditional Bank Guarantee issued at the tenderer’s option by a 
reputable Bank approved by the Employer and located in the Republic of 
Kenya and shall be divided into two elements namely, a performance 
security payable in foreign currencies (based upon the exchange rates 
determined in accordance with clause 60(5) of the Conditions of Contract) 
and a performance security payable in Kenya Shillings.  The value of the 
two securities shall be in the same proportions of foreign and local 
currencies as requested in the form of foreign currency requirements. 

 
2.32.3 Failure of the successful tenderer to lodge the required Performance 

Security shall constitute a breach of Contract and sufficient grounds for 
the annulment of the award and forfeiture of the Tender Security and any 
other remedy under the Contract. The Employer may award the Contract 
to the next ranked tenderer. 

 
2.33 Advance Payment 
 
2.33.1 An advance payment, if approved by the Employer, shall be made under 

the Contract, if requested by the Contractor, in accordance with clause 
60(1) of the Conditions of Contract.  The Advance Payment Guarantee 
shall be denominated in the proportion and currencies named in the form 
of foreign currency requirements.  For each currency, a separate 
guarantee shall be issued.  The guarantee shall be issued by a Bank 
located in the Republic of Kenya, or a foreign Bank through a 
correspondent Bank located in the Republic of Kenya, in either case 
subject to the approval of the Employer. 

 
2.34 Contract Effectiveness  
 

2.34.1 The Contract will be effective only upon signature of the Agreement 
between the Contractor and the Employer.  
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

Notes on the Appendix to Instructions to Tenderers 
 

The following appendix to instructions to tenderers shall complement or amend the 
provisions of the instructions to tenderers (Section II).  Wherever there is a conflict between 
the provisions of the instructions to tenderers and the provisions of the appendix, the 
provisions of the appendix herein shall prevail over those of the instructions to tenderers. 

 
ITT Amendments of, and Supplements to, Clauses in the Instruction 

to Tenderers Clause 
Number 

2.2 
Eligible tenderers: Reserved for Interested and eligible AGPO  

2.2.1    Eligible Source Country: All Countries are Eligible 

2.10.1 The Language of all correspondence and documents related to the 
Tender is: English 

2.13.1 Prices shall be quoted in Kenya Shillings 
2.14.1 The Tender validity period shall be 120 days. 

2.15.1 
 The Tender Security shall be: A duly completed Tender Securing 
Declaration Form, duly filled, signed and stamped by the Tenderer in the 
format provided Section VIII-Standard Forms.  

2.18.1 

(1) The tenderers shall upload copies of all the relevant certificates online 
vide IFMIS SUPPLIER PORTAL: supplier.treasury.go.ke and will close 
automatically after the closing date and time.  
(2) The tenderers shall sign all statements, documents and certificates 
uploaded to take responsibility for their correctness and authenticity. 

 

2.19.1 

The Tender opening be as follows: 
Tender documents shall be electronically opened immediately after the 
closing date and time, that is Tuesday 5th December 2021 AT 11.00 A.M  
Tenders will be opened immediately thereafter in the presence of the bidders 
or their representatives who choose to attend the opening at The County 
Headquarters, 3rd Floor, Conference Room.  
The tenderers’ representatives who choose to attend shall sign a register 
evidencing their attendance. 

2.23.1 The address for clarification of Tender documents is Attention: 
The Head Supply Chain Management, 

County Government of Kirinyaga, 
P.O. Box 260 – 10304,  

Kutus 
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EVALUATION PROCESS / EVALUATION CRITERIA 
 
STAGE 1. MANDATORY/PRELIMINARY REQUIREMENTS  
The following must be submitted together with the Bid  

  
1. All entries must be typed or written in ink. Mistakes must not be erased but 

should be crossed out and corrections made and initialed by the persons signing 
the tender. 
 

Bidders shall attach copies of the under listed documents and Must be certified 
(signed and stamped) by commissioner of oaths/advocate registered in Kenya: 
 

1. Copy of Certificate of Incorporation/Business Name certified by commissioner 
of oaths  

2. Certificate A copy of valid Tax compliance Certificate certified by commissioner 
of Oaths (will be checked with KRA TCC.)   

3. A Certified Copy of RECENT CR 12 Form (24 Months) from Registrar of 
company. For AGPO Tenders BIDDERS should be provided a valid certificate 
of Registration from Treasury for the relevant special group and National ID(s) 
for the directors  

4. Registration with National Construction Authority (NCA) 8 and above as a 
Building Works contractor valid at the date of tender of submission.  

5. Copy of Valid Contractors Annual Practicing License from National 
Construction Authority (NCA) as a building Works’ contractor  

6. Financial audited accounts for two (2) previous years endorsed, signed and 
stamped by a registered external auditor. 

7. Duly filled, signed and stamped confidential business questionnaire by an 
individual entrusted with the powers of attorney 

8. Duly filled, signed and stamped Priced Bills of Quantities. 
9. Duly filled, signed and stamped Form of Tender 
10. Duly filled, signed and stamped self-declaration forms (r 62). 
11. Duly filled, signed and stamped Tender Securing Declaration Form. 
12. Tenderers shall ensure that the submitted bid (documents) is (are) 

serialized/paginated, intact and in PDF format. (i.e., in the format of 
1,2,3,4,5…….) from the first page to the last page and uploaded in PDF 
format). 

 
Bidders that will not comply with the above criteria shall be considered non-
responsive    
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STAGE 2. TECHNICAL EVALUATION 
 
2. TECHNICAL EVALUATION   
CRITERIA  DESCRIPTION  

 
MAX 
SCORE 
% 

(A) LEGAL CAPACITY (must be registered company (partnership, sole etc.)  
 
Legal  
Capacity 

1. No History of Non-Performing Contracts  
 

2.5 

 2. No Pending Litigation  2.5 
TOTAL (Legal Capacity)  5.00  
(C) CONSTRUCTION EXPERIENCE  
Construction 
experience  
 
 
 

(A)General Construction Experience    
Experience under Building works contracts in the role of 
contractor, subcontractor, or management contractor for 
at least the last 2 years prior to the applications 
submission deadline. Provide list showing project name, 
contract period, contract sum, commencement date, 
completion date, and percentage currently.   

 
 
 
 
10.00  

(B)Specific Construction Experience   
Participation as contractor, management contractor or 
subcontractor, in at least three (3) public (government) 
contracts within the last two (2) years, each with a value of 
at least KShs. 1,00,000.00), that have been successfully 
and substantially completed and that are similar to the 
proposed works.  
The similarity shall be based on the physical size, 
complexity, Methods/technology or other characteristics 
as described in Scope of Works. Attach certified copies of 
completion certificates 

 
 
 
 
 
 
 
15.00  

 (C) Work methodology   
 Methodology/Detailed Workplan for implementing of 

works……………………………………………………….….2mrks 
6.00  

Proposed Equipment Scheduling/Work 
statement……………………………………………………..2mrks  
Methodology on safety during the construction 
period…………………………………………………………..2mrks 

TOTAL (Construction experience)  30.00  
(D) Construction Equipment Capacity  
Essential 
Equipment 
Availability 

Proof of essential Building construction equipment 
ownership or proposal for timely acquisition. Attach 
evidence of either (owned, leased, hired etc) including 
Models, photos, capacities, current working 
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 conditions, etc 

Roads and Building works Plant & Equipment, 
Mixers/Graders/Crane/Excavators etc 

15.00 

 Reliable Transport – Tipper/ Lorry. Pick up 10.00 
TOTAL (Construction Equipment Capacity)  25.00  
(E) KEY PERSONNEL  
Key 
Personnel 
competences 
 

Qualification and experience of key personnel. Attach 
certified copies of C.Vs and certificates).   

 

(i)Head Office staff: Directors, Managers, Accountants, etc; 3.00 
(ii)  Construction Manager (the overall in charge person(s) 
to be assigned for the site) with at least five years’ 
experience in works of an equivalent nature and volume. 
Minimum National Diploma in Road Construction related 
field. HND – 10%; ND – 8% 

 
 
 
10.00  

(iii) Site Agent/ Foreman with at least five years’ experience 
in works of an equivalent nature and volume. Minimum 
Certificate in Building works or NCA accreditation. 

 
 
6.00  

TOTAL (key personnel)  23.00  
GRAND 
TOTAL  

(Totals for; A, B, C, D, & E)  
 

100.00  

  
In addition to the mandatory requirements above, a minimum technical score of 
70% shall be required to proceed to evaluation of the financial bids. 
 
STAGE 3. FINANCIAL EVALUATION  
The winning bidder will be the lowest bidder among those who will have passed the 
technical evaluation as outlined in (1 & 2) above except where the bidder has not 
satisfied all other requirements stated in the bid document. The financial evaluation 
will include: 
 
(1)Arithmetic Errors 
 
The bid shall be checked for arithmetic errors based on the rates and the total sums 
indicated in the bills of quantities. Confirmation shall be sought in writing from the 
tenderers whose tender sums will be determined to have a significant arithmetic error 
to their disadvantage, to confirm whether they stand by their tender sums. 
 
(2)Comparison of rates 
 
The evaluation committee will compare rates from different bidders and note 
consistency of rates and front loading. The evaluation committee will judge and 
make an appropriate decision giving evidence. 
The following evaluation criteria shall be applied not withstanding any other 
requirement in the tender documents.  
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Selection Process  
Quality Cost Based Selection   
STEP 1: Preliminary evaluation  
This will be an elimination stage which will be done as per criteria above  
 
STEP 2: Technical Evaluation  
Tenderers will be required to provide technical details on their product that meets 
the provided technical requirement. Only Tenderers who score 70% and above will 
be considered to be technically responsive and therefore be considered for further 
evaluation  
 

 Technical Evaluation shall be based as per the evaluation criteria provided 
above  
Only bidders who score 70% and above will be subjected to financial evaluation. 
Those who score below 70% will be eliminated at this stage from the entire 
evaluation process and will not be considered further.  
 
STEP 3: Financial Evaluation  
The financial submissions of the required services will be divided by the lowest 
bidder’s financial quote to determine the financial score of each bidder using the 
formulae below:   
FM 
Sf = 100 X /F where: Sf is the financial score; Fm is the lowest priced financial 
proposal and F is the price of the proposal under consideration.   
Proposals will be ranked according to their combined technical (St) and financial (Sf) 
scores using the weights (T=the weight given to the Technical Proposal as  
80%: P = the weight given to the Financial Proposal as 20%)  
Combined Technical and Financial scores is: :- S = St x T % + Sf x P %  
Proposals will be ranked according to their combined technical (St) and financial 
(Sf) scores using the weights (T=the weight given to the Technical Proposal: P = the 
weight given to the Financial Proposal; T + p = I)  
 
The table below summarizes the overall evaluation process and the proposed 
weighting of each stage.  

AREA RATING RATING/SCORE 
STEP 1: Preliminary evaluation Elimination 

  
STEP 2: Technical Evaluation 80 
STEP 3: Financial Evaluation 20 
Combined Technical and Financial Score 100 

 
STAGE 4 - RECOMMENDATION FOR AWARD  

The successful bidder shall be the tenderer with the highest Combined Technical 
and Financial scores among those who will have passed the technical evaluation as 
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outlined in (1 & 2) above except where the bidder has not satisfied all other 
requirements stated in the bid documents. 

 

N:B 

The Procuring Entity will verify information submitted. Any form of forgery or 
misinformation from the bidder shall lead to cancellation of the bid/award, 
institution of legal proceedings and blacklisting for all future contracts.  
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SECTION III : CONDITIONS OF CONTRACT 
 

PART I: GENERAL CONDITIONS OF CONTRACT  
The Conditions of Contract Part 1 – General Conditions shall be those forming Part 1 
of the Conditions of Contract for works of Civil engineering construction Fourth 
Edition 1987, reprinted in 1992 with further amendments, prepared by the 
Federation Internationale des Ingenieurs Conseils (FIDIC)  

Copies of the FIDIC Conditions of Contract can be obtained from:  

FIDIC Secretariat P.O.Box 86 
1000 Lausanne 12 Switzerland  

Fax: 41 21 653 5432 Telephone: 41 21 653 5003  
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PART II: CONDITIONS OF PARTICULAR APPLICATION  
The following Conditions of Particular Application shall supplement the General 
Conditions of Contract. Whenever there is a conflict, the provisions herein shall 
prevail over those in the General Conditions of Contract. The Particular Condition is 
preceded by the corresponding clause number of the General Conditions to which it 
relates.  
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1. Definitions 
 

 
1.1 In this Contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; 
 
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 
tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as certified by the 
Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference therein 
to execute, complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender to carry out the 
Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document submitted by the 
Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract Data and calculated 
from the Completion Date. 
 
“Drawings” include calculations and other information provided or approved by the Project 
Manager for the execution of the Contract. 
 
“Day-works” are Work inputs subject to payment on a time basis for labour and the 
associated materials and plant. 
 
“Employer”, orthe “Procuring entity” as defined in the Public Procurement Regulations 
(i.e. Central or Local Government administration, Universities, Public Institutions and 
Corporations, etc) is the party who employs the Contractor to carry out the Works. 
 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site 
for the execution of the Works. 
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“The Intended Completion Date” is the date on which it is intended that the Contractor 
shall complete the Works.  The Intended Completion Date may be revised only by the 
Project Manager by issuing an extension of time or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, 
or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of Contract (or any 
other competent person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Project Manager) who is responsible for supervising the execution of the 
Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor” 
registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of Contract. 
 
“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretative about the surface and subsurface 
conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 
 
“Start Date” is the latest date when the Contractor shall commence execution of the 
Works.  It does not necessarily coincide with the Site possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the Work in the Contract, which includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 
 
“A Variation” is an instruction given by the Project Manager which varies the Works. 
 
“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer, as defined in the Appendix to Conditions of Contract. 
 

2. Interpretation 
 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning in English Language unless 
specifically defined.  The Project Manager will provide instructions clarifying queries 
about these Conditions of Contract. 
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2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 
reference in the Conditions of Contract to the Works, the Completion Date and the 
Intended Completion Date apply to any section of the Works (other than references 
to the Intended Completion Date for the whole of the Works). 
 

2.3 The following documents shall constitute the Contract documents and shall be 
interpreted in the following order of priority; 
 

(1) Agreement, 
(2) Letter of Acceptance, 
(3) Contractor’s Tender, 
(4) Appendix to Conditions of Contract, 
(5) Conditions of Contract, 
(6) Specifications, 
(7) Drawings, 
(8) Bill of Quantities, 
(9) Any other documents listed in the Appendix to Conditions of Contract as 
forming part of the Contract. 

 
 

Immediately after the execution of the Contract, the Project Manager shall furnish 
both the Employer and the Contractor with two copies each of all the Contract 
documents. Further, as and when necessary the Project Manager shall furnish the 
Contractor [always with a copy                                       to the Employer] with three 
[3] copies of such further drawings or details or descriptive schedules as are 
reasonably necessary either to explain or amplify the Contract drawings or to 
enable the Contractor to carry out and complete the Works in accordance with 
these Conditions. 
 

3. Language and Law 
 

 

3.1 Language of the Contract and the law governing the Contract shall be English 
language and the Laws of Kenya respectively unless  
          Otherwise stated. 
 

4. Project Manager’s Decisions 
 

 
4.1 Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 
 

5. Delegation 
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5.1 The Project Manager may delegate any of his duties and responsibilities to 
others after notifying the Contractor. 
 

6. Communications 
 

 

6.1 Communication between parties shall be effective only when in writing.  A 
notice shall be effective only when it is delivered. 
 

7. Subcontracting 
 

 

7.1  The Contractor may subcontract with the approval of the Project Manager, but 
may not assign the Contract without the approval of the Employer in writing.  
Subcontracting shall not alter the Contractor’s obligations. 
 

8. Other Contractors 
 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities etc. as listed in the Appendix to Conditions of Contract 
and also with the Employer, as per the directions of the Project Manager.  The 
Contractor shall also provide facilities and services for them.  The Employer may 
modify the said List of Other Contractors etc., and shall notify the Contractor of any 
such modification. 
 

9. Personnel 
 

 
9.1 The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said Information or other 
personnel approved by the Project Manager. The Project Manager will approve any 
proposed replacement of key personnel only if their relevant qualifications and 
abilities are substantially equal to or better than those of the personnel listed in the 
Qualification Information.  If the Project Manager asks the Contractor to remove a 
person who is a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within seven days and 
has no further connection with the Work in the Contract. 
 

10. Works 
 

 

10.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings.  The Works may commence on the Start Date and 
shall be carried out in accordance with the Program submitted by the Contractor, 
as updated with the approval of the Project Manager, and complete them by the 
Intended Completion Date. 
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11. Safety and Temporary Works  
 

 
11.1 The Contractor shall be responsible for the design of temporary works.  
However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other relevant third 
parties for their approval.  No erection of temporary works shall be done until such 
approvals are obtained. 
 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility 
for design of the Temporary works and all drawings prepared by the Contractor for 
the execution of the temporary or permanent Works, shall be subject to prior 
approval by the Project Manager before they can be used. 
 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
 

12. Discoveries 
 

 

12.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on Site shall be the property of the Employer.  The Contractor shall 
notify the Project Manager of such discoveries and carry out the Project Manager’s 
instructions for dealing with them. 
 

13. Work Program 
 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 
Contractor shall submit to the Project Manager for approval a program showing the 
general methods, arrangements, order, and timing for all the activities in the Works.  
An update of the program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining Work, including any changes to the sequence of the activities. 
 
The Contractor shall submit to the Project Manager for approval an updated 
program at intervals no longer than the period stated in the Appendix to Conditions 
of Contract.  If the Contractor does not submit an updated program within this 
period, the Project Manager may withhold the amount stated in the said Appendix 
from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue program has been submitted.  
The Project Manager’s approval of the program shall not alter the Contractor’s 
obligations.  The Contractor may revise the program and submit it to the Project 
Manager again at any time.  A revised program shall show the effect of Variations 
and Compensation Events. 
 

14. Possession of Site 
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14.1 The Employer shall give possession of all parts of the Site to the 
Contractor.  If possession of a part is not given by the date stated in the Appendix 
to Conditions of Contract, the Employer will be deemed to have delayed the start of 
the relevant activities, and this will be a Compensation Event. 
 

15. Access to Site 
 

 
15.1 The Contractor shall allow the Project Manager and any other person 
authorized by the Project Manager, access to the Site and to any place where work 
in connection with the Contract is being carried out or is intended to be carried out. 

16. Instructions 
 

 
16.1 The Contractor shall carry out all instructions of the Project Manager which 
are in accordance with the Contract. 
 

17. Extension or Acceleration of Completion Date 
 

 
17.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining Work, which would cause the Contractor to 
incur additional cost.  The Project Manager shall decide whether and by how much 
to extend the Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a Compensation Event 
or variation and submitting full supporting information.  If the Contractor has failed 
to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay caused by such failure shall not be considered in assessing the new 
(extended) Completion Date. 
 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by 
the Employer. 
 

18. Management Meetings 
 

 
18.1 A Contract management meeting shall be held monthly and attended by the 
Project Manager and the Contractor.  Its business shall be to review the plans for 
the remaining Work and to deal with matters raised in accordance with the early 
warning procedure.  The Project Manager shall record the minutes of management 
meetings and provide copies of the same to those attending the meeting and the 
Employer.  The responsibility of the parties for actions to be taken shall be decided 
by the Project Manager either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 
 

19. Early Warning 
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19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality 
of the Work, increase the Contract Price or delay the execution of the Works.  The 
Project Manager may require the Contractor to provide an estimate of the expected 
effect of the future event or circumstance on the Contract Price and Completion 
Date.  The estimate shall be provided by the Contractor as soon as reasonably 
possible. 
 

19.2 The Contractor shall cooperate with the Project Manager in making and 
considering proposals on how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the Work and in carrying out any 
resulting instructions of the Project Manager. 
 

20. Defects 
 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not affect the 
Contractor’s responsibilities.  The Project Manager may instruct the Contractor to 
search for a defect and to uncover and test any Work that the Project Manager 
considers may have a defect.  Should the defect be found, the cost of uncovering 
and making good shall be borne by the Contractor, However, if there is no defect 
found, the cost of uncovering and making good shall be treated as a variation and 
added to the Contract Price. 
 
20.2 The Project Manager shall give notice to the Contractor of any defects  
before the end of the Defects Liability Period, which begins at Completion, and is 
defined in the Appendix to Conditions of Contract.  The Defects Liability Period shall 
be extended for as long as defects remain to be corrected. 
 
20.3 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Project Manager’s notice.  If the 
Contractor has not corrected a defect within the time specified in the Project 
Manager’s notice, the Project Manager will assess the cost of having the defect 
corrected by other parties and such cost shall be treated as a variation and be 
deducted from the Contract Price. 
 

21. Bills of Quantities 
 

 
21.1 The Bills of Quantities shall contain items for the construction, installation, 
testing and commissioning of the Work to be done by the Contractor.  The 
Contractor will be paid for the quantity of the Work done at the rate in the Bills of 
Quantities for each item. 
 
21.2 If the final quantity of the Work done differs from the quantity in the Bills of 
Quantities for the particular item by more than 25 percent and provided the change 
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the 
rate to allow for the change. 
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21.3 If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 
 

22. Variations 
 

 
22.1 All variations shall be included in updated programs produced by the 
Contractor. 
22.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the variations when requested to do so.  The Project Manager shall 
assess the quotation, which shall be given within seven days of the request or 
within any longer period as may be stated by the Project Manager and before the 
Variation is ordered.  
 

22.3 If the work in the variation corresponds with an item description in the Bills 
of Quantities and if in the opinion of the Project Manager, the quantity of work is 
not above the limit stated in Clause 21.2 or the timing of its execution does not 
cause the cost per unit of quantity to change, the rate in the Bills of Quantities 
shall be used to calculate the value of the variation.  If the cost per unit of quantity 
changes, or  
if the nature or timing of the work in the variation does not correspond with items 
in the Bills of Quantities, the quotation by the Contractor shall be in the form of 
new rates for the relevant items of Work.   
 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order 
the variation and make a change to the Contract price, which shall be based on the 
Project Manager’s own forecast of the effects of the variation on the Contractor’s 
costs. 
 

22.5 If the Project Manager decides that the urgency of varying the Work would 
prevent a quotation being given and considered without delaying the Work, no 
quotation shall be given and the variation shall be treated as a Compensation 
Event. 
 

22.6 The Contractor shall not be entitled to additional payment for costs that 
could have been avoided by giving early warning. 
 
22.7 When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 

 
 
23.1 The Contractor shall submit to the Project Manager monthly applications for 
payment giving sufficient details of the Work done and materials on Site and the 
amounts which the Contractor considers himself to be entitled to. The Project 
Manager shall check the monthly application and certify the amount to be paid to 
the Contractor within 14 days.  The value of Work executed and payable shall be 
determined by the Project Manager. 



38 | P a g e  
 

 
23.2 The value of Work executed shall comprise the value of the quantities of the 
items in the Bills of Quantities completed, materials delivered on Site, variations 
and compensation events.   Such materials shall become the property of the 
Employer once the Employer has paid the Contractor for their value.  Thereafter, 
they shall not be removed from Site without the Project Manager’s instructions 
except for use upon the Works. 
 
23.3 Payments shall be adjusted for deductions for retention.  The Employer shall 
pay the Contractor the amounts certified by the Project Manager within 30 days of 
the date of issue of each certificate.  If the Employer makes a late payment, the 
Contractor shall be paid simple interest on the late payment in the next payment.  
Interest shall be calculated on the basis of number of days delayed at a rate three 
percentage points above the Central Bank of Kenya’s average rate for base lending 
prevailing as of the first day the payment becomes overdue. 
 

23.4 If an amount certified is increased in a later certificate or as a result of an 
award by an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause.  Interest shall be calculated from the date upon 
which the increased amount would have been certified in the absence of dispute. 
 

23.5 Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and prices in 
the Contract. 
 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 
Contractor shall be made in Kenya Shillings and foreign currency in the proportion 
indicated in the tender, or agreed prior to the execution of the Contract Agreement 
and indicated therein.  The rate of exchange for the calculation of the amount of 
foreign currency payment shall be the rate of exchange indicated in the Appendix to 
Conditions of Contract.  If the Contractor indicated foreign currencies for payment 
other than the currencies of the countries of origin of related goods and services, 
the Employer reserves the right to pay the equivalent at the time of payment in the 
currencies of the countries of such goods and services.  The Employer and the 
Project Manager shall be notified promptly by the Contractor of any changes in the 
expected foreign currency requirements of the Contractor during the execution of 
the Works as indicated in the Schedule of Foreign Currency Requirements and the 
foreign and local currency portions of the balance of the Contract Price shall then 
be amended by agreement between Employer and the Contractor in order to reflect 
appropriately such changes. 
 
23.7 In the event that an advance payment is granted, the following shall apply: - 
 

a) On signature of the Contract, the Contractor shall at his request, and 
without furnishing proof of expenditure, be entitled to an advance of 
10% (ten percent) of the original amount of the Contract.  The advance 
shall not be subject to retention money. 
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b) No advance payment may be made before the Contractor has 
submitted proof of the establishment of deposit or a directly liable 
guarantee satisfactory to the Employer in the amount of the advance 
payment.  The guarantee shall be in the same currency as the advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from the 
balance owing to the Contractor.  Reimbursement shall begin when the 
amount of the sums due under the Contract reaches 20% of the original 
amount of the Contract.  It shall have been completed by the time 80% 
of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be 

calculated by means of the formula: 
 
R = A(x1 – x11) 
       80 – 20  
Where: 
 
   R = the amount to be reimbursed 
   A = the amount of the advance which has been granted 

X1      = the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.  This 
figure will exceed 20% but not exceed 80%. 

X11     = the amount of the previous cumulative payments as a 
percentage of the original amount of the Contract.  This 
figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24. Compensation Events 
 

 
24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 
 
(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works 
on time. 
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(d) The Project Manager instructs the Contractor to uncover or to 
carry out additional tests upon the Work, which is then found to 
have no defects. 

 
(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including 
the Site investigation reports), from information available publicly 
and from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer 
does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the 
Work being completed before the Intended Completion Date, the Contract Price 
shall be increased and/or the Intended Completion Date shall be extended.  The 
Project Manager shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be 
extended. 
 

24.3 As soon as information demonstrating the effect of each compensation event 
upon the Contractor’s forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted 
accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager’s own 
forecast.  The Project Manager will assume that the Contractor will react 
competently and promptly to the event. 
 

24.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having co-operated with the Project Manager. 
 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided 
for in the Appendix to Conditions of Contract. 
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24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise to the claim 
has first arisen.  The claim shall be submitted within thirty days thereafter. 
 

Provided always that should the event giving rise to the claim of continuing effect, 
the Contractor shall submit an interim claim within the said thirty days and a final 
claim within thirty days of the end of the event giving rise to the claim. 
 

25. Price Adjustment 
 

 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other 
levies are changed between the date 30 days before the submission of tenders for 
the Contract and the date of Completion.  The adjustment shall be the change in 
the amount of tax payable by the Contractor. 
 

25.2 The Contract Price shall be deemed to be based on exchange rates current at 
the date of tender submission in calculating the cost to the Contractor of materials 
to be specifically imported (by express provisions in the Contract Bills of Quantities 
or Specifications) for permanent incorporation in the Works.  Unless otherwise 
stated in the Contract, if at any time during the period of the Contract exchange 
rates shall be varied and this shall affect the cost to the Contractor of such 
materials, then the Project Manager shall assess the net difference in the cost of 
such materials.  Any amount from time to time so assessed shall be added to or 
deducted from the Contract Price, as the case may be. 
 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to 
have been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 
and shall be subject to adjustment in the events specified thereunder; 
 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 
based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building Council of Kenya 
(J.B.C.) and set out in the schedule of basic rates issued 30 days before the date for 
submission of tenders. A copy of the schedule used by the Contractor in his pricing 
shall be attached in the Appendix to Conditions of Contract. 
 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 
emoluments and expenses are increased or decreased, then the Contract Price shall 
be increased or decreased by the amount assessed by the Project Manager based 
upon the difference, expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for submission of 
tenders and the rate published by the J.B.C. and applied to the quantum of labour 
incorporated within the amount of Work remaining to be executed at the date of 
publication of such increase or decrease. 
 
(iii) No adjustment shall be made in respect of changes in the rates of wages and 
other emoluments and expenses which occur after the date of Completion except 
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during such other period as may be granted as an extension of time under clause 
17.0 of these Conditions. 
 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be 
based upon the basic prices of materials to be permanently incorporated in the 
Works as determined by the J.B.C. and set out in the schedule of basic rates issued 
30 days before the date for submission of tenders. A copy of the schedule used by 
the Contractor in his pricing shall be attached in the Appendix to Conditions of 
Contract. 
 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 
decreased then the Contract Price shall be increased or decreased by the amount to 
be assessed by the Project Manager based upon the difference between the price set 
out in the schedule of basic rates issued 30 days before the date for submission of 
tenders and the rate published by the J.B.C. and applied to the quantum of the 
relevant materials which have not been taken into account in arriving at the 
amount of any interim certificate under clause 23 of these Conditions issued before 
the date of publication of such increase or decrease. 
 

25.6 No adjustment shall be made in respect of changes in basic prices of materials 
which occur after the date for Completion except during such other period as may 
be granted as an extension of time under clause 17.0 of these Conditions. 
 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of 
any materials included in the schedule of basic rates. 
 

26. Retention 
 

 
26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until Completion of the 
whole of the Works.  On Completion of the whole of the Works, half the total 
amount retained shall be repaid to the Contractor and the remaining half when the 
Defects Liability Period has passed and the Project Manager has certified that all 
defects notified to the Contractor before the end of this period have been corrected. 
 

27. Liquidated Damages 
 

 
27.1 The Contractor shall pay liquidated damages to the Employer at the rate 
stated in the Appendix to Conditions of Contract for each day that the actual 
Completion Date is later than the Intended Completion Date.  The Employer may 
deduct liquidated damages from payments due to the Contractor.  Payment of 
liquidated damages shall not alter the Contractor’s liabilities. 
 
27.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Project Manager shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate.  The 
Contractor shall be paid interest on the overpayment, calculated from the date of 
payment to the date of repayment, at the rate specified in Clause 23.30. 
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28. Securities 
 

 
28.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued in an 
amount and form and by a reputable bank acceptable to the Employer, and 
denominated in Kenya Shillings. The Performance Security shall be valid until a 
date 30 days beyond the date of issue of the Certificate of Completion. 
 

29. Day-works 
 

29.1 If applicable, the Day-works rates in the Contractor’s tender shall be 
used for small additional amounts of Work only when the Project Manager has 
given written instructions in advance for additional work to be paid for in that way. 
 

29.2 All work to be paid for as Day-works shall be recorded by the Contractor 
on Forms approved by the Project Manager.  Each completed form shall be verified 
and signed by the Project Manager within two days of the Work being done. 
 

29.3 The Contractor shall be paid for Day-works subject to obtaining signed 
Day-works forms. 
 

30. Liability and Insurance 
 

 

30.1 From the Start Date until the Defects Correction Certificate has been 
issued, the following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property 
(excluding the Works, Plant, Materials and Equipment), which are 
due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of the 
Works, which is the unavoidable result of the Works, or 

 

(ii) Negligence, breach of statutory duty or interference with any legal 
right by the Employer or by any person employed by or contracted 
to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment 
to the extent that it is due to a fault of the Employer or in 
Employer’s design, or due to war or radioactive contamination 
directly affecting the place where the Works are being executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and Materials is the 
Employer’s risk except loss or damage due to; 
 

(a) a defect which existed on or before the Completion Date. 
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(b) an event occurring before the Completion Date, which was not 
itself the Employer’s risk 

 

(c) The activities of the Contractor on the Site after the Completion 
Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been 
issued, the risks of personal injury, death and loss of or damage to property 
(including, without limitation, the Works, Plant, Materials, and Equipment) which 
are not Employer’s risk are Contractor’s risks. 
 

The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts stated in the Appendix to Conditions of Contract for the 
following events; 
 

(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract, and 
(d) Personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor to 
the Project Manager for the Project Manager’s approval before the Start Date.  All 
such insurance shall provide for compensation required to rectify the loss or 
damage incurred. 
 
30.5 If the Contractor does not provide any of the policies and certificates required, 
the Employer may effect the insurance which the Contractor should have provided 
and recover the premiums from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 
 
30.6 Alterations to the terms of insurance shall not be made without the approval 
of the Project Manager.  Both parties shall comply with any conditions of insurance 
policies. 
 

31. Completion and taking over 
 

 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a 
written request to the Project Manager to issue a Certificate of Completion of the 
Works.  The Employer shall take over the Site and the Works within seven [7] days 
of the Project Manager’s issuing a Certificate of Completion. 
 

32. Final Account 
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32.1 The Contractor shall issue the Project Manager with a detailed account of the 
total amount that the Contractor considers payable to him by the Employer under 
the Contract before the end of the Defects Liability Period.  The Project Manager 
shall issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 30 days of receiving the Contractor’s account if it is correct 
and complete.  If it is not, the Project Manager shall issue within 30 days a 
schedule that states the scope of the corrections or additions that are necessary.  If 
the final account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue a Payment 
Certificate.  The Employer shall pay the Contractor the amount due in the Final 
Certificate within 60 days. 
 

33. Termination 
 

 
33.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract.  These fundamental breaches 
of Contract shall include, but shall not be limited to, the following; 
 

(a) the Contractor stops work for 30 days when no stoppage of work is 
shown on the current program and the stoppage has not been 
authorised by the Project Manager; 
 
(b) the Project Manager instructs the Contractor to delay the progress 
of the Works, and the instruction is not withdrawn within 30 days; 
 
(c) the Contractor is declared bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 
 
(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 30 days (for Interim Certificate) or 
60 days (for Final Certificate) of issue. 
(e) the Project Manager gives notice that failure to correct a particular 
defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the Project 
Manager; 
 
(f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to the 
Project Manager for a cause other than those listed under Clause 33.1 above, the 
Project Manager shall decide whether the breach is fundamental or not. 
 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 
 
33.4 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible.  
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The Project Manager shall immediately thereafter arrange for a meeting for the 
purpose of taking record of the Works executed and materials, goods, equipment 
and temporary buildings on Site. 
 

34. Payment upon Termination 
 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Project Manager shall issue a certificate for the value of the 
Work done and materials ordered and delivered to Site up to the date of the issue of 
the certificate.  Additional liquidated damages shall not apply.  If the total amount 
due to the Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable by the Contractor. 
 
34.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue a 
certificate for the value of the Work done, materials ordered, the reasonable cost of 
removal of equipment, repatriation of the Contractor’s personnel employed solely on 
the  
Works, and the Contractor’s costs of protecting and securing the Works. 
34.3 The Employer may employ and pay other persons to carry out and complete 
the Works and to rectify any defects and may enter upon the Works and use all 
materials on the Site, plant, equipment and temporary works.  
 
34.5 The Contractor shall, during the execution or after the completion of the 
Works under this clause remove from the Site as and when required, within such 
reasonable time as the Project Manager may in writing specify, any temporary 
buildings, plant, machinery, appliances, goods or materials belonging to or hired by 
him, and in default the Employer may (without being responsible for any loss or 
damage) remove and sell any such property of the Contractor, holding the proceeds 
less all costs incurred to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall not be 
bound by any other provision of this Contract to make any payment to the 
Contractor, but upon such completion as aforesaid and the verification within a 
reasonable time of the accounts therefore the Project Manager shall certify the 
amount of expenses properly incurred by the Employer and, if such amount added 
to the money paid to the Contractor before such determination exceeds the total 
amount which would have been payable on due completion in accordance with this 
Contract the difference shall be a debt payable to the Employer by the Contractor; 
and if the said amount added to the said money be less than the said total amount, 
the difference shall be a debt payable by the Employer to the Contractor. 
 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor, the Project 
Manager shall certify that the Contract has been frustrated.  The Contractor shall 
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make the Site safe and stop Work as quickly as possible after receiving this 
certificate and shall be paid for all Work carried out before receiving it. 
 

36. Corrupt gifts and payments of commission 
 

The Contractor shall not; 
(a) Offer or give or agree to give to any person in the service of the Employer any 

gift or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other Contract for the Employer or for 
showing or forbearing to show favor or disfavor to any person in relation to this 
or any other contract for the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his behalf or 
to his knowledge, unless before the Contract is made particulars of any such 
commission and of the terms and conditions of any agreement for the payment 
thereof have been disclosed in writing to the Employer. 

 
Any breach of this Condition by the Contractor or by anyone employed by him or 
acting on his behalf (whether with or without the knowledge of the Contractor) shall 
be an offence under the provisions of the Public Procurement Regulations issued 
under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 
 

37. Settlement of Disputes 
 

 

37.1 In case any dispute or difference shall arise between the Employer or the 
Project Manager on his behalf and the Contractor, either during the progress or 
after the completion or termination of the Works, such dispute shall be notified in 
writing by either party to the other with a request to submit it to arbitration and to 
concur in the appointment of an Arbitrator within thirty days of the notice.  The 
dispute shall be referred to the arbitration and final decision of a person to be 
agreed between the parties.  Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman of 
any of the following professional institutions; 
 

(i) Architectural Association of Kenya 
 
(ii) Institute of Quantity Surveyors of Kenya 
 
(iii) Association of Consulting Engineers of Kenya 
 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 
 
(v) Institution of Engineers of Kenya 
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On the request of the applying party.  The institution written to first by the 
aggrieved party shall take precedence over all other institutions. 
 
37.2 The arbitration may be on the construction of this Contract or on any matter 
or thing of whatsoever nature arising thereunder or in connection therewith, 
including any matter or thing left by this Contract to the discretion of the Project 
Manager, or the withholding by the Project Manager of any certificate to which the 
Contractor may claim to be entitled to or the measurement and valuation referred 
to in clause 23.0 of these conditions, or the rights and liabilities of the parties 
subsequent to the termination of Contract. 
 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute 
or difference where notice of a dispute or difference has not been given by the 
applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 
 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 
dispute or difference shall not commence unless an attempt has in the first 
instance been made by the parties to settle such dispute or difference amicably with 
or without the assistance of third parties.  Proof of such attempt shall be required. 
 

37.5 Notwithstanding anything stated herein the following matters may be referred 
to arbitration before the practical completion of the Works or abandonment of the 
Works or termination of the Contract by either party: 
 

37.5.1 The appointment of a replacement Project Manager upon the said 
person ceasing to act. 

 
37.5.2 Whether or not the issue of an instruction by the Project Manager 

is empowered by these Conditions.        
 
37.5.3 Whether or not a certificate has been improperly withheldor is 

not in accordance with these Conditions. 
 
37.5.4 Any dispute or difference arising in respect of war risks or war 

damage. 
 
 

37.6 All other matters shall only be referred to arbitration after the completion or 
alleged completion of the Works or termination or alleged termination of the 
Contract, unless the Employer and the Contractor agree otherwise in writing. 
 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to direct such measurements, computations, tests or valuations as may in 
his opinion be desirable in order to determine the rights of the parties and assess 
and award any sums which ought to have been the subject of or included in any 
certificate. 
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37.8 The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to open up, review and revise any certificate, opinion, decision, requirement 
or notice and to determine all matters in dispute which shall be submitted to him in 
the same manner as if no such certificate, opinion, decision requirement or notice 
had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION V:  APPENDIX TO CONDITIONS OF CONTRACT 
 
Name of Employer: COUNTY GOVERNMENT OF KIRINYAGA 

P.O BOX 260 -10304, KUTUS 
 
Name of Authorized Representative: CHIEF OFFICER, EDUCATION AND PUBLIC 
SERVICE - P.O BOX 260 KUTUS 
 
 
The Project Manager is 
 
Name:  DIRECTOR OF PUBLIC WORKS, COUNTY DEPARTMENT OF TRANSPORT, 
ROADS AND PUBLIC WORKS, KIRINYAGA COUNTY. 
 
Address:  P.O BOX 390 KERUGOYA 
 
Telephone: 020 215 3369/ 0789 218 976 
 
Email: kirinyagacountyworks@gmail.com 
 
The name (and identification number) of the Contract is  
RE-TENDER FOR PROPOSED CONSTRUCTION OF 2 NO. ECDE CLASSROOM AT 
KIORUGARI ECDE CENTRE AND KANGONDO ECDE CENTRE IN NYANGATI 
WARD 
 
 TENDER NEGOTIATION NO: 836728-2020/2021 
 
Scope of the Works: AS PER BILLS OF QUANTITIES IN THIS TENDER DOCUMENT 
AND THE CONTRACT AGREEMENT  

                                                                         
The Start Date shall be AGREED WITH THE PROJECT MANAGER 
 
The Intended Completion Date for the whole of the Works is stated in the Appendix to 
the Conditions of Contract herein.  
 
The Site Possession Date shall be the date site is handed over to the Contractor by 
the Project Manager.  
 
The following documents also form part of the Contract: 
 
Documents listed in clause 2.2.1 conditions of contract 
 
The Contractor shall submit a revised program for the Works within 7 days of 
delivery of the Letter of Acceptance.  
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The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 
 
The Sites are located at NYANGATI WARD 
The Defects Liability period is 180 days from the date of Practical Completion. 
 
Other Contractors, utilities etc., to be engaged by the Employer on the Site Include 
those for the execution of; 
 

None 

The minimum insurance covers shall be; 
 

• Contractor’s ALL RISK INSURANCE 
 
1. The minimum cover for insurance of the Works and of Plant and Materials in 
respect of contractor’s faulty design is N/A 
 
2.   The minimum cover for loss or damage to Equipment is N/A 
 
3.   The minimum for insurance of other property is N/A 
 
4.   The minimum cover for personal injury or death insurance 
 

• For the Contractor’s employees is Kshs 5,000,000 (Five Million) 
 
• And for other people is Kshs 5,000,000 (Five Million) 

 
The following events shall also be Compensation Events: 
 
1. Those listed in the conditions of contract 
 
The period between Program updates is 7 days. 
 
The amount to be withheld for late submission of an updated Program is Kshs “Full 
Certificate” 
 
The proportion of payments retained is 10%.  
 
Limit of retention is 10% of contract sum. 
 
The Price Adjustment Clause SHALL NOT apply 
 
The liquidated damages for the whole of the Works is Kshs. 0.05% of the Contract 
Sum per day 
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The Performance Security shall be for the following minimum amounts equivalent as 
a percentage of the Contract Price Five percent (5%)  
 
The Completion Period for the Works is 24 WEEKS FROM DATE OF POSSESSION  

The rate of exchange for calculation of foreign currency payments is NOT 
APPLICABLE  

 
 
The schedule of basic rates used in pricing by the Contractor is as attached 
[Contractor not to attach]. 
 
Advance Payment shall not be granted. 
 
Prices for V.A.T. should be given WITHIN THE RATES  
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FORM OF POWER OF ATTORNEY 
 
(All bidders shall complete this form otherwise; their bids shall be considered as 
non-responsive) 
 
We _________________________________________________ (Name of Bidder) 
 
having our offices located in ______________________________________ (Name of Town 
and Building) duly authorise  
________________________________________________ (Name of person appointed to act 
for and on behalf of the bidder) to act for and on our behalf on all matters pertaining 
to the execution of works as stipulated under 

RE-TENDER FOR PROPOSED CONSTRUCTION OF 2 NO. ECDE CLASSROOM AT 
KIORUGARI ECDE CENTRE AND KANGONDO ECDE CENTRE IN NYANGATI WARD 
Duly signed and delivered: 

 

Name of appointed attorney:  ___________________________________________ 

 

Signature of appointed attorney: _________________________________________ 

 

Witnessed by: 

 

 1. Name of First Company Director: ______________________________ 

   

  Signature: ________________________________________________ 

  

2. Name of Second Company Director: ___________________________ 

   

  Signature: _______________________________________________ 

  

Company Seal: 

  ______________________________________________________________ 

 

_____________________________________ Name and Title 
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FORM OF TENDER 
 
Office of the County Secretary, 
County Government of Kirinyaga, 
P.O. Box 260 - 10304 
KUTUS 
 
Date: ………………….., DECEMBER 2020 
 
Dear Sir, 
 
REF: RE-TENDER FOR PROPOSED CONSTRUCTION OF 2 NO. ECDE CLASSROOM AT 
KIORUGARI ECDE CENTRE AND KANGONDO ECDE CENTRE IN NYANGATI WARD 
 
In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications 
and Bills of Quantities for the execution of the above named works, we, the 
undersigned offer to perform the works and remedy any defects therein for the sum 
of: 
 
Kshs……………………………………………….……………….[Amount in figures] 
Kenya 
Shillings…………………………………………………………………................................... 
 
……………………………………………………………………………..............................… 
 
……………………………………… [Amount in words] 
 
We undertake, if our tender is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Employer’s Representative’s notice to 
commence, and to complete the whole of the Works comprised in the Contract within 
………………………………………………..[period]  weeks. 
 
We agree to abide by this tender for a period of 120 days from the date of bid 
opening and shall remain binding upon us and may be accepted at any time before 
that date. 
 
Unless and until a formal Agreement is prepared and executed this bid together with 
your written acceptance thereof, shall constitute a binding Contract between us. 
 
We understand that you are not bound to accept the lowest or any tender you may 
receive. 
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Dated this ……………….. day of …………………20….. 
 
Signature ……………………………………….….in the capacity of 
…………………………………………………..….  
 
duly authorized to sign tenders for and on behalf of:  
 
…………………………………………….. [Name of Bidder]  
 
Of………………………………………….. [Address of Bidder] 
 

 
PIN No. …………………………………………………………….. 
 
VAT CERTIFICATE No. ………………………………………… 
 
Witness: Name 
………………………………………………………………………………..…….  
 
  Address ……………………………………………………………………………….  
 
  Signature ……………………………………………… 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 
To:   
   
   
   
 
RE: Tender No.  
 
        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender 
have been awarded to you.  
  
  
 

1. Please acknowledge receipt of this letter of notification signifying your 
acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter.  
 

 
3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.  
 
(FULL PARTICULARS)  
    

     
 
 
      

          SIGNED FOR ACCOUNTING OFFICER 
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FORM OF CONTRACT AGREEMENT 
 
 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ between 
COUNTY GOVERNMENTOF KIRINYAGA of[or whose registered office is situated at] 
P.O BOX 260 - 10304, KUTUS,KENYA (hereinafter called “the Employer”) of the one 
part AND 
________________________________________________________     of [or whose registered 
office is situated at]_________________________________________(hereinafter called “the 
Contractor”) of the other part. 
 
WHEREAS	the	Employer	is	desirous	that	certain	works	should	be	executed,	viz	 
RE-TENDER FOR PROPOSED CONSTRUCTION OF 2 NO. ECDE CLASSROOM AT 
KIORUGARI ECDE CENTRE AND KANGONDO ECDE CENTRE IN NYANGATI 
WARD - TENDER NEGOTIATION NO......... (hereinafter called “the Works”) located 
at NYANGATI WARD, KIRINYAGA COUNTY and the Employer has accepted the 
tender submitted by the Contractor for the execution and completion of such Works 
and the remedying of any defects therein for the Contract Price of  
 
Kshs ……………………………………………………[Amount in figures],Kenya Shillings 
……………………………………………………………………  
 
………………………………………………………………………………………………………………
…………………………………………………...[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 
 

a. The Conditions of Contract (FIDIC IV) Part 2  
b. The Conditions of Contract (FIDIC IV) Part 1  
c. The Special Specification 
d. The Standard Specifications  
e. The Priced Bill of Quantities 
f. The Letter of Award and Acceptance 
g. Schedules of Supplementary Information  
h. The Drawings 
i. Other documents as may be agreed and listed  

 
3. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter  
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mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works  
and remedy any defects therein in conformity in all respects with the provisions of 
the Contract. 
 
4.     The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion 
of the Works and the remedying of defects therein, the Contract Price or such 
other sum   as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

 
 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 
 
The common Seal of  _________________________________________________ 
 
Was hereunto affixed in the presence of  ________________________________ 
 
Signed Sealed, and Delivered by the said  ______________________________ 
 
Binding Signature of Employer  ________________________________________ 
 
Binding Signature of Contractor  _______________________________________ 
 
In the presence of  (i)  Name_______________________________________ 
 
                                  Address_____________________________________ 
 
                                  Signature___________________________________ 
 

[ii] Name _______________________________________ 
 
     Address_____________________________________ 
 
    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has 
submitted his tender dated  ………………………… for the construction of 
……………………………………………………………………… 
……………………  (name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at  ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents sealed 
with the Common Seal of the said Bank this ……………. Day of ………20………… 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of 

tender validity specified in the instructions to tenderers  
Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him, owing to the occurrence of one or both of the two 
conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after 
the period of tender validity, and any demand in respect thereof should reach 
the Bank not later than the said date. 

 ___________________________  ______________________________ 
  [date[     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [witness]     [seal] 
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FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)  
To 
The Chief Officer,  

 
County Department of Roads, Transport and  Public Works P.O BOX 390 
KERUGOYA  
WHEREAS .............................................................................. (hereinafter called “the 
Contractor”) 
has undertaken in pursuance of Contract No. ..........................................Dated 
.......................to execute the  

CONSTRUCTION OF BRIDGES WITHIN KIRINYAGA COUNTY  

, ( hereinafter called the “Contract”)  

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified in the  

Appendix to Form of Bid as security for compliance with his obligations in 
accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of  

Kshs..........................................................................................................(amount in 
figures) 
Kshs...........................................................................................................................  

......................................................................................................(amount in words)  

and we undertake to payment to you, upon your first written demand and without 
cavil or argument, any sum or sums within and up to the limits as aforesaid without 
your needing to prove or show grounds or reasons for the sum specified therein.  

We hereby waive the necessity of you demanding the said debt from the Contractor 
before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 
Documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee and we hereby waive notice of any 
such change, addition or modification  

This Guarantee shall be valid until 28 days after issuing of the Defects Liability 
Certificate.  
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AUTHORIZED SIGNATURE OF THE BANK ..............................................................  

 

Name of Signatory.......................................................................................  

 

Name of bank..............................................................................................  

 

Address........................................................................Date .............................	 
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TENDER QUESTIONNAIRE 
 
 Please fill in block letters. 
 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent (unless 

an agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the tenderer does not have his registered address in Kenya (name, 
address, telephone, telex) 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 
(b) or 2 (c) and 2 (d) whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name ……………………………………………………………………… 
 
Location of business premises;        Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 
 
Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 
 
Current Trade Licence No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time: K. 
pound……………………….. 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 
Nationality………………………………… Country of Origin………………… 
 
*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
 
     2…………………………………………………………………………………… 
 
     3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 
 
Private or public…………………………………………………………… 
 
State the nominal and issued capital of the Company- 
 
Nominal Kshs………………………………………………………………… 
 
Issued Kshs…………………………………………………………………… 
 
Give details of all directors as follows: 
 
Name in full .     Nationality. Citizenship Details*. Shares. 
 
 
1. 
……………………………………………………………………………………… 
 
2. 
……………………………………………………………………………………… 
 
3. 
……………………………………………………………………………………… 
 
4. 
……………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 
 
Is there any person / persons in …………… ………(Name of Employer) who has 
interest in this firm? Yes/No………………………(Delete as necessary) 
 
I certify that the information given above is correct. 
 
……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 
 
 

• Attach proof of citizenship 
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TENDER – SECURING DECLARATION FORM 
[The Bidder shall complete in this form in accordance with the instructions 
indicated] 

Date: _________________________  

Tender No. ________________________________________ 

For: _____________________________________________________________________ 

To: The County Government of Kirinyaga 
 P. O. Box 260 -10304 
 Kutus 
We, the undersigned, declare that: 

1. We understand that, according to your conditions, bid must be supported by 
a Bid Securing Declaration. 

2. We accept that we will be automatically be suspended from being eligible for 
bidding in any contract with the Purchaser for the period of time of [insert 
number of months or years] starting on [insert date], if we are in breach of our 
obligation(s) under the bid conditions, because we – 

(a) Have withdrawn our bid during the period of bid validity; or 

(b) Having been notified of the acceptance of our Bid by the Purchaser 
during the period of bid validity, 

(i) fail or refuse to execute the contract, if required, or 

(ii) fail or refuse to furnish the Performance Security, in accordance 
with the Instructions to Tenderers 

3. We understand that this Bid Securing Declaration shall expire if we are not 
the successful Bidder, upon the earlier of 

(i) our receipt of a copy of your notification of the name of the 
successful Bidder; or 

(ii) twenty-eight days after the expiration of our Tender  

4. We understand that if we are a Joint Venture, the Bid Securing Declaration 
must be in the name of the Joint Venture that submits bid and the Joint 
Venture has not been legally constituted at the time of bidding, the Bid 
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Securing Declaration shall be in the names of all future partners as named in 
the letter of intent. 

Signed:  
________________________________________________________________________________ 
[insert signature of person whose name and capacity are shown] 
In the capacity of: 
  
______________________________________________________________________________ 
[insert legal capacity of person signing the Bid Securing Declaration] 
 
Name: 
 ________________________________________________________________________________ 
[insert complete name of person signing the Bid Securing Declaration] 
 
Duly authorized to sign the bid for and on behalf of:  
 
_______________________________________________ 
 
[insert complete name of Bidder] 
Dated on ………………….. day of ………………………………….. [insert date of signing] 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate); 
Place of registration:  ____________________________ 
 
Principal place of business _____________________________ 
 
Power of attorney of signatory of tender ____________________ 
 

1.2 Total annual volume of construction work performed in the last five years 
 

Year Volume 
 

 Currency                 Value 
 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 
Project 
name 

Name of client 
and contact 
person  

Type of work 
performed and 
year of 
completion  

Value of 
Contract 

Completion 
Status 

 
 

    

 
 
1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.   
2  

Item of 
Equipment 

Description, 
Make and age 
(years)  

Condition ( new, 
good, poor) and 
number available  

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?) 

 
 

   

 
 

1.5 Qualifications and experience of key personnel proposed for 
administration and execution 

 of the Contract.  Attach biographical data.   
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Position Name Years of experience 

(general) 
Years of 
experience in 
proposed position 

Project 
Manager, 
etc. 
 

 
 
 
 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 
 
________________________________________________________________________
______________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents. 
____________________________________________________________ 
 

  
1.8 Name, address and telephone, telex and facsimile numbers of banks that 

may provide reference if contacted by the Employer. 
 

 ________________________________________________________________ 
 

1.9 Statement of compliance with the requirements of Clause 1.2 of the 
Instructions to Tenderers. 
____________________________________________________________ 
 

 
1.10 Proposed program (work method and schedule) for the whole of the 

Works.  
 
3 Joint Ventures 
 

3.4 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 
3.5 The information required in 1.11 above shall be provided for the joint 

venture. 
 

3.6 Attach the power of attorney of the signatory(ies) of the tender 
authorizing signature of the tender on behalf of the joint venture 
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3.7 Attach the Agreement among all partners of the joint venture (and which 
is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, 
authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 
 

DETAILS OF DOMESTIC SUB-CONTRACTORS 
 
If the Tenderer wishes to sublet any portions of the Works under 
any heading, he must give below details of the sub-contractors he 
intends to employ for each portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet:  ……………………………… 

  
      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 
 
     ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
Contract value:   ………………………………  
    
     ……………………………… 
 
(2) Portion of Works to sublet:  ……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 
 
       ……………………………… 
 
       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
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contract value:   …………………………… 
 
     …………………………… 
 
      
____________________             _______________________ 
[Signature of Tenderer)   Date 
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FORM SD1 

 
SELF DECLARATION FORMS(r 62) 

 
REPUBLIC OF KENYA 

 
PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) 

 
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN 
THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 

2015. 
 
I, …………………………………….of P. O. Box ………………………. being a resident of 
……………………………….. in the Republic of ------ do hereby make a statement as 
follows:- 
 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 
Officer/Director of ………....……………………………….. (insert name of the Company) 
who is a Bidder in respect of Tender No. ………………….. for ……………………..(insert 
tender title/description) for ……………………..( insert name of the Procuring entity) 
and duly authorized and competent to make this statement. 
 
 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been 
debarred from participating in procurement proceeding under Part IV of the Act. 
 
 
3. THAT what is deponed to hereinabove is true to the best of my knowledge, 
information and belief. 
 
 
 
……………………………….   ………………………… ……………………… 
(Title)                                         (Signature)                             (Date) 
 
 
Bidder Official Stamp 
 
 
 
 
Note: This form MUST be filled, signed and submitted by all the bidders participating 
in this tender. This is a mandatory requirement under the new Public Procurement 
Asset and Disposal Act 2015 that came into effect on 7th January 2016  
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FORM SD2 
SELF DECLARATION FORMS   (r 62) 

REPUBLIC OF KENYA 
PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN 
ANY CORRUPT OR FRAUDULENT PRACTICE. 

 
I, …………………………………….of P. O. Box ………………………. being a resident of 
………………………………….. in the Republic of ------ do hereby make a statement 
as  follows:- 
 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder 
in respect of Tender No. ………………….. for ……………………..(insert tender 
title/description) for ……………………..( insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 
 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not 
engage in any corrupt or fraudulent practice and has not been requested to pay 
any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………..( insert name of the Procuring 
entity) which is the procuring entity. 
 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have 
not offered any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………..(name of the procuring 
entity) 
 
4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive  
practice with other bidders participating in the subject tender  
 
5. THAT what is deponed to hereinabove is true to the best of my knowledge 
information and belief. 
 
 
……………………………….   ………………………… ……………………… 
(Title)                                         (Signature)                             (Date) 
Bidder’s Official Stamp  
 
 
 
Note: This form MUST be filled, signed and submitted by all the bidders participating 
in this tender. This is a mandatory requirement under the new Public Procurement 
Asset and Disposal Act 2015 that came into effect on 7th January 2016  
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FORM RB 1 
REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on 

………… day of ………....20….……… 

 
SIGNED 
Board Secretary 
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KEY PERSONNEL 
 
DESIGNATION NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND 

EXPERIENCE 
Headquarters:  
1. Director 
2.  
3. 
4. 
5. 
etc. 

   

Site Office: 
1. Site 

Superintendent 
2. 
3. 
4. 
5. 
etc. 
 
 
 
 
 
 
 
 

   

 
I certify that the above information is correct. 
 
…………………………  ……………………  ……………….. 
(Title)     (Signature)   (Date) 
 

 
 
 
 
 



76 | P a g e  
 

SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT BY THE TENDERER 
IN THE LAST EIGHT YEARS 

 
DESCRIPTION OF 
WORKS AND CLIENT 

TOTAL VALUE OF 
WORKS (KSHS) 

CONTRACT 
PERIOD (YEARS) 

YEAR 
COMPLETED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
I certify that the above Civil Works were successfully carried out and completed by 
ourselves. 
 
…………………………  …………………………  ……………… 
(Title)     (Signature)    (Date) 
 
*Value in Kshs using Central Bank of Kenya mean exchange rate at a reference date 
30 days before date of tender opening. 
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SCHEDULE OF ONGOING PROJECTS 

 
 
DESCRIPTION OF 
WORK AND 
CLIENT 

CONTRACT 
PERIOD 

DATE OF 
COMMEN-
CEMENT 

DATE OF 
COMPLETION 

TOTAL 
VALUE OF 
WORKS 
(KSHS.) 

PERCENTAGE 
COMPLETED TO 
DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
 
I certify that the above Civil Works are being carried out by ourselves and that the 
above information is correct. 
 
 
……………………  ……………………  ……………………  
(Title)    (Signature)   (Date)    
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OTHER SUPPLEMENTARY INFORMATION 
 
1. Financial reports for the last five years, balance sheets, profit and loss 

statements, auditors’ reports etc.  List them below and attach copies. 
……………………………………………………………………… 
……………………………………………………………………… 
……………………………………………………………………… 

 
2. Evidence of access to financial resources to meet the qualification 

requirements.  Cash in hand, lines of credit etc.  List below and attach 
copies of supporting documents 
……………………………………………………………………… 
……………………………………………………………………… 
……………………………………………………………………… 

 
3. Name, address , telephone, telex, fax numbers of the Tenderer’s Bankers 

who may provide reference if contacted by the Employer. 
………………………………………………………………………… 
………………………………………………………………………… 
………………………………………………………………………… 

 
4. Information on current litigation in which the Tenderer is involved. 

 
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS) 
 
 
 
 
 
 
 
 
 
 
 

  

 
I certify that the above information is correct. 

 
……………………  ……………………… ……………………… 

Title    Signature   Date 
 

 
 

 
 



 

 

 
 

SECTION VII -IX:  SPECIFICATIONS 

Notes for preparing Specifications 

 
1.0 Specifications must be drafted to present a clear and precise statement of the required standards of 
  materials, and workmanship for tenderers to respond realistically and competitively to the  
 requirements  of the Employer and ensure responsiveness of tenders.  The Specifications should require 
 that all materials, plant, and other supplies to be permanently incorporated in the Works be new, 
 unused, of the  most recent or current models, and incorporating all recent improvements in design and 
 materials unless provided otherwise in the Contract. Where the Contractor is responsible for the  design 
 of any part of the permanent Works, the extent of his obligations must be stated.  
 
 Specifications from previous similar projects are useful and may not be necessary to re-write 
 specifications for every Works Contract.  
 
 There are considerable advantages in standardizing General Specifications for repetitive Works in 
 recognized public sectors, such as highways, urban housing, irrigation and water supply.  The General 
 Specifications should cover all classes of workmanship, materials and equipment commonly involved in 
 constructions, although not necessarily to be used in a particular works contract.  Deletions or addenda 
 should then adapt the General Specifications to the particular Works. 
 
 Care must be taken in drafting Specifications to ensure they are not restrictive.  In the Specifications of 
 standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 
 possible, otherwise recognized international standards may also be used. 
 
2.0 The Employer should decide whether technical solutions to specified parts of the Works are to be 
 permitted.  Alternatives are appropriate in cases where obvious (and potentially less costly) 
 alternatives are possible to the technical solutions indicated in tender documents for certain 
 elements of the Works, taking into consideration the comparative specialized advantage of 
 potential tenderers. 
  
 The Employer should provide a description of the selected parts of the Works with appropriate 
 reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating 
 that the alternative solutions shall be at least structurally and functionally equivalent to the basic  design 
 parameters and Specifications. 
 

 Such alternative solutions shall be accompanied by all information necessary for a complete 
 evaluation by the Employer, including drawings, design calculations, technical specifications,  
 breakdown of prices, proposed construction methodology, and other relevant details.  Technical 
 alternatives permitted in this manner shall be considered by the Employer each on its own merits  and 
 independently of whether the tenderer has priced 
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SECTION VII: SPECIFICATIONS AND PRICING NOTES FOR BUILDER'S WORKS 

The Contractor should read carefully the following specification for workmanship prepared in 
accordance with standard specifications for building works 1976 Edition prepared by the Ministry of 
Roads, Public Works and Housing.  

A.0  GENERAL ITEMS  

A.1  MATERIALS GENERALLY  
All materials used on the works shall be new and of the qualities and kinds specified herein and equal to 
approved samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and tested if 
required. No materials shall be used until approved and all materials which are not approved or which are 
damaged, contaminated or have deteriorated in any way or do not comply in any way with the requirements of 
this specification shall be rejected and shall be immediately removed from the site at the contractors expense.  
  
A.2  MATERIAL FOR WHICH THERE IS A KENYA BUREAU OF STANDARD SPECIFICATION  
All materials used in the works for which a Kenya Bureau of Standards (K.S.) specification has been published 
shall conform to the latest edition hereof in every way. The Architect reserves the right to demand that the 
Contractor shall obtain at his own expense a certificate in respect of any materials to state that is in accordance 
with the Kenya Bureau of Standard specifications.  
  
A.3  MATERIALS FOR WHICH THERE IS NO KENYA BUREAU OF STANDARDS SPECIFICATION  
All materials used in the works for which no Kenya Bureau of Standards specification has been published shall 
conform to the British Standards (B.S.) specification for such materials. If there are no published standards as 
specified for any materials, the quality of such materials shall be generally of a standard equal to those for 
which there is a Kenya Bureau of Standards or British Standard Specification.  
 

B.0 EXCAVATION AND EARTHWORK  

B.1 SITE CLEARANCE  
Site clearance shall include the cutting down of all trees, stumps, bushes, vegetation and rubbish, burning the 
debris arising in approved locations and cutting remaining materials to a tip provided by the Contractor.  
  
B.2 NATURE OF THE SOIL  

The Contractor is advised to visit the site and ascertain the nature of the ground to be excavated and he shall 
price accordingly and no claim will be allowed for want of knowledge in this respect.  

Rates for excavation shall include for excavation in soil, earth, black cotton, sandy soil, murram, turf, soft rock, 
boulders or whatever other subsoil is encountered except hard rock as defined below.  

 
B.3 FOUNDATION EXCAVATIONS  

The foundation trenches and column bases shall be excavated to widths and depths of the concrete foundations 
shown on the drawings or to such widths and depths as the Engineer may instruct after examination of the 
excavations. Quantities of all excavations shall be measured and valued by the Quantity Surveyor and any 
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difference between such measurement and the measurements herein given shall be dealt with as a variation to 
the Contract.  

If however, the Contractor excavates to any greater depths than shown in the drawing or as instructed by the 
Engineer, then he shall at his own expense fill such extra depth of excavation with concrete as specified for the 
foundations to the satisfaction of the Engineer. The Contractor shall not be paid for the cost of any excavation 
executed deeper or wider than shown on the drawings or instructed by the Engineer or the cost of back filling 
such excavation or disposing of surplus.  

B.4 SURPLUS SOIL DISPOSAL  

Excavated material not required for subsequent refilling shall be removed to areas off site which shall be 
approved by the Architect.  

B.5 TOP SOIL FOR SPREADING  

Where required in the Bills of Quantities, top soil required for subsequent spreading over finished work shall be 
especially selected and shall be dumped in special heaps as indicated by the Architect. Such top soil shall be 
reasonably free from vegetation to the satisfaction of the Architect and shall be compacted as little as possible in 
the heaps.  

B.6 FILLING UNDER SURFACE BEDS IN BUILDINGS  

i) MURRAM FILLING  

Murram for filling as base course shall be from an approved source and of the highest quality. It shall be laid in 
layers not less than 150mm thick and not greater than 230mm thick prior to compaction. Water will be applied 
to O.M.O. and each layer will be thoroughly compacted by at least 8 passes of a 10 ton smooth wheeled roller 
or a 2 ton vibrating roller until all movement ceases and 100% California Bearing Ratio (C.B.R.) is obtained.  

ii) HARDCORE FILLING  

Hardcore filling shall be crushed rock, broken concrete or other approved hard granular materials broken to pass 
not greater than a 150mm ring or to be 75% of the finished thickness of the layers being compacted whichever 
is the less and graded so that it can be easily and thoroughly compacted by rolling. The filling is to be laid in 
layers each of a consolidated thickness not exceeding 230mm.   

B.7 ANTI-TERMITE TREATMENT  

Where described the top surface of filling shall be treated with Gladiator T.C. pesticides to be supplied and 
applied by Rentokil Ltd. P.O Box 44360, Nairobi or other equal and approved firm strictly in accordance with 
the satisfaction of the Architect. The Contractor must destroy the termite nests found within the perimeter of the 
building and within 20 meters from the building externally and take out and destroy queens, impregnate holes 
and tunnels with approved insecticide and backfill with hard material, well rammed and consolidated. The 
specialist shall be required to issue a 10 year guarantee to the Employer.  
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B.8 POLYTHENE SHEETING  

Polythene sheeting shall be produced by an approved manufacturer. Joints in sheeting shall be treble folded with 
a 150mm fold and taped at 300mm intervals with 50mm wide back plastic adhesive tapes. The sheeting shall 
not stretch but shall be laid with sufficient wrinkles to permit shrinkage up to 15%.  

The Contractor shall ensure that the membrane is not pierced by laying and concerting.  

B.9 EXISTING SERVICES  

Before commencing works, the Contractor shall at his own expense ascertain in writing from the relevant Local 
authorities and all other public bodies, companies and persons who may be affected, the position and depths of 
their respective ducts, cables, mains or pipes and appurtenance. He shall there upon search for and locate such 
services.  

Active existing services shall be adequately protected from damage or relocated as directed by the Architect. 
Inactive services shall be removed or sealed off in accordance with the direction of the Architect.  

B.10 PROTECTION  

The Contractor shall protect all graded and filled areas from the actions of the elements. Any settlement or 
washing away that occur prior to acceptance of the works shall be repaired and grades re-established to the 
required elevations and slopes.  

C.0 CONCRETE WORK  

C.1 CODES OF PRACTICE  

All workmanship, materials, tests and performances in connection with reinforced concrete shall be in 
conformity with the latest edition of the British Standard for concrete works B.S. 8110 parts 1&2, B.S. 8004, 
B.S. 8007) and any other approved Local and International standards.  

Where inconsistency exists between these preambles and these standards, the Contractor shall notify the 
Engineer in good time for his clarification as to which of the two implications on the Contract.    

C.2 SUPERVISION  

A competent person approved by the Engineer shall be employed by the Contractor whose duty will be to 
supervise all stages in the preparation and placing of the concrete. All cubes shall be made and site tests carried 
out under his direct supervision on consultation with the Engineer.  

C.3 CEMENT  

Cement unless otherwise specified shall be Ordinary Portland cement or a brand and source approved by the 
Engineer and shall comply with the requirements of K.S.02-21. A manufacturer’s certificate of test in 
accordance with K.S.02.21 shall be supplied for each consignment delivered to the Site.  
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C.4 AGGREGATE  

Aggregates shall conform to the requirement K.S.02-95 and all the proposed sources, types and grading test 
results of all aggregates are to be approved in all respects by the Engineer before work commences.  

If in the opinion of the Engineer the aggregate meets with the above requirement but is dirty or altered in any 
manner it shall be screened and/or washed in clean water at the Contractor’s expense.  

Aggregate shall be delivered to the site in their prescribed sizes or gradings and shall be stock-piled on paved 
areas to boarded platforms in separate units to avoid intermixing. On no account shall premixed cores 
aggregates be brought to the patching plant. On no account shall aggregates be stock-piled on the ground.  

C.5 WATER  

The water used for mixing concrete shall be from an approved source, clean, fresh and free from harmful matter 
and comply with the requirements of B.S.3148.  

C.6 QUALITY CONTROL AT WORKS STAGE  

Once the concrete mix is accepted form preliminary to works stage, the principal basis of control shall be 
analysis of the cube test results at 28 days.  

C.7 CEMENT  

The quantity of cement shall be measured by weight. Where delivered in bags, each batch of concrete is to 
contain one or more bags of cement in accordance with the proportions specified.   

For non-structural concrete, volume batching may be used as indicated below:  
Class of concrete                   15    10  

Nominal mix by volume                  1:3:6    1:4:8 

Cubic metres of coarse aggregate per 50kg bag of cement        0.12    0.16 

Cubic metres of coarse aggregate per 50kg bag of cement        0.24    0.32 
Maximum size of coarse aggregate 40mm x 40mm or 20mm for blinding concrete where described.  

Where batching is by volume, approved gauge boxes as such a size as will give the correct proportions shall be 
used, and full account shall be taken of bulking due to high moisture content.  

C.8 CONSTRUCTION JOINTS  
Construction joints shall be permitted only at the positions predetermined on the drawings or as instructed on 
the Site by the Engineer. In general they shall be located at points of maximum shear, viz, vertical at, or near 
midspans of slabs, ribs and deems.  
  
C.9 FAULTY CONCRETE  
Any concrete which fails to comply with these preambles, or which shows signs of setting before it is placed 
shall be taken out and removed from the batch; where concrete is found to be defective after it has set the 
concrete shall be cut out and replaced in accordance with the Engineer’s instruction. On no account shall any 
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faulty, honeycombed, or otherwise defective concrete be repaired or patched until the Engineer has made an 
inspection and issued instructions for the repair.  
  
 
C.10 STEEL REINFORCEMENT 
 
The steel reinforcement shall comply with the latest requirements of the following Kenyan and British 
Standards:  
Hot rolled MS for the Reinforcement Concrete               KS 02-22  

Hot rolled MS for the Reinforcement Concrete               KS 4449  

Cold worked H.Y. steel for the reinforcement concrete            BS 4461  

Hard drawn steel wire                     BS 4482  

C.11 FABRIC REINFORCEMENT  

Fabric reinforcement shall be electrically cross-welded steel wire mesh reinforcement to B.S. 4483 and of the 
size and weight specified and made of wire to B.S 4482.  

  
C.12 FIXING STEEL REINFORCEMENT  
Reinforcement shall be accurately bent to the shapes and dimensions shown on the drawings and schedules and 
in accordance with B.S 4466 and B.S 8110. Reinforcement must be cut and bent cold and no welded joints will 
be permitted unless detailed or directed by the Engineer.  
  
C.13 FORMWORK  
The method and system of formwork which the Contractor proposes to use shall be approved by the Engineer 
before construction commences. Formwork shall be substantially and rigidly constructed of timber, steel, 
plastic, precast concrete or other approved materials.  
All timber formwork shall be good, sound, clean, sawn, well-seasoned timber free from warps and loose knots 
and of scantlings sufficiently strong for their purpose.  

D. WALLING  

D.0 MATERIALS  

D.1 CEMENT  

Cement used for making mortar shall be as described in concrete work.  

D.2 LIME  

The lime for making mortar shall be obtained from an approved source and shall comply with B.S. 890 Class A 
for non-hydraulic lime. The lime can be run to putty in an approved lined pit or container. The water to be first 
run into the pit or container and the lime to be added until it is completely submerged, stirred vigorously until 
all lumps are disintegrated and shall be kept constantly covered with water and regularly stirred for at least four 
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weeks. The resulting milk–lime then to be run through a fine sieve and run into a pit or other container and kept 
clean and moist  for not less than two weeks before being used in the works.  

D.3 SAND  

Sand used for making mortar shall be clean, well graded siliceous sand of good sharp hard quality equal to 
samples which shall be deposited with and approved by the Architect. It shall be free from lumps of stone, 
earth, loam, dust, salt, organic matter and other deleterious substances, passed through a fine sieve and washed 
with clean water if so directed by the Architect.  

D.4 WATER  

Shall be as described in Concrete work.  

D.5 STONE  

All stones shall comply with the requirement of CP 121.202 for masonry and rubble walls respectively except 
where amended or extended by the following clauses.   

D.6 REINFORCED WALLS  

Steel reinforcing bars in walls shall be carefully placed and spacers used to ensure that a minimum of 20mm 
cover is given to the reinforcement unless otherwise specified.  

Horizontal reinforcement in mortar joints shall be laid such that the reinforcement is not in contact with the 
blocks or stone.  

D.7 WALL TIES  

Wall ties shall be provided to connect walls to steel or concrete columns and beams to connect two unbound 
leaves of wall.  

Wall ties shall be provided at 450mm centres both vertically and 900mm centres horizontally and shall be 
staggered when used to connect two leaves of unbound wall. Wall ties shall be embedded into each material by 
a minimum of 50mm  

D.8 FAIR FACE  

All concrete and hollow blockwork described as finished with a fair face is to be built to a true and even face 
with the joints finished as specified hereinafter.  

D.9 POINTING  

Pointing of walls shall be prepared for pointing by raking out all loose or friable material to a minimum of 
15mm to form a square recess. The joints shall then be wetted and new mortar shall be forced into the joints and 
finished as directed.  
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E. GLAZING  

E.0 MATERIALS  

E.1 GENERAL  

Glass used in glazing and for mirrors shall be best quality clear glass free from visible defects so that to afford 
uninterrupted vision or reflection as appropriate and without obvious distortion.  

E.2 STANDARDS  

Glass for glazing and mirrors shall be approved manufacture and is to comply with B.S. 952 in all respects free 

from flaws, bubbles, specks and other imperfections. E.3. CLEAR SHEET GLASS ETC.  

The clear sheet glass shall be ordinary glazing (OG) quality.   

F. METALWORK  

F.0 MATERIALS  

F.1 GENERALLY  

All materials shall be the best of their respective kinds free from defects and all work is to be carried out in the 
most workmanlike manner and strictly as directed by an Architect. The materials in all stages of transportation, 
handling and stacking shall be kept clean and prevented from injury by breaking, bending or distortion and 
weather action.  

F.2 MILD STEEL  

Mild steel shall comply with B.S. 15.  

F.3 HOLLOW SECTION TUBING  

Square and rectangular hollow section tubing shall be hot rolled mild steel in accordance with Grade 43C of 
B.S. 4360.  

F.4 BOLTS, NUTS AND WASHERS  

These shall be fabricated from materials which comply with B.S.15 and each manufactured item shall comply 
with the appropriate B.S.  

F.5 GALVANIZED SHEET STEEL  

Stainless steel tube shall be Austenic steel B.S. comparable to B.S. 1449 Type 316 S 16\.  

F.7 STEEL GRILLES  

Steel grilles shall be manufactured from section conforming to B.S.990 of heavy duty sections of the metric 
W20 range of approved manufacture and design approved by the Architect.  
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After manufacture and before delivery to site steel windows are to be hot galvanized by dipping in a bath of 
molten zinc or painted with one coat primer.  

WORKMANSHIP  

F.8 WELDING  

All welding is to be in accordance with the requirements of B.S 1856 and 938 and the electrodes shall comply 
with B.S. 639.  

  
F.9 PAINTING  

All steel is to be wire brushed and any loose scale, dirt or grease shall be removed before any painting is 
commenced. One coat of red oxide primer type A to B.S. 2523 shall be applied at the shop.  

Any damage to the printing paint shall be made good to the Architect’s satisfaction.  

F.10 FIXING OF STEEL GRILLES  

Fixing of metal grilles shall include for assembling and fixing, including screwing to sub-frames or cutting 
mortices for lugs in concrete or walling and running with cement mortar 91:4, bedding frames in similar mortar, 
pointing in mastic, bedding sills, transoms and mullions in mastic, making good finishing around both sides and 
fixing, and adjusting all fittings and frames.  

G. FLOOR, WALL AND CEILING FINISHING  

G.0 PLASTERWORK  

G.1 GENERALLY  

Render, both internal and external shall be cement and sand in the proportions 1:4 finished to the thickness 
specified.  
Plaster shall consist of an undercoat of 1 part cement to 6 parts sand by volume, and a finishing coat of 1 part 
cement to 10 parts lime putty. Each coat shall be finished to the thickness specified.  
G.2 CEMENT  

Ordinary Portland Cement and shall comply with K.S. 02-21. White and coloured cements shall comply with 
B.S. 12 and be obtained from an approved manufacturer.  

G.3 LIME  

Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2. G.4 

SANDS  

Sands for cement and lime mixes shall comply with B.S. 1199, Table 1.  

G.5 WATER  

Water shall be clean and kept free from all impurities.  
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G.6 MIXING OF MATERIALS  

All materials shall be thoroughly mixed in the proportions described. No mixes of plasters, other than described 
shall be used.   

G.7 PERIOD BETWEEN COATS  

Cement – lime undercoats shall be allowed to dry out thoroughly before a further coat is applied.  

G.8 SURFACES OF BEDS AND BACKINGS  

Screeded beds for in-situ finishings of floor finishings bedded in mortar shall be left rough from the screeding 
board. Floated beds for inflexible floor finishing bedded in mastic, shall be left with a plain untextured surface. 
Trowelled beds for flexible finishings shall be finished smooth and free from score marks, grooves or 
depressions. Screeded backings for in-situ wall finishings or wall finishings bedded in mortar shall be scratched 
for key. Floated backings for inflexible wall finishings shall be finished smooth and free from score marks or 
depressions. Beds and backings for finishings by specialists shall be to the approval of the specialist.  
G.9 PREPARATION OF SURFACES  

All surfaces to receive the finishing in this section shall be thoroughly cleaned. Screeds to receive finishing 
bedded in mortar shall be well wetted before laying is commenced.  

H. PAINTING AND DECORATING  

H.0 MATERIALS  

H.1 COLOUR RANGE  

Painting and decorative schemes shall be carried out in colours selected by the Architect from the approved 
range of colours.  

H.2  APPROVAL OF BRANDS  

The contractor shall seek, in writing, approval from the architect for all brands of paint he wishes to use.  

H.3 QUALITY OF PRODUCTS  

Where a type of paint is produced by the manufacturer in more than one quality, only paints and materials of the 
first or best quality shall be used in the works. The container label shall indicate clearly the quality of the paint 
being used.  

Where it is not event that the first or best quality of paint is being used, the Architect will order the removal of 
such materials from the site and rectification of any work executed with those materials, all at the Contractor’s 
expense.  

H.5 SAME MAKERS’ MATERIALS USED FOR COATING  

While materials for the work may be obtained from several makers, undercoats and finishing coats for a 
particular surface must be obtained from the same maker, (i.e. one makers’ undercoat).  
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H.8 REMEDYING DEFECTS DUE TO DEFECTIVE MATERIALS  

All materials, which in the opinion of the Architect are unsatisfactory, shall be immediately removed from the 
site and any work executed with such defective materials shall be made good by the Contractor, at his expense, 
to the satisfaction of the Architect.  

H.15 BLACK BITUMINOUS PAINT  

Black bituminous paint shall comply with B.S. 3416, Type 1 for general use, Type II for drinking water tanks.  

H.20 PRIMER FOR IRON AND STEELWORK  

Primer for iron and steelwork shall be:-  

i) Lead based priming paint complying with B.S. 2523, Type B.  
ii) Calcium plumbate priming paint complying with B.S. 3698, Type A.  
H.25 PRIMER FOR WOODWORK  

Primer for internal woodwork, other than the internal surfaces of external doors, windows and their frames and 
backs of frames and linings, etc., in contact with masonry, concrete or plaster, shall be leadless white or light 
grey priming paint not darker than 9-093 of B.S. 4800 which shall be compatible with the subsequent coats and 
obtained from the same maker.  

H.26 OIL PAINTS  

Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats, shall be approved quality, as 
appropriate.  

H.27 POLYURETHANE LACQUER  

Polyurethane lacquer shall be an approved single pack or two pack lacquer as described of interior or exterior 
quality, as appropriate.  

H.31 PLASTER, RENDERING, CONCRETE BLOCK WORK AND BRICKWORK  

All plaster or mortar splashes, etc., shall be removed from plaster rendering, concrete, block work and 
brickwork by careful scraping; all holes, cracks, etc., shall be stopped and the whole of the surfaces shall be 
brushed down to remove dust and loose materials. In addition, all traces of mould, oil shall be removed from 
concrete surfaces by scrubbing with water and detergent and rinsing with clean water to remove all detergent.  

H.35 IRON AND STEEL  

Before fixing, all rust and scale shall be removed from iron and steel surfaces by wire-brushing, scraping, 
hammering, flame cleaning etc.   

H.37 HARDWOOD  

All dirt and grease shall be removed from hardwood surfaces. After priming, all nail holes and other 
imperfections shall be stopped.  
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H.38 FIBREBOARD  

All dirt shall be brushed off from fireboard surfaces. After priming all nail holes and other imperfections shall 
be stopped.  

H.39 PLYWOOD  

Surfaces of plywood to be filled as required with a plaster based filler for internal work, and a filler as described 
in stopping here before for external work, and then rubbed down and all dust and loose materials brushed off.  

H.40 WOODWORK TO BE PAINTED  

Before fixing woodwork, all surfaces which will be visible after fixing shall be rubbed down and all knots and 
resin pockets shall be scorched back and coated with knotting.  

After priming and fixing, all nail holes and other imperfections shall be stopped and whole surface shall be 
rubbed down and all dust brushed off.  

H.41 WOODWORK TO RECEIVE CLEAR FINISH  

All holes and other imperfections in surfaces to receive a clear finish shall be stopped and the whole surface 
shall be rubbed down to a fine satin finish and all dust brushed off.  

WORKMANSHIP  

H.42 STANDARD OF WORKMANSHIP  

Prior to the commencement of internal or external decoration, (areas not exceeding 50sq.m. in total area), and 
designated by the Architect, shall be completely decorated, and after approval shall be used as a standard for the 
whole of the works. Any additional cost involved in carrying out such decoration in advance of the general 
work shall be deemed to be included in the contract sum. Such decorated surfaces shall be made good and 
touched up as necessary prior to the handing over of the works.  

H.43 STIRRING OF MATERIALS  

The contents of all cans and containers of all materials must be properly and thoroughly stirred before and 
during use and shall be suitably strained as and when necessary.   

H.44 MANUFACTURER’S INSTRUCTIONS  

All materials shall be used strictly in accordance with instructions issued by the manufacturers concerned. The 
addition of thinners, driers or other materials will only be permitted when specially required by the maker and 
the procedure approved by the Architect.  

H.45 BRUSH WORK  

Unless otherwise described, all coatings shall be applied by brush. Written permission must be obtained from 
the Architect for the application of coatings by spray or roller where not as described, and if permission is 
granted, such application shall not result in extra cost to the Employer.  
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DRAWINGS 

 
Note 1. The tender drawings including Site plans should be annexed in a separate booklet and issued 

To bidders during the Pre Tender Site meeting.  
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SECTION VIII:  
 
GENERAL SPECIFICATIONS OF MATERIALS AND WORKS FOR ELECTRICAL WORKS 
 
 

2.1 General 
 

2.2 Standard of Materials 
 

2.3 Workmanship 
 

2.4 Procurement of Materials 
 

2.5 Shop Drawings 
 

2.6 Record Drawings 
 

2.7 Regulations and Standards 
 

2.8 Setting out Works 
 

2.9 Position of Electrical Plant and Apparatus 
 

2.10 M.C.B Distribution Panels and Consumer Units 
 

2.11 Fused Switchgear and Isolators 
 

2.12 Conduits and Conduit Runs 
 

2.13 Conduit Boxes and Accessories 
 

2.14 Labels 
 

2.15 Earthing 
 

2.16 Cables and Flexible Cords 
 

2.17 Armoured PVC Insulated and Sheathed Cables 
 

2.18 Cable Supports; Markers and Tiles 
 

2.19 PVC Insulated Cables 
 

2.20 Heat Resisting Cables 
                         

2.21 Flexible Cords 
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2.22 Cable Ends and phase Colours 
 

2.23 Cable Insulation Colours 
 

2.24 Sub-circuit Wiring 
 

2.25 Space Factor 
 

2.26 Insulation 
 

2.27 Lighting Switches 
 

2.28 Sockets and Switched sockets 
 

2.29 Fused Spur Boxes 
 

2.30 Cooker Outlets 
 

2.31 Connectors 
 

2.32 Lampholders 
 

2.33 Lamps 
 

2.34 lighting Fittings Street lighting Lanterns 
 

2.35 Position of Points and Switches 
 

2.36 Street/Security Lighting Columns 
 

2.37 Timing Control Switch 
 

2.38 Wiring System for Street Lighting 
 

2.39 Metal control Pillar 
 

2.40 Current Operated Earth leakage circuit breaker 
 

2.41 MV Switchboard  
 

2.42 Steel Conduits and Steel Trunking 
 

2.43 Testing on Site                                                                       
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2.1 SHOP DRAWINGS 

 
Before manufacture or Fabrication is commenced the sub-contractor shall submit Two copies of 
detailed drawings of all control pillars, meter cubicles, medium voltage switchboards including their 
components showing all pertinent information including sizes, capacities, construction details, etc, as 
may be required to determine the suitability of the equipment for the approval of the Engineer.  
Approval of the detailed drawings shall not relieve the sub-contractor of the full responsibility of errors 
or the necessity of checking the drawings himself or of furnishing the materials and equipment and 
performing the work required by the plans and specifications. 

 
2.2 RECORD DRAWINGS 

 
These diagrams and drawings shall show the completed installation including sizes, runs and 
arrangements of the installation.  The drawings shall be to scale not less than  1 :50 and shall include 
plan views and section. 
 
The drawings shall include all the details which may be useful in the operation, maintenance or 
subsequent modifications or extensions to the installation. 
 
Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer. 
 
One coloured set of line diagrams relating to operating and maintenance instructions shall be framed 
and, mounted in a suitable location. 
 

 
2.3 REGULATIONS AND STANDARDS 

 
All work executed by the Sub-contractor shall comply with the current edition of the “Regulations” for 
the Electrical Equipment of Buildings, issued by the Institution of Electrical Engineers, and with the 
Regulations of the Local Electricity Authority. 
 
Where the two sets of regulations appear to conflict, they shall be clarified with the Engineers.  All 
materials used shall comply with relevant Kenya Bureau of Standards Specification. 
 
 
SETTING OUT WORK 

 
The sub-contractor at his own expenses; is to set out works and take all measurements and dimensions 
required for the erection of his materials on site; making any modifications in details as may be found 
necessary during the progress of the works, submitting any such modifications or alterations in detail to 
the Engineer before proceeding and must allow in his Tender for all such modifications and for the 
provision of any such sketches or drawings related thereto. 
 

2.4 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 
The routes of cables and approximate positions of switchboards etc, as shown on the drawings shall be 
assumed to be correct for purpose of Tendering, but exact positions of all electrical Equipment and 
routes of cables must be agreed on site with the Engineer before any work is carried out. 
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2.5 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet with hinged 
covers. 
 
Removable undrilled gland plates shall be provided on the top and bottom of the cases.  Miniature 
circuit breakers shall be enclosed in moulded plastic with the tripping mechanism and arc chambers 
separated and sealed from the cable terminals. 
 
The operating dolly shall be tripfree with a positive movement in both make and break position.  Clear 
indication of the position of the handle shall be incorporated. 
 
The tripping mechanism shall be  on inverse characteristic to prevent tripping in temporary overloads 
and shall not be affected by normal variation in ambient temperature. 
 
A locking plate shall be provided for each size of breaker;  A complete list of circuit details on typed 
cartridge paper glued to stiff cardboards and covered with a sheet of perspex, and held in position with 
four suitable fixings, shall be fitted to the inner face of the lids of each distribution panel.  The 
appropriate MCB ratings shall be stated on the circuit chart against each circuit in use:  Ivorine labels 
shall be secured to the insulation barriers in such a manner as to indicate the number of the circuits 
shown on the circuit chart. 
Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud live parts. 
 
Neutral cables shall be connected to the neutral bar in the same sequence as the phase cables are 
connected to the MCB’s.  This shall also apply to earth bars when installed. 
 
FUSED SWITCHGEAR AND ISOLATORS 
 
All fused switchgear and isolators whether mounted on machinery, walls or industrial panels shall 
conform to the requirements of KS 04 – 226 PART: 1: 1985. 
 
All contacts are to be fully shrouded and are to have a breaking capacity on manual operations as 
required by KS 04 – 182 : 1980. 
 
Fuse links for fused switches are to be of high rupturing capacity cartridge type, conforming to KS 04 
– 183 : 1978. 
 
Isolators shall be load breaking/fault making isolators. 
 
Fused switches and isolators are to have separate metal enclosures.  Mechanical interlocks are to be 
provided between the door and main switch operating mechanism so arranged that the door may not be 
opened with the switch in the ‘ON’ position.  Similarly; it shall not be possible to close the switch with 
the door open except that provision to defeat the mechanical interlock and close the switch with the 
door in the open position for test purposes.  The ‘ON’ and ‘OFF’ positions of all switches and isolators 
shall be clearly indicated by a mechanical flag indicator or similar device.  In  T.P & N fused switch 
units, bolted neutral links are to be fitted. 

 
2.6 CONDUITS AND CONDUIT RUNS 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 
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All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance with KS 
04 – 179: 1988 and IEE Regulations.  No conduit less than 20mm in diameter shall be used anywhere 
in this installation. 
 
Conduit shall be installed buried in plaster work and floor screed except when run on wooden or metal 
surface when they will be installed surface supported with saddles every 600mm.  Conduit run in 
chases shall be firmly held in position by means of substantial pipe hooks driven into wooden plugs. 
 
The  Sub-contractors attention is drawn to the necessity of keeping all conduits entirely separate from 
other piping services such as water and  no circuit connections will be permitted between conduits and 
such pipes. 
All conduits systems shall be arranged wherever possible to be self-draining to switch boxes and 
conduit outlet points for fittings:   
                                                        
The systems, when installed and before wiring shall be kept plugged with well fitting plugs and when 
short conduit pieces are used as plugs, they shall be doubled over and tied firmly together with steel 
wire;  Before wiring all conduit systems shall be carried out until the particular section of the conduit 
installation is complete in every respect. 
                                                 

 
 The sets and bends in conduit runs are to be formed on site using appropriate size bending springs and     
 all radii of bends must not be less than 2.5 times the outside diameter of the conduit.  No solid or 
 inspection bends, tees or elbows will be used. 

 
Conduit connections shall either be by a demountable (screwed up) assembly or adhesive fixed and 
water tight by solution.  The tube and fittings must be clean and free of all grease before applying the 
adhesive.  When connections are made between the conduit and switch boxes, circular or non-screwed 
boxes, care shall be taken that no rough edges of conduit stick out into the boxes. 
 
Runs between draw in boxes are not to have more than two right angle bends or their equivalent .  The 
sub-contractor may be required to demonstrate to the Engineers that wiring in any particular run is 
easily withdrawable and the sub-contractor may, at no extra cost to the contract; be required to install 
additional draw-in boxes required.  If conduit is installed in straight runs in excess of 6000mm, 
expansion couplings as manufactured by Egatube shall be used at intervals of 6000mm. 
 
Where conduit runs are to be concealed in pillars and beams, the approval of the Structural Engineer, 
shall be obtained.  The sub-contractor shall be responsible for marking the accurate position of all 
holes, chases etc, on site, or if the Engineer so directs, shall provide the Main Contractor with 
dimensional drawings to enable him t o mark out and form all holes and chases.  Should the sub-
contractor fail to inform the main contractor of any inaccuracies in this respect they shall be rectified at 
the sub-contractors expense. 
 
It will be the Sub-contractors responsibility to ascertain from site, the details of reinforced  concrete or 
structural steelwork and check from the builder’s drawings the positions of walls, structural concrete 
and finishes.  No reinforced concrete or steelwork may be drilled without first obtaining the written 
permission  of the Structural Engineer. 
 
The  drawings provided with these specifications indicate the appropriate positions only of points and 
switches, and it shall be the Sub-Contractors responsibility to mark out and centre on site the accurate 
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positions where necessary in consultation with the Architect and the Engineer.  The sub-contractor 
alone  shall be responsible for the accuracy of the final position. 

 
 
2.13  CONDUIT BOXES AND ACCESSORIES 
 

All conduit outlets and junction boxes are to be either malleable iron and of standard circular pattern of 
the appropriate type to suit saddles being used or super high impact PVC manufactured to KS 04 – 179 
: 1983. 

 
Small circular pattern boxes are to be used with conduits up to and including 25mm outside diameter.  
Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside diameter and larger.  
For drawing in of cables in exposed runs of conduit, standard pattern through boxes are to be used: 
 
Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest appropriate 
number of cables for the conduit sizes to be drawn in without excessive bending. 
 
Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is concealed 
and the sub-contractor shall allow one such box per fitting, except where fluorescent fittings are 
specified when two such boxes per fitting shall be fitted flush with ceiling and if necessary fitted with 
break joint rings.  Pattresses shall be fitted where required to outlets on surface conduit runs. 
 
Adaptable boxes are to of PVC or  mild steel (of not less than 12swg) and black enamelled or 
galvanised finish according to location.  They shall be of square or oblong shape location.  They shall 
be of square or oblong shape complete with lids secured by four  2 BA brass roundhead screws;  No 
adaptable box shall be less than 75mm x 75mm x 50mm or larger  than 300mm x 300mm x 75mm and 
shall be adequate in depth in relation to the size of conduit entering it.  Conduits shall only enter boxes 
by means of conduit bushes.                                                

                                                                

2.14   LABELS 
 

Labels fitted to switches and fuseboards;- 
 
(i) Shall be Ivorine engraved black on white. 

 
(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

 
(iii) Shall be indicated on switches:- 

a) Reference number of switch 
b) Special current rating 
c) Item of equipment controlled 

 
(iv) Shall indicate on MCB panels 

a) Reference number 
b) Type of board, i.e;, lighting, sockets, etc,. 
c) Size of cable supplying panel 
d) where to isolate feeder cable 

(v) Shall  be generally not less than 75mm x 50mm. 
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2.15 EARTHING 
 

The earthing of the installation shall comply with the following requirements;- 
 
(i) It shall be carried out in accordance with the appropriate sections of the current edition of the 

Regulations, for the Electrical Equipment of Buildings issued by Institute of Electrical 
Engineers of Great Britain. 

 
(ii) At all main distribution panels and main service positions a 25mm x 3mm minimum cross 

sectional area Copper tape shall be provided and all equipment including the lead sheath and 
armouring of cables, distribution boards and metal frames  shall be bonded thereto. 

(iii) The earth tape in Sub-clause (ii) shall be connected by means of  a copper tape or cable of 
suitable cross sectional area to an earth electrode which shall be a copper earth rod (see later 
sub-clause). 

 
(iv) All tapes to be soft high conductivity copper, untinned except where otherwise specified and 

where run underground on or through walls, floors, etc., it shall be served with corrosion 
resisting tape or coated with corrosion compound and braided 

(v) Where the earth electrode is located outside the building  a removable test link shall be 
provided inside the building as near as possible to the point of entry to the tape, for isolating the 
earth electrode for testing purposes. 

(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the sub-main cables 
are M.I.C.S. or conduit with separate earth wire, and installation is carried out in accordance 
with the figures stated in the current edition of the I.E.E Regulations. 

(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary manufacture, solid 
hand drawn copper of 15mm diameter driven into the ground to a minimum depth of 3.6m .  It 
shall be made up to 1.2m  sections with internal screw and socket joints and fitted with 
hardened steel tip and driving cap. 
 

(viii) Earth plates will not be permitted 
 

(ix) Where an earth rod is used the earth resistance shall be tested in the manner described in the 
current edition of the IEE Regulations, by the Sub-Contractor in the presence of the Engineer 
and the Sub-Contractor shall be responsible for the supply of all test equipment. 

(x) Where copper tape is fixed to the building structure it structure it shall be by means of purpose 
made non-ferrous saddles which space the conductor away from the structure a minimum 
distance of 20mm.  Fixings, shall be made using purpose made plugs;  No fixings requiring 
holes to be drilled through the tape will be accepted. 
 

(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum of two copper 
rivets and seated solid.   

                                  
(xii) Where holes are drilled in the earth tape for connection to items of equipment the effective 

cross sectional area  must not be less than required to comply with the IEE regulations. 
 

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous material. 
 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings and for bonding 
ball joint suspension in lighting fittings. 
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2.16   CABLES AND FLEXIBLE CORDS 
 

All cables used in this Sub-Contract shall be manufactured in accordance with the current appropriate 
Kenya standard Specification which are as follows:- 
 
P.V.C.  Insulated Cables and Flexible Cords                    -          Ks 04-192:1988 
 
PVC Insulated Armoured Cables                                      -          Ks 04-194:1990 
 
Armouring of Electric cables                                             -          Ks 04-290:1987 
 
The successful Sub-Contractor will, at the Engineers discretion be required to submit samples of cables 
for the Engineers approval; the Engineer reserves the right to call for the cables of an alternative 
manufacture without any extra cost being incurred. 
P.V.C.  insulated cables shall be 500/1000 volt grade.  No cables smaller than 1.5mm² shall be used 
unless otherwise specified.  The installation and the finish of cables shall be as detailed in later clauses.  
The colour of cables shall conform with the details stated in the “Cable   Braid and insulation Colours” 
Clause. 

 
2.17    ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

 
Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with copper 
stranded conductors. 
 
The wire armour of the cable shall be used wholly as an earth continuity conductor and the resistance 
of the wire armour shall have a resistance not more than twice of the largest current carrying conductor 
of the cable. 
 
P.V.C./S.W.A./P.V.C.  cables shall be terminated using “Telecom”  “B” type or approved equal or 
approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud each gland. 
                                                   
Where cables rise from floor level to switchgear etc.,  they shall be protected by P.V.C. conduit, to a 
height of 600mm from finished floor level, whether the cable is run on the surface or recessed into the 
wall. 
 

2.18   CABLE SUPPORTS,  MARKERS AND TILES 
 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on ceilings by 
means of die cost cables hooks or clamps, or appropriate size to suit cables, fixed by studs and back 
nuts to their channel sections.   
 
Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and galvanised  
mild steel back straps or similar approved equal method.  For one or two cables run together the cleats 
shall be fixed  a special channel section supports or backstraps described above which shall in turn be 
secured to walls or ceilings of ducts by rawbolts. 
 
In excessively damp or corrosive atmospheric conditions special finishes may be required and the Sub-
contractor shall apply to the Engineer for further instructions before ordering cleats and channels for 
such areas. 
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The above type of hooks and clamps and channels or  cleats and blackstraps shall also be used for 
securing cables in vertical ducts. 
 
Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied and erected 
under this Sub-contract.  Saddles shall not be used for supporting cables nor any other type of fixing 
other than one of the two methods described above or other system which has received prior approval 
of the Engineer; 
 
Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close liaison with 
other services Sub-contractors.   
 
The  Sub-Contractor shall include for the provision of fixing of approved type coloured slip on cables 
end markers to indicate permanently the correct phase and neutral colours on all ends. 
 
Provision shall be made for supplying and fixing approved non-corrosive metal cable markers to be 
attached to the outside of all PVC/SWA/PVC cables at 15mm intervals indicating cable size and 
distinction. 
 
Where PVC/SWA/PVC cables are outside the building they shall be laid underground 750mm deep 
with  protecting concrete interlocking cover tiles laid over which shall be provided and laid under this 
Sub- contract. 
 
All necessary excavations and reinstatement of ground including sanding or trenches will be carried 
out  by the Sub-Contractor, unless otherwise stated. 

 
2.19   PVC INSULATED CABLES 

Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade cables, or equal 
approved. 
 
PVC cables shall conform to the details of the “Cables and Flexible cords” and “Cable Braid and 
Insulation Colours” clauses. 
 

2.20     HEAT RESISTING CABLES 
Final connections to cookers, water heaters, etc., shall be made using butyl rubber insulated cable as 
CMA reference 610 butyl (Single core 600/1000 Volt).   
 
This type of cable shall be used in all instances where a temperature exceeding 100°F, but not 
exceeding 150°F is likely to be experienced.  Final connections to all lighting fittings (and other 
equipment where a temperature in excess of 150°c likely to be experienced) shall be made using 
silicon rubber insulated cable or equal and approved. 
 

2.21   FLEXIBLE CORDS 
 

Shall be in accordance with the “Cable and Flexible Cords” clause.  No cord shall be less than 
24/0.2mm in size unless otherwise specified. 
Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts.  For all other 
types of lighting fittings the flexible cable shall be silicone rubber insulated. 
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No polythene insulated flexible cable shall be used in any lighting fitting or other appliance (see “Heat 
Resisting Cables” Clause 30). 
 

2.22  CABLE ENDS AND PHASE COLOURS 
 

All cable ends connected up in switchgear, MCB panels etc;, shall have the insulation carefully cut 
back and the ends sealed with Hellerman rubber slip on cable end markers.                                                       
 
The markers shall be of appropriate phase colour for switch and all other live feeds to the details of the 
“Cable Insulation Colours” clause.  Black cable with black end markers shall only be used for neutral 
cables.                                                           
 

2.23    CABLE INSULATION COLOURS 
Unless otherwise stated in later clauses the insulation colours shall be in accordance with the following 
table. 
 
Where other systems are installed the cable colours shall be in accordance with the details stated in the 
appropriate clause. 

  SYSTEM            INSULATION COLOUR    CABLE END MARKER  

  Main and Sub-Main  

a)   Phase                                             Red                                                    Red 
 
b)    Neutral                                         Black                                                 Black 

 
1) Sub-Circuits 
        Single Phase 
 
        a)   Phase                                             Red                                                    Red                      

 
    b)   Neutral                                          Black                                                 Black 
 

2.24   SUB-CIRCUIT WIRING 
 

For all lighting and sockets wiring shall be carried out in the “looping in” system and there shall be no 
joints whatsoever.  No lighting circuits shall comprise more than 20 points when protected by 10A 
MCB.  Cables with different cross-section area of copper shall not be used in combination. 
 
Lighting circuits P. V.C. cable 1.5mm² for all lighting circuits indicated on the drawing.                                 
Power circuits P.V.C cable (minimum sizes). 
(i) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 
(ii) 2.5mm² for one 15Amp socket. 
(iii) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB. 
The wiring sizes for lighting circuits and sockets are shown on the drawings.  In such cases, the sizes 
shown on the drawings shall prevail over the sizes specified. 
 
Wiring sizes for other appliances shall be shown on the drawing or specified in later clauses of this 
specification. 
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2.25   SPACE FACTOR 
 

The maximum number of cables that may be accommodated in a given size of conduit or trunking or 
duct is not to exceed the number in Tables B.5 and B.6 or as stated in Regulation B.91, B.117 and 
B.118 of the I.E.E Regulations whichever is appropriate. 
 

2.26   INSULATION 
 

The insulation resistance to earth and between poles of the whole wiring system, fittings and lumps, 
shall not be less than the requirements of the latest edition of the I.E.E Regulations.  Complete tests 
shall be made on all circuits by the Sub-contractor before the installations are handed over. 
 
A report of all tests shall be furnished by the Sub-Contractor to the Engineer.  The Engineer will then 
check test with his own instruments if necessary. 
 

2.27   LIGHTING SWITCHES 
 

These shall be mounted flush with the walls, shall be contained in steel or alloy boxes and shall be of 
the gangs ratings and type shown in the drawings.  They shall be as manufactured by M.K. Electrical 
Ltd., or other equal and approved to KS 04 – 247:  1988                                             

 
2.28   SOCKETS AND SWITCHED SOCKETS 
 

These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified in the 
drawings. 
 
They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. Electrical Co. Ltd.”, 
or other approved equal to KS 04 – 246: 1987 
 

2.29   FUSED SPUR BOXES 
 

These shall be flush, D.P switched as in steel/pvc box and of type and make specified in the drawings 
complete with pilot light and as manufactured by “M. K. Electrical Company Ltd”, or other approved 
equal. KS 04 – 247: 1988 

 
2.30  COOKER OUTLETS 
 

These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps. 
The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or other 
approved equal KS 04 – 247: 1988 

 
2.31  CONNECTORS 

Shall be specified in the drawings and appropriate rating.  These shall be fitted at all conduit box 
lighting point outlets for jointing of looped P.V.C cables with flexible cables of specified quality. 
 

2.32   LAMPHOLDERS 
 

Shall be of extra heavy H.O skirted and shall be provided for every specified lighting fitting and shall 
be B.C;, E.S;, or G.E.S as required.  All E.S. and G.E.S. holders shall be heavy brass type (except for 



 

 
Page 24 of 48 

 

plain pendants where the reinforced bakelite type shall be used).  The screwed cap of the E.S and 
G.E.S. holders shall be connected to the neutral. 
 
Where lampholders are supported by flexible cable, the holders shall have “cord grip” arrangements 
and in the case of metal shades earthing screws shall be provided on each of the holders. 
 
The Sub-Contractor must order the appropriate type of holder when ordering lighting fittings, to ensure 
that the correct types of holders are provided irrespective of the type normally supplied by the 
manufacturers.                                                                                                           
 

2.33   LAMPS 
 

All lamps shall be suitable for normal stated supply voltage and the number and sizes of lamps detailed 
on the drawings shall be supplied and fixed.  The Sub-Contractor must verify the actual supply voltage 
with the supply authority before ordering the lamps. 
 
Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 for general 
service lamps and KS 04 – 307:1985 for lamps other than general services.  Tubular fluorescent lamps 
shall comply with KS 04 – 464:1982 
 
Pearl lamps shall be used in all fittings unless otherwise specified. 
 

2.34   LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 
This Sub-Contract shall include for the provision, handling charges, taking the delivery, safe storage, 
wiring (including internal wiring) assembling and erecting of all lighting fittings shown on the 
drawings. 
 
All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws.  These to be in line 
with metal finish of fittings.  The lighting fittings are detailed for the purpose of establishing a high 
standard of finish and under no circumstances will substitute fittings be permitted.                                           
In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be secured to 
suitable support in addition to the central conduit box fittings.  Supports shall be provided and fixed by 
the Sub-Contractor. 
 
The whole of the metal work of each lighting fittings shall be effectively bonded to earth.   In the case 
of ball and/or knuckle joints short lengths of flexible cable shall be provided, bonded to the metal work 
on either side of the joints.  If the above provisions are not made by the manufacturers -, the Sub-
contractor shall include cost of additional work necessary in his tender.  See “Flexible Cords” clause 
for details of internal wiring of lighting fittings.  Minimum size of internal wiring shall be 20/0.20mm 
(23/0067).  Each lighting fitting shall be provided with number type and size of lamps as detailed on 
the drawings.  It is to be noted that some fittings are suspended as shown on the drawings. 

 
Where two or more points are shown adjacent to each other  on the drawings, e.g socket outlet and 
telephone outlet, they shall be lined up vertically or horizontally on the centre lines of the units 
concerned.                                                    

    
Normally, the units shall be lined up on vertical centre lines, but where it is necessary to mount units at 
low level they shall be lined up horizontally. 
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2.35 POSITIONS OF POINTS AND SWITCHES 
 

Although the approximate positions of all points are shown on the drawings, enquiry shall be made as 
to the exact positions of all M.C.B panels, lighting points, socket outlets etc, before work is actually 
commenced.  The Sub-contractor must approach the Architect with regard to the final layout of all 
lights on the ceiling and walls. 
 
The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or the General 
Foreman on site regarding the positions of all points before fixing any conduit etc.  The Sub-Contractor 
shall be responsible for all alterations made necessary by the non-compliance with the clause. 

 
2.36  STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 

The column shall be at a minimum of 225mm in the ground on 75mm thick concrete foundations and 
the pole upto 150mm shall be surrounded with concrete.  The top bracket and plain section of the 
columns shall be common to and interchangeable with all brackets with maximum mismatching 
tolerance of 3mm between any pole and bracket.  After manufacture and before erection the columns 
shall be treated with an approved mordant solution which shall be washed off and the whole allowed to 
dry.  Thereafter, the columns shall be painted with one undercoat and two coats of gloss paint to an 
approved colour.  All columns shall be complete with fused cut-outs. 

2.37   TIMING CONTROL SWITCH 
These shall be installed where shown on the drawings.  Photocell timing control circuits which will 
operate ‘on’ with a specified level of darkness and ‘off’ with a given level of light.  The initial 
adjustment will be done with approval of the Electrical Engineer. 
 

2.38  WIRING SYSTEM FOR STREETLIGHTING 
 

Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm deep along the 
road sides and 600mm deep across the roads and 900mm away from the road kerb or 1500mm away 
from the edges of the road.  ‘Loop-in’ and ‘Loop-out’ arrangement shall be used at every pole.  Wiring 
to the lanterns on each pole shall be with 1.5mm² PVC twin insulated and sheathed cable with earth 
wire shall be laid at least 600mm below the finished road level on a compact bed of murram at least 
50mm thick and covered with a concrete surrounded 150mm thick. 
  

2.39   METAL CONTROL PILLAR 
 

These shall be metal clad and fabricated as per contract drawings and specification.  The Sub-
Contractor shall supply, install, test and commission control pillars including supplying, fixing 
connecting switchgears as detailed on the appropriate drawings. 
 

2.40  CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 
 

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 240 volts D.P. 
50 cycles A.C. Mains. 
 
The breaker shall be provided with test switch and fitted in weather proof enclosure for surface 
mounting.  The rated load current and earth fault operating current shall be as specified in the 
drawings.  These shall be as manufactured by Crabtree, Siemens or other equal and approved. 
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2.41   M.V. SWITCHBOARD AND SWITCHGEAR 
 

The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates the 
requirements for electrical power switchgear and associated apparatus.  It is not intended that this K.S. 
should cover the requirements for specified apparatus for which separate Kenyan Standard exist.  All 
equipment and material used in the switchboard shall be in accordance with the appropriate Kenya 
Standard. 
 

The switchboard shall comprise the equipment shown on the drawings together with all current 
transformers, auxiliary fuses, labels, small wiring and interconnections necessary for the satisfactory 
operation of the switchboardSwitchboard shall be of the flush fronted, enclosed, metal clad type with 
full front or rear access as called for in the particular specifications, suitable for indoor use, sectionalized 
as necessary to facilitate transport and erection.  The maximum height of the switchboard is to be 
approximately 2.0 meters. A suitable connection chamber containing all field terminals shall be 
provided at the top or bottom of the switchboard as appropriate. 

 
Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for approval of 
detailed drawings showing the layout, construction and connection of the switchboard. 
 
All bus-bars and bus-bar connections shall consist of high conductivity copper and be provided in 
accordance with KS 04-226: 1985.  The bus-bars shall be clearly marked with the appropriate phase 
and neutral colours which should be red, yellow, blue for the phases and black for neutral.  The bus-
bars shall be so arranged in the switchboard that the extensions to the left and right may be made in the 
future with ease should the need arise. 
 
Small wiring, which will be neatly arranged and cleated, shall be executed in accordance with B.S. 158 
and the insulation of the wiring shall be colored according to the phase or neutral connection. 
 
Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 switches.  Means 
of locking the switch in the “OFF” position shall be provided. 
 
All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault rating at least equal to the 
fault rating of the switchboard in which they are installed.  Cartridge fuse links to KS 04-183:1978 
category A.C. 46, class Q1 and fusing factor not exceeding 1.5 shall be supplied with each fused 
switch. 
 
Mounting arrangements shall be such that individual complete fuse switches may be disconnected and 
withdrawn when necessary without extensive dismantling work.  When switches are arranged in their 
formation all necessary horizontal and vertical barriers shall be provided to ensure segregation from 
adjacent units.  Means of locking the switch in the “OFF” position shall be provided. 

 
2.42  STEEL CONDUITS AND STEEL TRUNKING 
 

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985.  In no 
case will conduit smaller than 20mm diameter be used on the works.  Conduits installed within 
buildings shall be black enameled finish except where specified otherwise.  Where installed externally 
or in damp conditions they shall be galvanised.  Conduit fittings, accessories or equipment used in 
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conjunction with galvanised conduits shall also be galvanised or otherwise as approved by the service 
engineer. 
 
Metal trunking shall be fabricated from mild steel of not less than 18 swg.  All sections of trunking 
shall be rigidly fixed together and attached to the framework or fabric or the building at intervals of not 
less than 1.2m.  Joint trunking shall not overhang fixing points by more than 0.5m. 
 
All trunking shall be made electrically continuous by means of 25 x 3mm copper links across each 
joint and where the trunking is galvanised, the links shall be made by galvanised flat iron strips. 
 
All trunking fittings (i.e. bends, tees, etc) shall leave the main through completely clear of obstructions 
and continuously open except through walls and floors at which points suitable fire resisting barriers 
shall be provided as may be necessary.  The inner edge of bends and tees shall be chamfered where 
cables larger than 35mm² are employed. 
 
Where trunking passes through ceilings and walls the cover shall be solidly fixed to 150mm either side 
of ceilings and floors and 50mm either side of walls. 
 
Screws and bolts securing covers to trunking or sections of covers together shall be arranged so that 
damage to cables cannot occur either when fixing covers or when installing cables in the trough. 
 
Where trunking is used to connect switchgear of fuseboards, such connections shall be made by 
trunking fittings manufactured for this purpose and not by multiple conduit couplings. 
 
Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie off points shall 
be provided at 4.5m intervals to support the weight of cables. 
 
Unless otherwise stated, all trunking systems shall be painted as for conduit. 

Where a wiring system incorporates galvanized conduit and trunking, the                                                        
trunking shall be deemed to be galvanized unless specified otherwise. 

 
The number of cables to be installed in trunking shall be such as to permit easy drawing in without 
damage to the cables, and shall in no circumstances be such that a space factor of 45% is exceeded. 
 
Conduit and trunking shall be mechanically and electrically continuous.  Conduit shall be tightly 
screwed between the various lengths so that they butt at the socketed joints.  The internal edges of 
conduit and all fittings shall be smooth, free from burrs and other defects.  Oil and any other insulating 
substance shall be removed from the screw threads; where conduits terminate in fuse-gear, distribution 
boards, adaptable boxes, non-spouted switchboxes, etc., they shall, unless otherwise stated, be 
connected thereto by means of smooth bore male brass bushes, compression washers and sockets.  All 
exposed threads and abrasions shall be painted using an oil paint for black enamelled tubing and 
galvanising paint for galvanised tubing immediately after the conduits are erected.  All bends and sets 
shall be made cold without altering the section of the conduit.  The inner radius of the bed shall not be 
less than four (4) times the outside diameter of the conduit.  Not more than two right angle bends will 
be permitted without the inter-position of a draw-in-box.  Where straight runs of conduit are installed, 
draw-in-boxes shall be provided at distances not exceeding 15mm. No tees, elbows, sleeves, either of 
inspection or solid type, will be permitted. 
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Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain of all 
condensed moisture without injury to end connections. 
 
Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, and at least 
75mm clear of cold water and other services unless otherwise approved by the services engineer. 
 
 
All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black enamelled or 
galvanised according to the type of conduit specified.  All accessory boxes shall have threaded brass 
inserts. 
 
Box lids where required shall be heavy gauge metal, secured by means of zinc plated or cadmium 
plated steel screws.                                                                

 
All adaptable boxes and lids of the same size shall be interchangeable. 
Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed in distance type 
saddles allowing clearance between the conduit and wall without the need for setting the conduit. 

Where used in conjunction with mineral insulated copper sheathed cable, galvanised boxes shall be used 
and painted after erection. 
 
Draw-in boxes in the floors are generally to be avoided but where they are essential they must be 
grouped in positions approved by the services engineer and covered and by the suitable floor traps, 
with non-ferrous trays and covers. 
 
The floor trap covers are to be recessed and filled in with a material to match the floor surface. 
 
The Sub-contractor must take full responsibility for the filling in of all covers, but the filling in material 
will be supplied and the filling carried out by the main building contractor. 
 
Where buried in the ground outside the building the whole of the buried conduit is to be painted with 
two coats of approved bitumastic composition before covering up. 
 
Where run on the surface, unpainted fittings and joints shall be painted with two coats of oil bound 
enamel applied to rust and grease free metalwork. 
 

2.43       TESTING ON SITE 
 

The Sub-contractor shall conduct during and at the completion of the installation and, if required, again 
at the expiration of the maintenance period, tests in accordance with the relevant section of the current 
edition of the Regulations for the electrical equipment of buildings issued by the I.E.E of Great Britain, 
the Government Electrical Specification and the Electric Supply Company’s By-Laws. 
 
(a) Tests shall be carried out to prove that all single pole switches are installed in the ‘live’ 

conductor.    
                                               
(b) Tests shall be carried out to prove that all socket outlets and switched socket outlets are 

connected to the ‘live’ conductor in the terminal marked as such, and that each earth pin is 
effectively bonded to the earth continuity system.  Tests shall be carried out to verify the 
continuity of all conductors of each ‘ring’ circuit. 
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(c) Phase tests shall be carried out on completion of the installation to ensure that correct phase 
sequence is maintained throughout the installation.  Triplicate copies of the results of the above 
tests shall be provided within 14 days of the witnessed tests and the Sub-contractor will be required 
to issue to the service engineer the requisite certificate upon completion as required by the 
regulations referred to above. 

(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or installed parts of 
the installation made apparently by such inspections or tests shall be rectified by the Sub-contractor 
at his own expense. 
 

(e) The Sub-contractor shall provide accurate instruments and apparatus and all labour required to 
carry out the above tests.  The instruments and apparatus shall be made available to the services 
engineer to enable him to carry out such tests as he may require. 

 
The Sub-contractor shall generally attend on other contractors employed on the project and carry out 
such electrical tests as may be necessary. 
 
The Sub-contractor shall test to the services engineer’s approval and as specified elsewhere in this 
specification or in standards and regulations already referred to, all equipment, plant and apparatus 
forming part of the works and before connecting to  any power or other supply and setting to work. 
 
Where such equipment, etc., forms part of or is connected to a system whether primarily or of an 
electrical nature or otherwise ( e.g. air conditioning system) the Sub-contractor shall attend on and 
assist in balancing, regulating  testing and commissioning, or if primarily an electrical or other system 
forming part of works, shall balance, regulate, test and commission the system to the service engineer’s 
approval. 

 
 
APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 
The electrical sub-contractor shall comply with the following:- 
 
1. Government Electrical Specifications No. 1 and No. 2. 
 
2. All requirements of Kenya Power Company Limited, and Communications Commission of Kenya 

(CCK). 
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SECTION VII: C: GENERAL MECHANICAL SPECIFICATION 
 
CLAUSE    DESCRIPTION     PAGE 
 
2.01 GENERAL      D-1 
 
2.02 QUALITY OF MATERIALS    D-1 
 
2.03 REGULATIONS AND STANDARDS   D-1 
 
2.04 ELECTRICAL REQUIREMENTS   D-2 
 
2.05 TRANSPORT AND STORAGE   D-2 
 
2.06 SITE SUPERVISION     D-3 
 
2.07 INSTALLATION     D-3 
 
2.08 TESTING      D-3 
 
2.09 COLOUR CODING     D-4 
 
2.10 WELDING      D-5 
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SECTION IX: GENERAL MECHANICAL SPECIFICATIONS 
 
2.01 General 
 

This section specifies the general requirement for plant, equipment and materials forming part of the 
Sub-contract Works and shall apply except where specifically stated elsewhere in the Specification or on 
the Contract Drawings. 
 

2.02 Quality of Materials 
 

All plant, equipment and materials supplied as part of the Sub-contract Works shall be new and of first 
class commercial quality, shall be free from defects and imperfections and where indicated shall be of 
grades and classifications designated herein. 
 
All products or materials not manufactured by the Sub-contractor shall be products of reputable 
manufacturers and so far as the provisions of the Specification is concerned shall be as if they had been 
manufactured by the Sub-contractor. 
 
Materials and apparatus required for the complete installation as called for by the Specification and 
Contract Drawings shall be supplied by the Sub-contractor unless mention is made otherwise. 
 
Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall be 
carefully examined on receipt.  Should any defects be noted, the Sub-contractor shall immediately notify 
the Engineer. 
 
Defective equipment or that damaged in the course of installation or tests shall be replaced as required to 
the approval of the Engineer. 

 
2.03 Regulations and Standards 
 

The Sub-contract Works shall comply with the current editions of the following: 
 
a) The Kenya Government Regulations. 

 
b) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the Electrical 

Equipment of Buildings. 
 
c)  The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides. 
 
d)  British Standard and Codes of Practice as published by the British Standards Institution (BSI) 

 
e) The Local Council By-laws. 

 
f) The Electricity Supply Authority By-laws. 

 
g) Local Authority By-laws. 

 
h) The Kenya Building Code Regulations. 
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i) The Kenya Bureau of Standards 

 
2.04 Electrical Requirements 
 

Plant and equipment supplied under this Sub-contract shall be complete with all necessary motor 
starters, control boards, and other control apparatus.  Where control panels incorporating several starters 
are supplied they shall be complete with a main isolator. 
 
The supply power up to and including local isolators shall be provided and installed by the Electrical 
Sub-contractor.  All other wiring and connections to equipment shall form part of this Sub-contract and 
be the responsibility of the Sub-contractor. 
 
The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams for the 
Engineer’s approval. 
 
The starting current of all electric motors and equipment shall not exceed the maximum permissible 
starting currents described in the Kenya Power and Lighting Company (KPLC) By-laws. 
 
All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage 
and frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase. 
 
Any equipment that is not rated for the above voltages and frequencies shall be rejected by the Engineer. 

 
2.05 Transport and Storage 
 

All plant and equipment shall, during transportation be suitably packed, crated and protected to 
minimise the possibility of damage and to prevent corrosion or other deterioration. 
 
On arrival at site all plant and equipment shall be examined and any damage to parts and protective 
priming coats made good before storage or installation. 
 
Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not suffer 
any deterioration during storage. 

 
Prior to installation all piping and equipment shall be thoroughly cleaned. If, in the opinion of the 
Engineer any equipment has deteriorated or been damaged to such an extent that it is not suitable for 
installation, the Sub-contractor shall replace this equipment at his own cost. 
 

2.06 Site Supervision 
 

The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times 
during normal working hours. 
 

2.07 Installation 
 

Installation of all special plant and equipment shall be carried out by the Sub-contractor under adequate 
supervision from skilled staff provided by the plant and equipment manufacturer or his appointed agent 
in accordance with the best standards of modern practice and to the relevant regulations and standards 
described under Clause 2.03 of this Section. 
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2.08 Testing 
 
2.08.1 General  - The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and  
 General Conditions”. 
 
2.08.2 Material Tests 
 

All material for plant and equipment to be installed under this Sub-contract shall be tested, unless 
otherwise directed, in accordance with the relevant B.S Specification concerned. 
 
For materials where no B.S. Specification exists, tests are to be made in accordance with the best 
modern commercial methods to the approval of the Engineer, having regard to the particular type of the 
materials concerned. 
 
The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate 
conformance of the various materials with the applicable standards. 
 
If stock material, which has not been specially manufactured for the plant and equipment specified is 
used, then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials 
conform to the requirements stated herein in which case tests of material may be partially or completely 
waived. 
 
Certified mill test reports of plates, piping and other materials shall be deemed acceptable. 

 
2.08.3 Manufactured Plant and Equipment – Work Tests 
 

The rights of the Engineer relating to the inspection, examination and testing of plant and equipment 
during manufacture shall be applicable to the Insurance Companies or Inspection Authorities so 
nominated by the Engineer. 
 
The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to carry 
out such tests and inspections. 
 
The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of 
such tests and inspections shall be borne by the Sub-contractor. 
 
Six copies of all test and inspection certificates and performance graphs shall be submitted to the 
Engineer for his approval as soon as possible after the completion of such tests and inspections. 
 
Plant and equipment which is shipped before the relevant test certificate has been approved by the 
Engineer shall be shipped at the Sub-contractor’s own risk and should the test and inspection certificates 
not be approved, new tests may be ordered by the Engineer at the Sub-contractor’s expense. 

 
2.08.4 Pressure Testing 
 

All pipework installations shall be pressure tested in accordance with the requirements of the various 
sections of this Specification.  The installations may be tested in sections to suit the progress of the 
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works but all tests must be carried out before the work is buried or concealed behind building finishes.  
All tests must be witnessed by the Engineer or his representative and the Sub-contractor shall give 48 
hours notice to the Engineer of his intention to carry out such tests. 
 
Any pipework that is buried or concealed before witnessed pressure tests have been carried out shall be 
exposed at the expense of the Sub-contractor and the specified tests shall then be applied.  
 
The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a 
progressive and up-to-date record of the section of the work that has been tested. 

 
2.09 Colour Coding 
 

Unless stated otherwise in the Particular Specification all pipework shall be colour coded in accordance 
with the latest edition of B.S 1710 and to the approval of the Engineer or Architect. 

 
2.10 Welding 
 
2.10.1 Preparation 
 

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined 
to suit the required type of joint.  The prepared surface shall be free from all visible defects such as 
lamination, surface imperfection due to shearing or flame cutting operation, etc., and shall be free from 
rust scale, grease and other foreign matter. 
 

2.10.2 Method 
 

All welding shall be carried out by the electric arc processing using covered electrodes in accordance 
with B.S. 639. Gas welding may be employed in certain circumstances provided that prior approval is 
obtained from the Engineer. 

 
2.10.3 Welding Code and Construction 
 

All welded joints shall be carried out in accordance with the following Specifications: 
 
a) Pipe Welding  - All pipe welds shall be carried out in accordance with the requirements of 

B.S.806. 
 

b) General Welding - All welding of mild steel components other than pipework shall comply with 
the general requirements of B.S. 1856. 
 

2.10.4 Welders Qualifications 
 

Any welder employed on this Sub-contractor shall have passed the trade tests as laid down by the 
Government of Kenya.The Engineer may require to see the appropriate to see the appropriate 
certificate obtained by any welder and should it be proved that the welder does not have the 
necessary qualifications the Engineer may instruct the Sub- contractor to replace him by a 
qualified welder. 
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SECTION IX-A:  PARTICULAR SPECIFICATIONS FOR PLUMBING AND DRAINAGE 
 
CLAUSE No. DESCRIPTION                                                      PAGE 
 
3.1   General…………………………………………………….E-1 
 
3.2 Materials and standards…………………………………….E-1 
 
3.2.1 Pipework and Fittings……………………………………...E-1 
 
3.2.2 Valves…………………………………………………........E-3 
 
3.2.3 Waste Fitment Traps………………………………………E-4 
 
3.2.4 Pipe Supports……………………………………………...E-4 
 
3.2.5 Sanitary Appliances………………………………………...E-6 
 
3.2.6 Pipe Sleeves………………………………………………..E-6 
 
3.3 Installation………………………………………………....E-6 
 
3.3.1 General……………………………………………………E-6 
 
3.3.2 Above Ground Installation………………………………...E-6 
 
3.4 Testing Inspection…………………………………………E-8 
 
3.4.1 Site Tests – Pipework Systems……………………………..E-8 

 
3.4.2 Site Test – Performance……………………………………E-8 
 
3.5 Sterilisation of Hot and Cold Water System………………..E-9 
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SECTION IX-B:  PARTICULAR SPECIFICATIONS FOR PLUMBING AND DRAINAGE  
 
 
3.1       GENERAL 
 
This section specifies the general requirements for plant, equipment and materials forming part of the plumbing 
and drainage installations. 

 
3.2      MATERIALS AND STANDARDS 
 
3.2.1   Pipework and Fittings 

 
Pipework materials are to be used as follows: 
 
a) Galvanized Steel Pipework 
 
Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in accordance with B.S. 1387 
Medium Grade, with tapered pipe threads in accordance with B.S. 21.  All fittings shall be malleable iron and 
manufactured in accordance with B.S. 143. 
 
Pipe joints shall be screwed and socketed and sufficient coupling unions shall be allowed so that fittings can be 
disconnected without cutting the pipe. Running nipples and long screws shall not be permitted unless 
exceptionally approved by the Engineer. 
 
Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be manufactured to comply in 
all respects with the specification for 65mm pipe, except that screwed and bolted flanges shall replace unions and 
couplings for the jointing of pipes to valves and other items of plant. All flanges shall comply with the 
requirements of B.S. 10 to the relevant classifications contained hereinafter under Section ‘C’ of the 
Specification. 
 
Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and B.S. 143 respectively. 

 
b) Copper Tubing 
 
All copper tubing shall be manufactured in accordance with B.S. 2871 from C.160 ‘Phosphorous De-oxidized 
Non-Arsenical Copper’ in accordance with B.S. 1172. 
 
Pipe joints shall be made with soldered capillary fittings and connections to equipment shall be with 
compression fittings manufactured in accordance with B.S. 864. 
 
Short copper connection tubes between galvanized pipe work and sanitary fitments shall not be used because of 
the risk of galvanic action. 
 
If, as may occur in certain circumstances, it is not possible to make the connection in any way than the use of 
copper tubing, then a brass straight connector shall be positioned between the galvanized pipe and the copper 
tube in order to prevent direct contact. 
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c) P.V.C. (Hard) Pressure Pipes and Fittings 
 
All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 1968. 
 
Jointing 
 
The method of jointing to be employed shall be that of solvent welding, using the pipe and manufacturer’s 
approved cement.  Seal ring joint shall be introduced where it is necessary to accommodate thermal expansion. 
 
Testing 
 
Pipelines shall be tested in sections under an internal water pressure normally one and a half times the 
maximum allowable working pressure of the class of pipe used.  Testing shall be carried out as soon as practical 
after laying and when the pipeline is adequately anchored.  Precautions shall be taken to eliminate all air from 
the test section and to fill the pipe slowly to avoid risk of damage due to surge. 
  
d) A.B.S. Waste System 
 
Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and fix A.B.S. waste pipes and 
fittings. 
 
The pipes, traps and fittings shall be in accordance with the relevant British Standards, including B.S. 3943, and 
fixed generally in accordance with manufacturer’s instructions and B.S. 5572: 1978. 
 
Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s instructions and B.S. 
5572: 1978. 
 
Jointing of pipes shall be carried out by means of solvent welding.  The manufacturer’s recommended method 
of joint preparation and fixing shall be followed. 
 
Standard brackets, as supplied for use with this system, shall be used wherever possible.  Where the building 
structure renders this impracticable the Sub-contractor shall provide purpose made supports, centers of which 
shall not exceed one meter 
 
Expansion joints shall be provided as indicated.  Supporting brackets and pipe clips shall be fixed on each side 
of these joints. 
 
e) PVC Soil System 
 
The Sub-contractor shall supply and fix PVC soil pipes and fittings as indicated on the Drawings and Schedules.  
   
Pipes and fittings shall be in accordance with relevant British Standards, including   B.S. 4514 and fixed to the 
manufacturer’s instructions and B.S. 5572. 
 
The soil system shall incorporate synthetic rubber gaskets as provided by the manufacturer whose fixing 
instructions shall be strictly adhere to. 
 
Connections to WC pans shall be effected by the use of a WC connector, gasket and cover, fixed to suit pan 
outlet. 
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Suitable supporting brackets and pipe clips shall be provided at maximum of one metre centres. 
 
The Sub-contractor shall be responsible for the joint into the Gully Trap on Drain as indicated on the Drawings. 
 
3.2.2 Valves 

 a) Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore) 

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or specified for attachment or 
connection to sanitary fitment shall be manufactured in accordance with the requirements of B.S.1010. 

 b) Gate Valves 

All gate valves 80mm nominal bore and above, other than those required for fitting to buried water mains shall 
be of cast iron construction, in accordance with the requirements of B.S. 3464.  All gate valves required for 
fitting to buried water mains shall be of cast iron construction in accordance with the requirements of B.S.1218. 

All gate valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the 
requirements of B.S. 1952.  

The pressure classification of all valves shall depend upon the pressure conditions pertaining to the site of 
works. 

c) Globe Valves 

All globe valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the 
requirements of B.S.3061. 

The pressure classification of all globe valves shall depend upon the pressure conditions pertaining to the site of 
works. 
 
3.2.3 Waste Fitment Traps 
 
a) Standard and Deep Seal P & S Traps 
 
Where standard or deep seal traps are specified they shall be manufactured in suitable non-ferrous materials in 
accordance with the full requirements of B.S. 1184. 
 
In certain circumstances, cast iron traps may be required for cast iron baths and in these instances bath traps 
shall be provided which are manufactured in accordance with the full requirements of B.S.1291. 
 
b) Anti-Syphon Traps 
 
Where anti-syphon traps are specified, these shall be similar or equal to the range of traps manufactured by 
Greenwood and Hughes Limited, Deacon Works Littleshampton, Sussex, England. 
 
The trade name for traps manufactured by this company is ‘Grevak’. 
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3.2.4 Pipe Supports 
 
a) General 
 
This sub-clause deals with pipe supports securing pipes to the structure of buildings for above ground 
application. The variety and type of support shall be kept to a minimum and their design shall be such as to 
facilitate quick and secure fixings to metal, concrete, masonry or wood. 
 
Consideration shall be given, when designing supports, to the maintenance of desired pipe falls and the 
restraining of pipe movements to a longitudinal axial direction only. 
 
The Sub-contractor shall supply and install all steelwork forming part of the pipe support assemblies and shall 
be responsible for making good damage to builders work associated with the pipe support installation. 
 
The Sub-contractor shall submit all his proposals for pipe supports to the Engineer for approval before any 
erection works commence. 
 
b) Steel and Copper Pipes and Tubes 

 
Pipe runs shall be secured by clips connected to pipe angers, wall brackets, or trapeze type supports.  ‘U’ bolts 
shall not be used as a substitute for pipe clips without the prior approval of the Engineer. An approximate guide 
to the maximum permissible supports spacing in metres for steel and copper pipe and tube is given in the 
following table for horizontal runs. 

 
Size Nominal Bores-                Copper Tube to B.S. 659 Steel Tube to BS 1387 
 
15mm 1.25m 2.0m 
 
20mm 2.0m 2.5m 
 
25mm 2.0m 2.5m 
 
32mm 2.5m 3.0m 
 
40mm 2.5m 3.0m 
 
50mm 2.5m 3.0m 
 
65mm 3.0m 3.5m 
 
80mm 3.0m 3.5m 
 
100mm 3.0m 4.0m 
 
125mm 3.0m 4.5m 
 
150mm 3.5m 4.5m 
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The support spacing for vertical runs shall not exceed one and a half times the distances given for horizontal 
runs. 

 
 
c)    Expansion Joints and Anchors 
 
Where practicable, cold pipework systems shall be arranged with sufficient bends and changes of direction to 
absorb pipe expansion providing that the pipe stresses are contained within the working limits prescribed in the 
relevant B.S. specification. 

 
Where piping anchors are supplied, they shall be fixed to the main structure only.  Details of all anchor design 
proposals shall be submitted to the Engineer for approval before erection commences. 

 
The Sub-contractor when arranging his piping shall ensure that no expansion movements are transmitted directly 
to connections and flanges on pumps or other items of plant. 

 
The Sub-contractor shall supply flexible joints to prevent vibrations and other movements being transmitted 
from pumps to piping systems or vice versa. 
 
3.2.5 Sanitary Appliances 
 

All sanitary appliances supplied and installed as part of the Sub-contract works shall comply with the 
general requirements of B.S. Code of Practice 305 and the particular requirements of the latest B.S. 
Specifications. 
 

3.2.6 Pipe Sleeves 
 

Main runs of pipework are to be fitted with sleeves where they pass through walls and floors. Generally 
the sleeves shall be of P.V.C. except where they pass through the structure, where they shall be mild 
steel.  The sleeves shall have 6mm – 12mm clearance all around the pipe or for insulated pipework all 
around the installation.  The sleeve will then be packed with slag wool or similar. 

 
3.3 INSTALLATION 
 
3.3.1 General 
 

Installation of all pipework, valves, fittings and equipment shall be carried out under adequate 
supervision from skilled staff to the relevant codes and standards as specified herein.  The Sub-
contractor shall be responsible to the Main Contractor for ensuring that all builders work associated 
with his piping installation is carried out in a satisfactory manner to the approval of the Engineer. 

 
3.3.2 Above Ground Installation 
 
a)  Water Services 

 
Before any joint is made, the pipes shall be hung in their supports and adjusted to ensure that the joining 
faces are parallel and any falls which shall be required are achieved without springing the pipe. 
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Where falls are not shown on the Contract Drawings or stated elsewhere in the Specification, pipework 
shall be installed parallel to the lines of the buildings and as close to the walls, ceilings, columns, etc., as 
is practicable. 
 
All water systems shall be provided with sufficient drain points and automatic air vents to enable them 
to function correctly.  
 
Valves and other user equipment shall be installed with adequate access for operation and maintenance.  
Where valves and other operational equipment are unavoidably installed beyond normal reach or in such 
position as to be difficult to reach from a small step ladder, extension spindles with floor or wall 
pedestals shall be provided. 

 
Screwed piping shall be installed with sufficient number of unions to facilitate easy removal of valves and 
fittings, and to enable alterations of pipework to be carried out without the need to cut the pipe. 
 
Full allowances shall be made for the expansion and contraction of pipework, precautions being taken to 
ensure that any force produced by the pipe movements are not transmitted to valves, equipment or plant. 
All screwed joints to piping and fittings shall be made with P.T.F.E. tape. 
The test pressure shall be maintained by the pump for about one hour and if there is any leakage, it shall be 
measured by the quantity of water pumped into the main in that time. A general leakage of 4.5 litres per 
25mm of diameter, per 1.6 kilometres per 24 hours per 30 metres head, may be considered reasonable but 
any visible individual leak shall be repaired. 
 
b) Sanitary Services 
 
Soil, waste and vent pipe system shall be installed in accordance with the best standard of modern practice as 
described in B.S. 5572 to the approval of the Engineer. 
 
The Sub-contractor shall be responsible for ensuring that all ground waste fittings are discharged to a gully 
trap before passing to the sewer via a manhole. 
 
The Sub-contractor shall provide all necessary rodding and inspection facilities within the draining system in 
positions where easy accessibility is available. 
 
Where a branch requires rodding facilities in a position to which normal access is unobtainable, then that 
branch shall be extended so as to provide a suitable purpose made rodding eye in the nearest adjacent wall or 
floor to which easy access is available. 
 
The vent stacks shall terminate above roof level and where stack passes through roof, a weather skirt shall be 
provided.  The Sub-contractor shall be responsible for sealing the roof after installation of the stacks. 
 
The open end of each stack shall be fitted with a plastic coated or galvanised steel wire guard. 
 
Access for rodding and testing shall be provided at the foot of each stack. 
 
c) Sanitary Appliances 
 
All sanitary appliances associated with the Sub-contract works shall be installed in accordance with the best 
standard of modern practice as described in C.P. 305 to the approval of the Engineer. 
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1.1. TESTING AND INSPECTION 
 

3.4.1 Site Tests – Pipework Systems 
 

a) Above Ground Internal Water Services Installation 
 

All water service pipe system installed above ground shall be tested hydraulically for a period of one hour to 
not less than one and half times to design working pressure. 
 
If preferred, the Sub-contractor may test the pipelines in sections.  Any such section found to be satisfactory 
need not be the subject of a further test when system has been completed, unless specifically requested by the 
Engineer. 
During the test, each branch and joint shall be examined carefully for leaks and any defects revealed shall be 
made good by the Sub-contractor and the section re-tested. 
 
The Sub-contractor shall take all necessary precautions to prevent damage occurring to special valves and 
fittings during the tests.  Any item damaged shall be repaired or replaced at the Sub-contractor’s expenses. 

 
b) Above Ground Soil Waste and Ventilation System 

 
All soil, waste and ventilating pipe system forming part of the above ground installation, shall be given 
appropriate test procedures as described in B.S. 5572, 1972. 
 
Smoke tests on above ground soil, waste and ventilating pipe system shall not be permitted. 
 
Pressure tests shall be carried out before any work which is to be concealed is finally enclosed. 
 
In all respects, tests shall comply with the requirements of B.S. 5572. 

 
3.4.2 Site Test – Performance 
 

Following satisfactory pressure test on the pipework system operational tests shall be carried out in 
accordance with the relevant B. S. Code of practice on the systems as a whole to establish that special 
valves, gauges, control, fittings, equipment and plant are functioning correctly to the satisfaction of the 
Engineer. 
 
All hot water pipework shall be installed with pre-formed fibre glass lagging to a thickness of 25mm where 
the pipe runs above a false ceiling or in areas where the ambient temperature is higher than normal with the 
result that pipe “sweating”, due  
to condensation will cause nuisance. 
 
All lagged pipes which run in a visible position after erection shall be given a canvas cover and prepared for 
painting as follows: 
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i) Apply a coating of suitable filler until the canvas weave disappears and allow to dry. 
 
ii) Apply two coats of an approved paint and finish in suitable gloss enamel to colors approved by the 

Engineer. 
 
 All lagging for cold and hot water pipes erected in crawlways, ducts and above  
false ceiling which after erection are not visible from the corridors of rooms, shall be covered with a reinforced 
aluminium foil finish banded in colours to be approved by the Engineer. 
 
In all respects, unless otherwise stated, the hot and cold water installation shall be carried out in accordance 
with the best standard of modern practice and described in C.P.342 and C.P.310 respectively to the approval of 
the Engineer. 

 
The test pressure shall be applied by means of a manually operated test pump or, in the case of long main or 
mains of large diameter, by a power driven test pump which shall not be left unattended.  In either case 
precautions shall be taken to ensure that the required pressure is not exceeded. 
 
Pressure gauges should be recalibrated before the tests. 
 
The Sub-contractor shall be deemed to have included in his price for all test pumps, and other equipment 
required under this specification. 
 
The test pressure shall be one and a half times the maximum working pressure except where a pipe is 
manufactured from a material for which the relevant B.S. specification designates a maximum test pressure. 
 
3.5 STERILISATION OF COLD WATER SYSTEM 

 
All water distribution system shall be thoroughly sterilised and flushed out after the completion of all tests and 
before being fully commissioned for handover. 
 
The sterilisation procedures shall be carried out by the Sub-contractor in accordance with the requirements of B.S. 
Code of Practice 301, Clause 409 and to the approval of the Engineer. 
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SECTION X: SCHEDULE OF UNIT RATES 
 
 
CLAUSE No.  
 
         
1. GENERAL NOTES TO TENDERERS……………………………     
    
2. STATEMENT OF COMPLIANCE…………………………………  
 
5. TECHNICAL SCHEDULE TO BE SUPPLIED……………………………………   
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SPECIAL NOTES 

  
1.     The Bills of Quantities form part of the contract documents and are to be read in conjunction with the 

contract drawings and general specifications of materials and works. 
 
2. The prices quoted shall be deemed to include for all obligations under the sub-contract including but not 

limited to supply of materials, labour, delivery to site, storage on site, installation, testing, 
commissioning and all taxes (including 16% VAT). 

 
In accordance with Government policy, the 16% VAT and 3% Withholding Tax shall be deducted from 
all payments made to the Tenderer, and the same shall be forwarded to the Kenya Revenue Authority 
(KRA). 

 
3 All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have been 

included to another item, section or part there of. 
 
4. The brief description of the items given in the Bills of Quantities are for the purpose of establishing a 

standard to which the sub-contractor shall adhere. Otherwise alternative brands of equal and approved 
quality will be accepted. 

 
Should the sub-contractor install any material not specified here in before receiving written approval 
from the Project Manager, the sub-contractor shall remove the material in question and, at his own cost, 
install the proper material. 

 
5. The grand total of prices in the price summary page must be carried forward to the Form of Tender for 

the tender to be deemed valid. 
 
6. Tenderers must enclose, together with their submitted tenders, detailed manufacturer’s Brochures detailing 

Technical Literature and specifications on all the equipment they intend to offer. 
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1. Statement of Compliance 
 

a) I confirm compliance of all clauses of the General Conditions, General Specifications and 
Particular Specifications in this tender. 

 
b) I confirm I have not made and will not make any payment to any person, which can be perceived 

as an inducement to win this tender.  
 
 
 
 
 Signed: …………………………………….for and on behalf of the Tenderer 
 
 
 Date: …………………….. 
 
 
 Official Rubber Stamp: …………………………………………………………… 
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 
 
CONTENTS 
 
 
CLAUSE No.          PAGE 
 
1. GENERAL NOTES TO THE TENDERER………………………. I-1 
 
2. TECHNICAL SCHEDULE…………………………………………. I-2 
 
3. TECHNICAL DATA         …………………………………………. I-3 to I-4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ITEM DESCRIPTION AMOUNT-KSHS.

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM BLOCK 

AT KANGONDO ECDE CENTRE - NYANGATI WARD

BILL NO. 1: PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities.

Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations 

under preliminaries. Should he find that fulfillment of any of the items will 

lead to him incurring any cost not covered under measured works he shall price 

such works accordingly. Items for which no price is entered will not be paid for 

but shall be deemed covered by other rates and prices in these Bills of 

Quantities. Value Added Tax (V.A.T.) shall be included in the individual prices 

or rates at the rate of 16%.                                                                                                                                                                

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT

The works to be carried out under this contract involves; Construction of 1 

No. ECDE Classroom at Kangondo ECDE Centre - Nyangati Ward as 

described in the Tender Bills of Quantities

These are works of Construction of 1 No. Standard type ECDE Classroom 

block generally comprising of excavations and fillings, reinforced concrete, 

masonry walling, sheet roofing, windows and doors and finishes.

C LOCATION OF SITE

The sites of the proposed works are located at  Kangondo ECDE Centre - 

Nyangati Ward in Kirinyaga County. The Contractor is advised to visit the site 

to familiarize with the nature and position of the site. No claims arising from 

the Contractor’s failure to do so will be entertained.

D MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be 

referred to the Project Manager in accordance with Clause 22 of the Conditions 

of Contract.  The discrepancies shall then be treated as a variation and be dealt 

with in accordance with Clause 22 of the said Conditions.

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 

Page STD/8

B VIEWING OF DRAWINGS

Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the  Director of  Public 

Works, County Department of Transport, Roads and Public Works Head 

Office, Prisons Road, Kerugoya.

C PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other 

incidental expenses, all to comply with the said Conditions of Contract.

D FIRM PRICE CONTRACT

This is a firm price contract and, therefore the tenderer shall not be reimbursed 

for any increases in the costs of materials and/or labour in the execution of the 

works except as provided under the fluctuations clause.  

E VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part

3 Section 21(b) operative from 1
st

September, 1993 which requires payment of

VAT on all contracts. The contractor should therefore include allowance for

V.A.T and other Government taxes currently in force for all his rates,

provisional items and prime cost sums in this tender.

The tenderer is advised that in accordance with Government public notice No. 

35 & 36 Dated 11
th

 September 2003 operational from 1
st
 October 2003, VAT 

will be deducted against the contract sum at the prevailing rate by the Employer 

and remitted directly to the Commissioner of VAT through all interim 

certificates. It should however be noted that this is not additional tax but a new 

mode of payment for VAT, any excess payment will be refundable once the 

Contractor has submitted monthly returns to the Commissioner of VAT who 

will do the refunds when satisfied that the VAT regulations have been 

complied with. NB: The tenderers shall allow for for 16% V.A.T. in their rates

F STANDARD FORMS

Any tender with standard forms not filled as appropriate will be treated as non-

responsive. 

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited in the tender box as specified in the tender advertisement and or 

letter of invitation to tender. 

Tenders will be opened at the time specified in the advertisement and/or letter 

of invitation to tender. Tenders arriving later than the specified time will not be 

considered.

B CORRECTION OF ERRORS IN TENDER

Arithmetical errors will be rectified on the following basis.

If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and the quantity, the unit price shall 

prevail and the total price shall be corrected.

If there is a discrepancy between words and figures, the amount in words will 

prevail.

C BID SECURITY

The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender.

The bid security shall, at the bidder’s option, be in the form of a certified 

cheque, bank draft, standby letter of credit or guarantee duly signed, sealed and 

stamped from a bank or Insurance company which has been determined by the 

bidder to be acceptable to the Government. The format of the bid security shall 

be in accordance with the sample forms of bid security included in the post 

qualification forms, other formats may be permitted, subject to the prior 

approval of the Government.

Bid Security shall be valid for a period of Thirty (30) days beyond the 

tender validity period.

D TENDER VALIDITY

"Clause 3.6 of the Instructions to Tenderers has been amended to read: 

"Tenders shall remain valid for a period of Ninety (90) days from the date 

of Tender Opening. All Tenderers are advised to note this amendment when 

filling the Form of Tender". 

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with Clause 

28 on award of contract of the Instructions to Tenderer’s. No payment on 

account for the works executed will be made to the contractor until he has 

submitted valid Performance Bond to the EMPLOYER duly signed, sealed and 

stamped from an approved Bank or Insurance Company.

B CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the 

Conditions of contract must be adhered to.

The PROJECT MANAGER shall  strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary  the PROJECT 

MANAGER shall inform  the contractor  in writing that his  actual 

performance on  site is not  satisfactory. In all such cases  the Contractor shall 

accelerate  his rate of  performance production  and progress by all means such 

as additional labour, plant, e.t.c and working overtime all at his cost.    

C URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be 

completed within the period stated in Contract Agreement. The Contractor 

shall allow in his rates for any costs he/ she deems that he/she may incur by 

having to complete these works within the stipulated contract period.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as the work 

proceeds.

E INSURANCE

The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor untill he has satisfied the PROJECT MANAGER either by 

production of an insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clause have been complied with in all 

respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that the premiums are duly paid up by the Contractor, who, if called 

upon to do so, shall produce receipted premium renewals for the PROJECT 

MANAGER's inspection.

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may 

encounter in the course of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site 

are completed, as the offices will be operational as usual during the course 

of the contract.

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted 

site where the client is going on with other nomal activities. The Contractor is 

thus instructed to take reasonable care in the execution of the works as to 

prevent accidents, damage or loss and disruption of activities beeing carried out 

by the Client. The Contractor shall allow in his rates any expense he deemes 

necessary by taking such care within the site.

C EXISTING BUILDINGS AND SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in 

the area and he/she shall make whatever provisions may be required by the 

authorities concerned for the support, maintenance and protection of such 

services.

D ADJOINING PROPERTY

The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the 

satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining 

property at the contractor’s expense.

E LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the contract.

F NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND  SAFETY 

STATUTORY REQUIREMENTS

The Contractor must take all necessary measures to ensure total compliance in 

all respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both 

the contract and defects liability periods.

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A HOARDING

The Contractor shall enclose all the site under construction with a hoarding 

2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade 

treated sawn cypress timber  posts firmly secured at 1800 mm centres with two 

75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the 

works, materials, plant, public and Employer's property on the site.

Advertisements shall not be displayed on the hoarding unless the prior 

permission of the PROJECT MANAGER in writing has been obtained.

B USE OF SITE

The contractor shall not use the site for any other purpose other than carrying 

out the contract works.

C PAYMENTS

The tenderer’s attention is drawn to the fact that the COUNTY 

GOVERNMENT SHALL NOT MAKE ANY ADVANCE PAYMENTS. 

Payments are shall only be made for work done and materials delivered to site: 

all in accordance with Clause 23 of the Conditions of Contract Agreement. In 

order to facilitate this, a list of the general component elements for the works is 

given at the summary page of these specifications and the tenderer is requested 

to break down his tender sum commensurate to the said elements.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the PROJECT 

MANAGER.  This is to include materials of the Contractor, nominated sub-

Contractors and nominated suppliers.

E CLAIMS

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or expenses due to 

any of the contract conditions, or by any other reason whatsoever, he shall 

present such a claim or intent to claim notice to the PROJECT MANAGER  in 

accordance with Clauses 19 and 24 of the conditions of contract within the 

contract period. No claim shall be entertained if the contractor has not 

complied with the said conditions or upon the expiry of the said contact period.

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A PROJECT IDENTIFICATION AND PUBLICITY SIGNBOARD

Allow a Provisional Sum of Kenya Shillings Twenty Thousand (Kshs. 

20,000/=) only for the Project Identification and Publicity Signboard Signage to 

be expended in accordance with the PROJECT MANAGER written 

instructions 20,000.00                

B PROJECT CONTRACTOR'S SIGNBOARD 

Allow a Provisional Sum of Kenya Shillings Ten Thousand (Kshs. 10,000/=) 

only for the Project Signboard Signage to be expended in accordance with the 

PROJECT MANAGER written instructions 10,000.00                

C PROJECT SUPERVISION SUBSISTENCE ALLOWANCES

Provide a Provisional Sum of Kenya Shillings Thirty Thousand (Kshs. 

30,000/=) only for the Project Supervision Subsistence Allowances to be 

expended as directed by the Project Manager or deducted in whole 30,000.00                

D PROJECT MANAGEMENT STATIONERY EXPENSES

Provide a Provisional Sum of Kenya Shillings Thirty Thousand (Kshs. 

30,000/=) only for the project management expenses to be expended as directed 

by the Project Manager or deducted in whole 30,000.00                

Carried to collection 90,000.00                
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ITEM DESCRIPTION AMOUNT-KSHS.

II PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement              3 Months From Practical completion

Defects Liability Period                       6 Months from Practical completion

Date for Possession                       To be agreed with the Project Manager

Date for Completion                       To be 12 Weeks from  the date of Site 

Possession

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 

Sum per day 

                   

Period of Interim Certificates                       Monthly

Period of Honouring Certificates                  30 days

Percentage of Certified Value Retained      10%

Limit of Retention Fund                                10%

The Price Adjustment Clause SHALL NOT apply

Price for VAT should be included in the tenderer's rates

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7 90,000.00                

Brought forward from page PP/8

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 

SUMMARY 
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ITEM DESCRIPTION AMOUNT (KSHS.)

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM 

BLOCK AT KANGONDO ECDE CENTRE - NYANGATI WARD

BILL NO. 2: GENERAL PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's 

priced  Bills of Quantities and Specifications. 

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved 

in complying with all the requirements for the proper execution of the whole 

of the works in the Contract. 

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the 

works in the Contract.

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                              Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                             Shall mean Pairs

B.S.    - Shall mean the British Standard Specification Published                                                    

by the  British Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as qualified 

in the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A METHOD OF MEASUREMENT

Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya.

The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item 

and for establishment charges and profit. Each items of cutting shall include 

for consequent waste.

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT

Attendance;  Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in and 

shall be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding 

where necessary, office accommodation and for storage of plant and 

materials; providing light and water for their work: clearing away rubbish; 

unloading checking and hoisting: providing electric power: and removing and 

replacing duct covers, pipe casings and and the like necessary for the 

execution and testing of Sub- Contractors' work and being responsible for the 

accuracy of the same.Fix Only:-

"Fix Only" shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only.

C ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work 

must be broken down to show the price of each item before they will be 

accepted.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A EMPLOYER

The  "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term "Employer" and "Government" wherever used in the  contract document 

shall be synonymous

B PROJECT MANAGER

The term "PROJECT MANAGER" wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

authorised to represent him on behalf of the Government.

C ARCHITECT

The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA.

D QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 

390, KERUGOYA.

E ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 

390, KERUGOYA.

F MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 

390, KERUGOYA.

G STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 

390, KERUGOYA.

Carried to collection

GP/12



ITEM DESCRIPTION AMOUNT (KSHS.)

A FORM OF CONTRACT

The form of contract will be the one included in the Republic of Kenya's 

(PPOA) Standard Tender Document for Procurement of Works (2006 

Edition) hereby attached and Conditions of Contract are those attached 

thereto. If the Contractor considers that compliance with any of the 

Conditions of Contract involves any expenses distribute them among his rates 

for the various items in the Bills of Quantities. No claim shall be allowed 

arising from the Contractors compliance with  any of the Conditions of 

Contract. These are numbered from 1 to 37 as set out on pages 18 to 40 of 

these tender documents. Particulars of the insertion to be made in the 

Appendix of the Appendix of the Contract Agreement will be found in the 

Particular Preliminaries of these Bills of Quantities.The Conditions of Contract are also included herein

Conditions of Contract

These are as contained in these tender documents.

Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills of 

Quantities

B GENERAL SPECIFICATIONS.

For the full description of materials and workmanship, method of execution 

of the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C WORKS

Except as amplified under the item "Insurance" in these Preliminaries, the 

word "Works" in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations.

D VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, 

means of access or any other matter which may affect his tender his tender. 

No claim arising from his failure to comply with this recommmendation will 

be considered

E AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined on 

site by the PROJECT MANAGER.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and contractor must allow for building 

any necessary temporary access roads for the transport of the materials, plant 

and workmen as may be required for the complete execution of the works 

including provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the site. Upon completion of the works, the 

contractor shall remove such temporary access roads, culverts, bridges, 

etc.and make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required 

and make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. 

No guarantee is given or implied that sufficient water will be available from 

mains and the Contractor must make his own arrangements for augmenting 

this supply at his own cost. Nominated Sub-contractors are to be made liable 

for the cost of any water or electric current used and for any installation 

provided especially for their own use.

C SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the 

Contractor  in accordance with Public Health and Labour Departments 

requirements and to the satisfaction of the the PROJECT MANAGER.

The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities.

The contractor will beeqiured to pay employ sufficient sewwpers on the site 

to ensure clean maintenance and daily disinfecting of the latrines and not less 

than once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and insectcide and on completion the works, the latrines shall be 

removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not 

maintaining adequate security for both the works and workers.

B OFFICE FOR THE PROJECT MANAGER

The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction  Government and 

Medical Officer of Health and pay the services of a cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary 

condition from commencemet to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be complete 

before the contractor is permitted to commence the works. The Contractor 

shall make available on site as and when required by the PROJECT 

MANAGER a modern and accurate level together with levelling staff, 

ranging rods and 50 metre metallic linen tape.

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved 

and shall give his whole time to the superintendence of the works. Such 

Agent or Representative shall receive on behalf of the Contractor all 

directions and instructions from the PROJECT MANAGER and such 

directions shall be deemed to have been given to the Contractor in accordance 

with the Conditions of Contract. 

D TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities.

Carried to collection

GP/15



ITEM DESCRIPTION AMOUNT (KSHS.)

A SCAFFOLDING, PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described hereiin. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work.

B SETTING OUT 

The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from 

his own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing.

C MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of 

the best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the 

Contract is signed and shall also order materials from local sources as early as 

necessary to ensure that they are on site when required for use in the the 

works. The Bills of Quantities shall not be used for the purpose of ordering 

materials.

D STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the 

site weatherproof lockup sheds for the safe storage and custody of  materials 

for the works and for the use of workmen engaged thereon and shall remove 

such sheds and make good damaged or disturbed surfaces upon completion to 

the satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors 

are to be made liable for the cost of any storage accommodation provided 

especially for their use.

E MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to 

the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor 

shall make due allowance for the value of the materials so used at a price to 

be agreed.

B MATERIALS FROM DEMOLITIONS

Any materials from demolitions and not re-used shall become the property of 

the Client/User.  The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER.

C SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or 

damage with articles and/or materials which will be supplied by the 

PROJECT MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and expense, to the  satisfaction 

of the PROJECT MANAGER.

D PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good 

any damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER

E EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A QUALITY OF THE WORKS

The works should be of high quality and the contractor will be required to 

make samples of the work to be executed for approval by the PROJECT 

MANAGER before he commences the carrying out of the works. The 

contractor should allow for sample works in his rates accordingly. Incase a 

sample does not meet the standards set by the Project Manager, the contractor 

shall be expected to make another sample  at his cost until it is approved by 

the PROJECT MANAGER.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the PROJECT MANAGER, 

may reject any materials or workmanship not in his opinion  to be up to 

approved samples. The PROJECT MANAGER shall arrange for the testing of 

such materials as he may at his discretion deem desirable, but the testing shall 

be made at the expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid down by the 

Materials Branch, Ministry of Transport and Infrastructure.

The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors' work.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations 

and/or restrictions which may affect the organisation of the works, supply and 

control of labour, etc., and allow accordingly in his tender. No claim in 

respect of want of knowledge in this connection will be entertained.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction 

in all respects of the "PROJECT MANAGER" who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where work 

is being prepared for the contract. The working hours shall be those generally 

worked by good employers in the in the Building and Civil Engineering trades 

in Kenya. No work shall be carried out at night or on gazetted holidays unless 

the PROJECT MANAGER shall so direct. No work shall be covered up nor 

shall any concreting be carried out in the in the absence of the Clerk of Works 

without prior approval of the PROJECT MANAGER in writing.

B PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and make 

good any damage which may nevertheless have been done at completion free 

of cost to the Government.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government 

regulations in force for the time being, and any special regulations laid down 

by the PROJECT MANAGER governing the use and storage of explosives.

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC.

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

PROJECT MANAGER

E WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. 

Such sums are net and no addition shall be made to them for profit.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the Final Account all Provisional Sums shall be deducted and the value of  

the work properly executed in respect of them upon the PM's order added to 

the Contract Sum. Such work shall be valued as described for variations in 

condition No. 22 of the Conditions of Contract, but should any part of the 

contract be executed by a nominated Sub-Contractor, or any articles for the 

Work be supplied by a Nominated Supplier, the value of such work or articles 

shall be treated as a P.C. Sum and profit and attendance comparable to that 

contained in the priced Bills of Quantities for similar items added.

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

conditions of Contract. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods as 

stated in Condition No. 20 of the Conditions of Contract are described herein 

as Nominated Sub-Contractors. Persons or firms so nominated to supply 

goods or materials are described herein as Nominated Suppliers.

D ADJUSTMENT OF P.C. SUMS.

In the Final Account all P.C. Sums shall be deducted and the amount properly  

expended upon the PROJECT MANAGER's order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even though  the 

Contractor's priced Bill shows a percentage in the rate column in respect of 

them. Should the Contractor be permitted to tender and his tender be accepted 

of any work for which a P.C. Sum is included in these Bill of Quantities, 

profit and attendance will be allowed at the same rate as it would be if the 

work were executed by a Nominated Sub-Contractor.

Total to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as  

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect.  Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor's work concerned in the 

P.C. Sums under the description "Add for Attendance".

B DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right 

to place a "Direct Contract" for any goods or services required in the works 

which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 

same direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed.

C ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this Contract every facility for carrying out their work 

and also for use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The Contractor shall 

perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be measured and paid for to the extent executed at rates 

provided in these Bills.

D PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor 

shall give notice to the PROJECT MANAGER. If the Contractor makes 

default in these respects he shall if the PROJECT MANAGER so directs 

uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A TRAINING LEVY

Legal notice No. 237 of October, 1971 requires payment by the contractor of 

a training levy of a quarter percent (1/4 %) of the value of the contract where 

the contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid 

the required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor.                                

Carried to collection

COLLECTION

Brought forward from page GP/1

Brought forward from page GP/2

Brought forward from page GP/3

Brought forward from page GP/4

Brought forward from page GP/5

Brought forward from page GP/6

Brought forward from page GP/7

Brought forward from page GP/8

Brought forward from page GP/9

Brought forward from page GP/10

Brought forward from page GP/11

Brought forward from page GP/12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND 

SUMMARY 
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County Government of Kirinyaga Proposed 1 No. ECDE Classroom Block

at Kangondo ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. ECDE 

CLASSROOM BLOCK AT KANGONDO ECDE CENTRE - 

NYANGATI WARD

BILL NO. 3: MEASURED BUILDER'S WORK

ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)

A Clear site of all existing structures; dispose arisings as directed 103     Sm

Excavations

B Oversite to remove top soil average 150mm deep and keep on 

site for later re-use for landscaping 103     Sm

C To reduce levels commencing from stripped level average 300 

mm deep. 18       Cm

D Excavate strip foundation trench starting from stripped level not 

exceeding 1.50 meters deep. 22       Cm

E Extra-over all excavations for excavating any class of rock 1         Cm

F Return, fill-in and rum selected excavated materials around 

foundations 10       Cm

G Load, wheel and cart away surplus excavated materials and 

deposit in approved dumping area on site 30       Cm

Sundrires

H Allow for keeping excavations free from all water by pumping or 

otherwise. Item

I Allow for plunking and strutting to sides of excavations and 

keeping excavations free from any fallen material Item

Fillings and Anti termite treatment

J Hardcore filling in making up levels average 300mm thick in layers 

of 150mm maximum thickness 59       Sm

K 50mm thick quarry dust blinding to surfaces of hardcore 59       Sm

L Premise 200 SC' or other equal and approved anti-termite 

treatment applied strictly in accordance with manufacturer's 

instructions, on top of fill blinding and foundation walls 66       Sm

              Total carried to collection

December- 2020 KAN/CL/23 Measured Works



County Government of Kirinyaga Proposed 1 No. ECDE Classroom Block

at Kangondo ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

50mm thick mass concrete mix 1:4:8;  to bottoms of:

A Strip foundation 24       Sm

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

B Strip foundation 5         Cm

C 100 mm thick bed 66       Sm

Reinforcement: Bars; high yield steel to B.S. 4461 including 

bends, hooks, tying wire and spacer blocks:

D 8mm diameter bars 41       Kg

E 10mm ditto 63       Kg

Mesh fabric reinforcement to B.S 4483 and setting in 

concrete with 300 mm side and end laps (measured nett-

allow for laps) allow for tying wire and spacer blocks

F Reference A142 mesh 200 x 200 mm , weight 2.22Kg/Sm 66       Sm

Sawn formwork as described to:-

G Edge of ground slab 75-150mm high 41       Lm

Damp proofing Polythene sheet; 

H 500 gauge, 200mm welted laps (no allowance made to laps), 

horizontal; 1 no. layer laid on compacted quarry dust blinding 66       Sm

Foundation Walling

I 200 mm thick approved local natural stone walling; roughly 

squared; bedding and jointing in cement sand (1:3) mortar and 

reinforced with and including 20swg x 25mm wide hoop iron in 

every alternate course. 37       Sm

              Total carried to collection

December- 2020 KAN/CL/24 Measured Works



County Government of Kirinyaga Proposed 1 No. ECDE Classroom Block

at Kangondo ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Plinth finishes and External paving

A 14mm thick 2 No. coatwork cement sand (1:3) render; wood 

floated to concrete or blockwork base to walls; external 11       Sm

B Prepare and apply three coats of black bituminous paint on wood 

floated rendered plinth surfaces. 11       Sm

C 600 x 600 x 50mm thick Precast Concrete paving slabs, laid to 

falls on and including 50mm thick gravel or murram base well 

compacted at optimum moisture content around the building 19       Sm

              Total carried to collection

COLLECTION

1 Brought forward from page KAN/CL/1

2 Brought forward from page KAN/CL/2

3 Brought down from above

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY
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County Government of Kirinyaga Proposed 1 No. ECDE Classroom Block

at Kangondo ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 2: SUPERSTRUCTURE FRAME

REINFORCED CONCRETE WORKS

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

A Ring beam 2         Cm

Reinforcement: Bars; high yield steel to B.S. 4461 including 

bends, hooks, tying wire and spacer blocks:

B 12mm diameter bars 113     Kg

C 8mm ditto 63       Kg

Sawn formwork as described to:-

D Sides and soffites of beams 19       Sm

WALLING

2-ply bituminous felt damp-proof courses, under walls:

E 200mm wide 28       Lm

Walling in fine chisel dressed stone obtained from an 

approved quarry, bedded and jointed in cement:sand (1:3) 

mortar; and reinforced with 25mm wide x 3mm thick hoop 

iron strips at every alternate course in:

F 200mm thick External walls 67       Sm

G Ditto in Gables walls 13       Sm

H Labour and materials for eaves filling 200mm thick walls average 

200mm high to the profile of roof covering sheets 16       Lm

I Raking cutting 200mm thick wall and filling as decsribed above 14       Lm

TOTAL FOR SUPERSTRUCTURE FRAME CARRIED TO SUMMARY

December- 2020 KAN/CL/26 Measured Works



County Government of Kirinyaga Proposed 1 No. ECDE Classroom Block

at Kangondo ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 3: ROOF

The following in 6No. Roof trusses with nailed or bolted 

connections including hoisting and fixing in position not 

exceeding 3.60 metres above ground floor level

(All carpentry timber to be sawn celcured second grade 

cypress or other equal and approved timber well seasoned to 

an equilibrium moisture content of between 9% and 15%)

A 100 x 50mm rafters 58       Lm

B 150 x 50mm tie joist 39       Lm

C 100 x 50mm king posts 10       Lm

D 100 x 50mm struts and ties 57       Lm

E 100 x 50mm wall plate fixed with and including 200mm long 

12mm diameter rag bolts cast into beam at 750mm centers 16       Lm

F 75 x 50mm purlins 90       Lm

In wrot cypress; well treated and seasoned

G 200 x 25mm thick fascia / Verge boards; nailed 37       Lm

Prepainted, Gauge 28 Corrugated Roofing sheets

H Roof covering; 150mm laps on one end and one and a half 

corrugation side lap; nailed to timber purlins (m.s) 89       Sm

I Standard ridge/hip cover to match 9         Lm

Prepare and apply one coat etching primer, one undercoat 

and two coats first quality gloss oil paint on:

J Timber surfaces girth 200 - 300mm 37       Lm

TOTAL FOR ROOF CARRIED TO SUMMARY
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County Government of Kirinyaga Proposed 1 No. ECDE Classroom Block

at Kangondo ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 4: DOOR AND WINDOWS

DOOR

Purpose made mild steel casement door comprising of 

40x40x5mm Angle framing plugged to concrete or masonry 

all round and anchored with 200mm long fishtailed 

25x25x2mm thick angle section at 300mm centres;  single 

swing door leaf comprising of 30x30x3mm SHS stiles, 

bottom, top  and middle rails; bottom panel infilled with 

Gauge 16 thick metal sheet welded to framed sections on 

one side; top panel glazed (m.s); complete with hinges, 

padlock bolt and receiver, approved pattern 10mm solid bars 

burglar proofing grilles on glazed panels; all welds ground to 

smooth; prepare and apply one coat red oxide  primer before 

delivery to site in:

A Metal door Size 1000x 2700mm high; glazed (m.s) 1         No

WINDOWS

Precast concrete class 20 fair faced all exposed surfaces 

bedded and jointed cement and sand (1:3) mortar

B 275 x 50mm thick once rebated and throated window cill 8         Lm

Supply and fix the following purpose made small pane steel 

casement windows fabricated from approved mild steel 

sections (min. 2.5 mm thick); window comprising of 75mm 

high perforated permanent vent and hood at the top and 

infilled with mosquito gauze wire; approved pattern 10mm 

solid bars burglar proofing grille; metal fixing lugs and fixing 

into masonry/concrete; all neccessary fasteners, closers and 

hinges; prime all metal surfaces with red oxide primer before 

delivery to site:-

C Window size 1500 x 1800mm high 5         No

Glazing; fixed to metal casement with approved putty

D 5 mm Thick clear sheet glass panes not exceeding 0.10 sm to 

metal surfaces 14       Sm

Prepare and apply one coat etching primer, one undercoat 

and two coats first quality gloss oil paint on:

E General metal surfaces 33       Sm

TOTAL FOR  DOOR AND WINDOWS CARRIED TO SUMMARY

December- 2020 KAN/CL/28 Measured Works



County Government of Kirinyaga Proposed 1 No. ECDE Classroom Block

at Kangondo ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 6: FINISHES

Floor finishes

40mm thick coloured cement and sand (1:4) screed well 

trowelled smooth as described to:-

A Concrete floor beds and slabs 61       Sm

B 100mm high skirting with top rounded edge and coved at the 

junction with the floor 36       Lm

Wall finishes

C Extra over horizontal and vertical pointing in 10mm thick rod in 

cement and sand (1:3) mortar; one coat of bituminous paint. 62       Sm

Plaster; 15mm thick, two coat work, cement:sand (1:3) 12mm 

first coat; 3mm cement:lime (1:9) putty second coat steel 

trowelled to concrete /masonry base generally to:

D Walls, Gables and Ring beam; internal 92       Sm

Render; 15mm thick one coat cement :sand (1:3); wood 

floated to concrete or blockwork base generally to: -

E Walls, Gables and Ring beam; external 31       Sm

Prepare and apply one undercoat and three coats of first 

quality Emulsion paint  to the following surfaces

F Plastered walls internally 92       Sm

G Rendered surfaces externally 31       Sm

TOTAL FOR FINISHES CARRIED TO SUMMARY
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County Government of Kirinyaga Proposed 1 No. ECDE Classroom Block

at Kangondo ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

MEASURED BUILDER'S WORK SUMMARY

NO. ELEMENT PAGE AMOUNT-KSHS

1 SUBSTRUCTURES  KAN/CL/3

2 SUPERSTRUCTURE FRAME KAN/CL/4

3 ROOF KAN/CL/5

4 DOORS AND WINDOWS KAN/CL/6

5 FINISHES KAN/CL/7

TOTAL FOR 1 NO. ECDE CLASSROOM  CARRIED TO GRAND SUMMARY

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM 

BLOCK AT KANGONDO ECDE CENTRE - NYANGATI WARD

December- 2020 KAN/CL/30 Measured Works



COUNTY GOVERNMENT OF KIRINYAGA

ITEM DESCRIPTION RATE AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM 

BLOCK AT KANGONDO ECDE CENTRE - NYANGATI WARD

BILL NO. 4: PROVISIONAL SUMS

The following provisional items are to be expended only as 

INSTRUCTED by the PROJECT MANAGER; priced in accordance with 

the conditions of the contract relevant to this project and measured 

and valued on completion fof the works  or deducted in whole if not 

required.

Contigencies

A Kenya Shillings Seventy Thousand (Kshs.70,000.00) only SUM 70,000.00

External Works

B Kenya Shillings Twenty Thousand (Kshs.20,000.00) only SUM 20,000.00

TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 90,000.00

December- 2020 PS/31



COUNTY GOVERNMENT OF KIRINYAGA

ITEM DESCRIPTION PAGE
 FOR BIDDER'S 

USE (KSHS) 

 FOR OFFICIAL 

USE (KSHS) 

1 PARTICULAR PRELIMINARIES PP/9

2 GENERAL PRELIMINARIES      GP/13

3 KANGONDO ECDE CLASSROOM BLOCK KAN/CL/8

4 PROVISIONAL SUMS PS/1 90,000.00             90,000.00               

5 SUB TOTAL 1 - ( Rates to be inclusive 16% VAT )

6 ALLOW: 3% Monitoring and Evaluation

TOTAL CARRIED TO FORM OF TENDER KSHS

NAME OF TENDERER ……………………………………………….……………………………………………………………..

Address ……………………………………...…………………………………………………………………………………………………..

Signature and Date …………………………………………………………...………………………………………………………..

WITNESS ……………………………………………….………………………………………………………………………………………

Address ……………………………………...……………………………………………………………………………………………………..

Signature and Date …………………………………………………………...………………………………………………………..

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM BLOCK AT KANGONDO ECDE 

CENTRE - NYANGATI WARD

GRAND SUMMARY

AMOUNT IN WORDS. Kenya Shillings …………………………………………….……………………………………………………

………………………………………………………………………………………….………………………………………………..

……………………………………………………………………………………..Cents ……………………………………………………..

December - 2020 GS/32 Grand Summary



ITEM DESCRIPTION AMOUNT-KSHS.

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM BLOCK 

AT KIORUGARI ECDE CENTRE - NYANGATI WARD

BILL NO. 1: PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities.

Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations 

under preliminaries. Should he find that fulfillment of any of the items will 

lead to him incurring any cost not covered under measured works he shall price 

such works accordingly. Items for which no price is entered will not be paid for 

but shall be deemed covered by other rates and prices in these Bills of 

Quantities. Value Added Tax (V.A.T.) shall be included in the individual prices 

or rates at the rate of 16%.                                                                                                                                                                

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT

The works to be carried out under this contract involves; Construction of 1 

No. ECDE Classroom at Kiorugari ECDE Centre - Nyangati Ward as 

described in the Tender Bills of Quantities

These are works of Construction of 1 No. Standard type ECDE Classroom 

block generally comprising of excavations and fillings, reinforced concrete, 

masonry walling, sheet roofing, windows and doors and finishes.

C LOCATION OF SITE

The sites of the proposed works are located at  Kiorugari ECDE Centre - 

Nyangati Ward in Kirinyaga County. The Contractor is advised to visit the site 

to familiarize with the nature and position of the site. No claims arising from 

the Contractor’s failure to do so will be entertained.

D MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be 

referred to the Project Manager in accordance with Clause 22 of the Conditions 

of Contract.  The discrepancies shall then be treated as a variation and be dealt 

with in accordance with Clause 22 of the said Conditions.

Carried to collection

PP/1



ITEM DESCRIPTION AMOUNT-KSHS.

A TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 

Page STD/8

B VIEWING OF DRAWINGS

Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the  Director of  Public 

Works, County Department of Transport, Roads and Public Works Head 

Office, Prisons Road, Kerugoya.

C PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other 

incidental expenses, all to comply with the said Conditions of Contract.

D FIRM PRICE CONTRACT

This is a firm price contract and, therefore the tenderer shall not be reimbursed 

for any increases in the costs of materials and/or labour in the execution of the 

works except as provided under the fluctuations clause.  

E VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part

3 Section 21(b) operative from 1
st

September, 1993 which requires payment of

VAT on all contracts. The contractor should therefore include allowance for

V.A.T and other Government taxes currently in force for all his rates,

provisional items and prime cost sums in this tender.

The tenderer is advised that in accordance with Government public notice No. 

35 & 36 Dated 11
th

 September 2003 operational from 1
st
 October 2003, VAT 

will be deducted against the contract sum at the prevailing rate by the Employer 

and remitted directly to the Commissioner of VAT through all interim 

certificates. It should however be noted that this is not additional tax but a new 

mode of payment for VAT, any excess payment will be refundable once the 

Contractor has submitted monthly returns to the Commissioner of VAT who 

will do the refunds when satisfied that the VAT regulations have been 

complied with. NB: The tenderers shall allow for for 16% V.A.T. in their rates

F STANDARD FORMS

Any tender with standard forms not filled as appropriate will be treated as non-

responsive. 

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited in the tender box as specified in the tender advertisement and or 

letter of invitation to tender. 

Tenders will be opened at the time specified in the advertisement and/or letter 

of invitation to tender. Tenders arriving later than the specified time will not be 

considered.

B CORRECTION OF ERRORS IN TENDER

Arithmetical errors will be rectified on the following basis.

If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and the quantity, the unit price shall 

prevail and the total price shall be corrected.

If there is a discrepancy between words and figures, the amount in words will 

prevail.

C BID SECURITY

The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement or letter of invitation to tender.

The bid security shall, at the bidder’s option, be in the form of a certified 

cheque, bank draft, standby letter of credit or guarantee duly signed, sealed and 

stamped from a bank or Insurance company which has been determined by the 

bidder to be acceptable to the Government. The format of the bid security shall 

be in accordance with the sample forms of bid security included in the post 

qualification forms, other formats may be permitted, subject to the prior 

approval of the Government.

Bid Security shall be valid for a period of Thirty (30) days beyond the 

tender validity period.

D TENDER VALIDITY

"Clause 3.6 of the Instructions to Tenderers has been amended to read: 

"Tenders shall remain valid for a period of Ninety (90) days from the date 

of Tender Opening. All Tenderers are advised to note this amendment when 

filling the Form of Tender". 

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with Clause 

28 on award of contract of the Instructions to Tenderer’s. No payment on 

account for the works executed will be made to the contractor until he has 

submitted valid Performance Bond to the EMPLOYER duly signed, sealed and 

stamped from an approved Bank or Insurance Company.

B CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the 

Conditions of contract must be adhered to.

The PROJECT MANAGER shall  strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary  the PROJECT 

MANAGER shall inform  the contractor  in writing that his  actual 

performance on  site is not  satisfactory. In all such cases  the Contractor shall 

accelerate  his rate of  performance production  and progress by all means such 

as additional labour, plant, e.t.c and working overtime all at his cost.    

C URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be 

completed within the period stated in Contract Agreement. The Contractor 

shall allow in his rates for any costs he/ she deems that he/she may incur by 

having to complete these works within the stipulated contract period.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as the work 

proceeds.

E INSURANCE

The Contractor shall insure as required in Condition No.30 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor untill he has satisfied the PROJECT MANAGER either by 

production of an insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clause have been complied with in all 

respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that the premiums are duly paid up by the Contractor, who, if called 

upon to do so, shall produce receipted premium renewals for the PROJECT 

MANAGER's inspection.

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may 

encounter in the course of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site 

are completed, as the offices will be operational as usual during the course 

of the contract.

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted 

site where the client is going on with other nomal activities. The Contractor is 

thus instructed to take reasonable care in the execution of the works as to 

prevent accidents, damage or loss and disruption of activities beeing carried out 

by the Client. The Contractor shall allow in his rates any expense he deemes 

necessary by taking such care within the site.

C EXISTING BUILDINGS AND SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in 

the area and he/she shall make whatever provisions may be required by the 

authorities concerned for the support, maintenance and protection of such 

services.

D ADJOINING PROPERTY

The contractor is advised to take all necessary precautions to prevent damage to 

adjoining property. Any damage occurring must be made good to the 

satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining 

property at the contractor’s expense.

E LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the contract.

F NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND  SAFETY 

STATUTORY REQUIREMENTS

The Contractor must take all necessary measures to ensure total compliance in 

all respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, Public/ 

Occupational Health and Safety and Staff / Workers Welfare during the both 

the contract and defects liability periods.

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A HOARDING

The Contractor shall enclose all the site under construction with a hoarding 

2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade 

treated sawn cypress timber  posts firmly secured at 1800 mm centres with two 

75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the 

works, materials, plant, public and Employer's property on the site.

Advertisements shall not be displayed on the hoarding unless the prior 

permission of the PROJECT MANAGER in writing has been obtained.

B USE OF SITE

The contractor shall not use the site for any other purpose other than carrying 

out the contract works.

C PAYMENTS

The tenderer’s attention is drawn to the fact that the COUNTY 

GOVERNMENT SHALL NOT MAKE ANY ADVANCE PAYMENTS. 

Payments are shall only be made for work done and materials delivered to site: 

all in accordance with Clause 23 of the Conditions of Contract Agreement. In 

order to facilitate this, a list of the general component elements for the works is 

given at the summary page of these specifications and the tenderer is requested 

to break down his tender sum commensurate to the said elements.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the PROJECT 

MANAGER.  This is to include materials of the Contractor, nominated sub-

Contractors and nominated suppliers.

E CLAIMS

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or expenses due to 

any of the contract conditions, or by any other reason whatsoever, he shall 

present such a claim or intent to claim notice to the PROJECT MANAGER  in 

accordance with Clauses 19 and 24 of the conditions of contract within the 

contract period. No claim shall be entertained if the contractor has not 

complied with the said conditions or upon the expiry of the said contact period.

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

A PROJECT IDENTIFICATION AND PUBLICITY SIGNBOARD

Allow a Provisional Sum of Kenya Shillings Twenty Thousand (Kshs. 

20,000/=) only for the Project Identification and Publicity Signboard Signage to 

be expended in accordance with the PROJECT MANAGER written 

instructions
20,000.00                

B PROJECT CONTRACTOR'S SIGNBOARD 

Allow a Provisional Sum of Kenya Shillings Ten Thousand (Kshs. 10,000/=) 

only for the Project Signboard Signage to be expended in accordance with the 

PROJECT MANAGER written instructions 10,000.00                

C PROJECT SUPERVISION SUBSISTENCE ALLOWANCES

Provide a Provisional Sum of Kenya Shillings Thirty Thousand (Kshs. 

30,000/=) only for the Project Supervision Subsistence Allowances to be 

expended as directed by the Project Manager or deducted in whole 30,000.00                

D PROJECT MANAGEMENT STATIONERY EXPENSES

Provide a Provisional Sum of Kenya Shillings Thirty Thousand (Kshs. 

30,000/=) only for the project management expenses to be expended as directed 

by the Project Manager or deducted in whole 30,000.00                

Carried to collection 90,000.00                
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ITEM DESCRIPTION AMOUNT-KSHS.

II PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement              3 Months From Practical completion

Defects Liability Period                       6 Months from Practical completion

Date for Possession                       To be agreed with the Project Manager

Date for Completion                       To be 12 Weeks from  the date of Site 

Possession

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 

Sum per day 

                   

Period of Interim Certificates                       Monthly

Period of Honouring Certificates                  30 days

Percentage of Certified Value Retained      10%

Limit of Retention Fund                                10%

The Price Adjustment Clause SHALL NOT apply

Price for VAT should be included in the tenderer's rates

Carried to collection
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ITEM DESCRIPTION AMOUNT-KSHS.

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7 90,000.00                

Brought forward from page PP/8

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 

SUMMARY 

PP/9



ITEM DESCRIPTION AMOUNT (KSHS.)

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM 

BLOCK AT KIORUGARI ECDE CENTRE - NYANGATI WARD

BILL NO. 2: GENERAL PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's 

priced  Bills of Quantities and Specifications. 

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved 

in complying with all the requirements for the proper execution of the whole 

of the works in the Contract. 

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the 

works in the Contract.

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                              Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                             Shall mean Pairs

B.S.    - Shall mean the British Standard Specification Published                                                    

by the  British Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as qualified 

in the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A METHOD OF MEASUREMENT

Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya.

The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item 

and for establishment charges and profit. Each items of cutting shall include 

for consequent waste.

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT

Attendance;  Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in and 

shall be deemed to include: allowing use of standing scaffolding, messrooms, 

sanitary conditions and welfare facilities; provision of special scalfolding 

where necessary, office accommodation and for storage of plant and 

materials; providing light and water for their work: clearing away rubbish; 

unloading checking and hoisting: providing electric power: and removing and 

replacing duct covers, pipe casings and and the like necessary for the 

execution and testing of Sub- Contractors' work and being responsible for the 

accuracy of the same.Fix Only:-

"Fix Only" shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only.

C ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work 

must be broken down to show the price of each item before they will be 

accepted.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A EMPLOYER

The  "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The 

term "Employer" and "Government" wherever used in the  contract document 

shall be synonymous

B PROJECT MANAGER

The term "PROJECT MANAGER" wherever used in these Bills of Quantities 

shall be deemed to imply the person defined in Condition 1 of the Conditions 

of Contract hereby attached or such person or persons as may be duly 

authorised to represent him on behalf of the Government.

C ARCHITECT

The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA.

D QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 

390, KERUGOYA.

E ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 

390, KERUGOYA.

F MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 

390, KERUGOYA.

G STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is the 

County Department of Transport, Roads and Public Works, P.O. Box 

390, KERUGOYA.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A FORM OF CONTRACT

The form of contract will be the one included in the Republic of Kenya's 

(PPOA) Standard Tender Document for Procurement of Works (2006 

Edition) hereby attached and Conditions of Contract are those attached 

thereto. If the Contractor considers that compliance with any of the 

Conditions of Contract involves any expenses distribute them among his rates 

for the various items in the Bills of Quantities. No claim shall be allowed 

arising from the Contractors compliance with  any of the Conditions of 

Contract. These are numbered from 1 to 37 as set out on pages 18 to 40 of 

these tender documents. Particulars of the insertion to be made in the 

Appendix of the Appendix of the Contract Agreement will be found in the 

Particular Preliminaries of these Bills of Quantities.The Conditions of Contract are also included herein

Conditions of Contract

These are as contained in these tender documents.

Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills of 

Quantities

B GENERAL SPECIFICATIONS.

For the full description of materials and workmanship, method of execution 

of the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C WORKS

Except as amplified under the item "Insurance" in these Preliminaries, the 

word "Works" in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations.

D VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, 

means of access or any other matter which may affect his tender his tender. 

No claim arising from his failure to comply with this recommmendation will 

be considered

E AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined on 

site by the PROJECT MANAGER.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and contractor must allow for building 

any necessary temporary access roads for the transport of the materials, plant 

and workmen as may be required for the complete execution of the works 

including provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the site. Upon completion of the works, the 

contractor shall remove such temporary access roads, culverts, bridges, 

etc.and make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required 

and make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. 

No guarantee is given or implied that sufficient water will be available from 

mains and the Contractor must make his own arrangements for augmenting 

this supply at his own cost. Nominated Sub-contractors are to be made liable 

for the cost of any water or electric current used and for any installation 

provided especially for their own use.

C SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the 

Contractor  in accordance with Public Health and Labour Departments 

requirements and to the satisfaction of the the PROJECT MANAGER.

The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 

side and partition. The site of the latrine shall be agreed with the PROJECT 

MANAGER and the works shall not be commenced beforethe sanitary 

accommodation has been approved by the PROJECT MANAGER and the 

above mentioned authorities.

The contractor will beeqiured to pay employ sufficient sewwpers on the site 

to ensure clean maintenance and daily disinfecting of the latrines and not less 

than once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and insectcide and on completion the works, the latrines shall be 

removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities.

Carried to collection

GP/14



ITEM DESCRIPTION AMOUNT (KSHS.)

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public. No claim will be entertained from the Contractor for not 

maintaining adequate security for both the works and workers.

B OFFICE FOR THE PROJECT MANAGER

The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction  Government and 

Medical Officer of Health and pay the services of a cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary 

condition from commencemet to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be complete 

before the contractor is permitted to commence the works. The Contractor 

shall make available on site as and when required by the PROJECT 

MANAGER a modern and accurate level together with levelling staff, 

ranging rods and 50 metre metallic linen tape.

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved 

and shall give his whole time to the superintendence of the works. Such 

Agent or Representative shall receive on behalf of the Contractor all 

directions and instructions from the PROJECT MANAGER and such 

directions shall be deemed to have been given to the Contractor in accordance 

with the Conditions of Contract. 

D TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SCAFFOLDING, PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described hereiin. No timber used for formwork, scalffolding or temporary 

works of any kind shall be used afterwards in the permanent work.

B SETTING OUT 

The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set out 

the enclosing walls of the building at ground level after which the contractor 

shall be responsible and shall at his own cost amend any errors arising from 

his own inaccurate setting out unless the PROJECT MANAGER shall state 

otherwise in writing.

C MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of 

the best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the 

Contract is signed and shall also order materials from local sources as early as 

necessary to ensure that they are on site when required for use in the the 

works. The Bills of Quantities shall not be used for the purpose of ordering 

materials.

D STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the 

site weatherproof lockup sheds for the safe storage and custody of  materials 

for the works and for the use of workmen engaged thereon and shall remove 

such sheds and make good damaged or disturbed surfaces upon completion to 

the satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors 

are to be made liable for the cost of any storage accommodation provided 

especially for their use.

E MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to 

the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor 

shall make due allowance for the value of the materials so used at a price to 

be agreed.

B MATERIALS FROM DEMOLITIONS

Any materials from demolitions and not re-used shall become the property of 

the Client/User.  The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER.

C SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or 

damage with articles and/or materials which will be supplied by the 

PROJECT MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and expense, to the  satisfaction 

of the PROJECT MANAGER.

D PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good 

any damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER

E EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A QUALITY OF THE WORKS

The works should be of high quality and the contractor will be required to 

make samples of the work to be executed for approval by the PROJECT 

MANAGER before he commences the carrying out of the works. The 

contractor should allow for sample works in his rates accordingly. Incase a 

sample does not meet the standards set by the Project Manager, the contractor 

shall be expected to make another sample  at his cost until it is approved by 

the PROJECT MANAGER.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the PROJECT MANAGER, 

may reject any materials or workmanship not in his opinion  to be up to 

approved samples. The PROJECT MANAGER shall arrange for the testing of 

such materials as he may at his discretion deem desirable, but the testing shall 

be made at the expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid down by the 

Materials Branch, Ministry of Transport and Infrastructure.

The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors' work.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations 

and/or restrictions which may affect the organisation of the works, supply and 

control of labour, etc., and allow accordingly in his tender. No claim in 

respect of want of knowledge in this connection will be entertained.

Carried to collection

GP/18



ITEM DESCRIPTION AMOUNT (KSHS.)

A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction 

in all respects of the "PROJECT MANAGER" who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where work 

is being prepared for the contract. The working hours shall be those generally 

worked by good employers in the in the Building and Civil Engineering trades 

in Kenya. No work shall be carried out at night or on gazetted holidays unless 

the PROJECT MANAGER shall so direct. No work shall be covered up nor 

shall any concreting be carried out in the in the absence of the Clerk of Works 

without prior approval of the PROJECT MANAGER in writing.

B PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and make 

good any damage which may nevertheless have been done at completion free 

of cost to the Government.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government 

regulations in force for the time being, and any special regulations laid down 

by the PROJECT MANAGER governing the use and storage of explosives.

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC.

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

PROJECT MANAGER

E WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. 

Such sums are net and no addition shall be made to them for profit.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the Final Account all Provisional Sums shall be deducted and the value of  

the work properly executed in respect of them upon the PM's order added to 

the Contract Sum. Such work shall be valued as described for variations in 

condition No. 22 of the Conditions of Contract, but should any part of the 

contract be executed by a nominated Sub-Contractor, or any articles for the 

Work be supplied by a Nominated Supplier, the value of such work or articles 

shall be treated as a P.C. Sum and profit and attendance comparable to that 

contained in the priced Bills of Quantities for similar items added.

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

conditions of Contract. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods as 

stated in Condition No. 20 of the Conditions of Contract are described herein 

as Nominated Sub-Contractors. Persons or firms so nominated to supply 

goods or materials are described herein as Nominated Suppliers.

D ADJUSTMENT OF P.C. SUMS.

In the Final Account all P.C. Sums shall be deducted and the amount properly  

expended upon the PROJECT MANAGER's order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. 

Sums shall be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even though  the 

Contractor's priced Bill shows a percentage in the rate column in respect of 

them. Should the Contractor be permitted to tender and his tender be accepted 

of any work for which a P.C. Sum is included in these Bill of Quantities, 

profit and attendance will be allowed at the same rate as it would be if the 

work were executed by a Nominated Sub-Contractor.

Total to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as  

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect.  Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of 

the facilities described in these Preliminaries. The Contractor should price for 

these with the nominated Sub-contract contractor's work concerned in the 

P.C. Sums under the description "Add for Attendance".

B DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right 

to place a "Direct Contract" for any goods or services required in the works 

which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 

same direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed.

C ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this Contract every facility for carrying out their work 

and also for use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The Contractor shall 

perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be measured and paid for to the extent executed at rates 

provided in these Bills.

D PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor 

shall give notice to the PROJECT MANAGER. If the Contractor makes 

default in these respects he shall if the PROJECT MANAGER so directs 

uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A TRAINING LEVY

Legal notice No. 237 of October, 1971 requires payment by the contractor of 

a training levy of a quarter percent (1/4 %) of the value of the contract where 

the contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid 

the required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to thePROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor.                                

Carried to collection

COLLECTION

Brought forward from page GP/1

Brought forward from page GP/2

Brought forward from page GP/3

Brought forward from page GP/4

Brought forward from page GP/5

Brought forward from page GP/6

Brought forward from page GP/7

Brought forward from page GP/8

Brought forward from page GP/9

Brought forward from page GP/10

Brought forward from page GP/11

Brought forward from page GP/12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND 

SUMMARY 
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COUNTY GOVERNMENT OF KIRINYAGA Proposed 1 No. ECDE Classroom Block

at Kiorugari ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. ECDE 

CLASSROOM BLOCK AT KIORUGARI ECDE CENTRE - 

NYANGATI WARD

BILL NO. 3: MEASURED BUILDER'S WORK

ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)

A Clear site of all existing structures; dispose arisings as directed 103     Sm

Excavations

B Oversite to remove top soil average 150mm deep and keep on 

site for later re-use for landscaping 103     Sm

C To reduce levels commencing from stripped level average 300 

mm deep. 18       Cm

D Excavate strip foundation trench starting from stripped level not 

exceeding 1.50 meters deep. 22       Cm

E Extra-over all excavations for excavating any class of rock 1         Cm

F Return, fill-in and rum selected excavated materials around 

foundations 10       Cm

G Load, wheel and cart away surplus excavated materials and 

deposit in approved dumping area on site 30       Cm

Sundrires

H Allow for keeping excavations free from all water by pumping or 

otherwise. Item

I Allow for plunking and strutting to sides of excavations and 

keeping excavations free from any fallen material Item

Fillings and Anti termite treatment

J Hardcore filling in making up levels average 300mm thick in layers 

of 150mm maximum thickness 59       Sm

K 50mm thick quarry dust blinding to surfaces of hardcore 59       Sm

L Premise 200 SC' or other equal and approved anti-termite 

treatment applied strictly in accordance with manufacturer's 

instructions, on top of fill blinding and foundation walls 66       Sm

              Total carried to collection
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COUNTY GOVERNMENT OF KIRINYAGA Proposed 1 No. ECDE Classroom Block

at Kiorugari ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

50mm thick mass concrete mix 1:4:8;  to bottoms of:

A Strip foundation 24       Sm

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

B Strip foundation 5         Cm

C 100 mm thick bed 66       Sm

Reinforcement: Bars; high yield steel to B.S. 4461 including 

bends, hooks, tying wire and spacer blocks:

D 8mm diameter bars 41       Kg

E 10mm ditto 63       Kg

Mesh fabric reinforcement to B.S 4483 and setting in 

concrete with 300 mm side and end laps (measured nett-

allow for laps) allow for tying wire and spacer blocks

F Reference A142 mesh 200 x 200 mm , weight 2.22Kg/Sm 66       Sm

Sawn formwork as described to:-

G Edge of ground slab 75-150mm high 41       Lm

Damp proofing Polythene sheet; 

H 500 gauge, 200mm welted laps (no allowance made to laps), 

horizontal; 1 no. layer laid on compacted quarry dust blinding 66       Sm

Foundation Walling

I 200 mm thick approved local natural stone walling; roughly 

squared; bedding and jointing in cement sand (1:3) mortar and 

reinforced with and including 20swg x 25mm wide hoop iron in 

every alternate course. 37       Sm

              Total carried to collection
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COUNTY GOVERNMENT OF KIRINYAGA Proposed 1 No. ECDE Classroom Block

at Kiorugari ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Plinth finishes and External paving

A 14mm thick 2 No. coatwork cement sand (1:3) render; wood 

floated to concrete or blockwork base to walls; external 11       Sm

B Prepare and apply three coats of black bituminous paint on wood 

floated rendered plinth surfaces. 11       Sm

C 600 x 600 x 50mm thick Precast Concrete paving slabs, laid to 

falls on and including 50mm thick gravel or murram base well 

compacted at optimum moisture content around the building 19       Sm

              Total carried to collection

COLLECTION

1 Brought forward from page KIO/CL/1

2 Brought forward from page KIO/CL/2

3 Brought down from above

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY

December- 2020 KIO/CL/25 Measured Works



COUNTY GOVERNMENT OF KIRINYAGA Proposed 1 No. ECDE Classroom Block

at Kiorugari ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 2: SUPERSTRUCTURE FRAME

REINFORCED CONCRETE WORKS

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

A Ring beam 2         Cm

Reinforcement: Bars; high yield steel to B.S. 4461 including 

bends, hooks, tying wire and spacer blocks:

B 12mm diameter bars 113     Kg

C 8mm ditto 63       Kg

Sawn formwork as described to:-

D Sides and soffites of beams 19       Sm

WALLING

2-ply bituminous felt damp-proof courses, under walls:

E 200mm wide 28       Lm

Walling in fine chisel dressed stone obtained from an 

approved quarry, bedded and jointed in cement:sand (1:3) 

mortar; and reinforced with 25mm wide x 3mm thick hoop 

iron strips at every alternate course in:

F 200mm thick External walls 67       Sm

G Ditto in Gables walls 13       Sm

H Labour and materials for eaves filling 200mm thick walls average 

200mm high to the profile of roof covering sheets 16       Lm

I Raking cutting 200mm thick wall and filling as decsribed above 14       Lm

TOTAL FOR SUPERSTRUCTURE FRAME CARRIED TO SUMMARY
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COUNTY GOVERNMENT OF KIRINYAGA Proposed 1 No. ECDE Classroom Block

at Kiorugari ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 3: ROOF

The following in 6No. Roof trusses with nailed or bolted 

connections including hoisting and fixing in position not 

exceeding 3.60 metres above ground floor level

(All carpentry timber to be sawn celcured second grade 

cypress or other equal and approved timber well seasoned to 

an equilibrium moisture content of between 9% and 15%)

A 100 x 50mm rafters 58       Lm

B 150 x 50mm tie joist 39       Lm

C 100 x 50mm king posts 10       Lm

D 100 x 50mm struts and ties 57       Lm

E 100 x 50mm wall plate fixed with and including 200mm long 

12mm diameter rag bolts cast into beam at 750mm centers 16       Lm

F 75 x 50mm purlins 90       Lm

In wrot cypress; well treated and seasoned

G 200 x 25mm thick fascia / Verge boards; nailed 37       Lm

Prepainted, Gauge 28 Corrugated Roofing sheets

H Roof covering; 150mm laps on one end and one and a half 

corrugation side lap; nailed to timber purlins (m.s) 89       Sm

I Standard ridge/hip cover to match 9         Lm

Prepare and apply one coat etching primer, one undercoat 

and two coats first quality gloss oil paint on:

J Timber surfaces girth 200 - 300mm 37       Lm

TOTAL FOR ROOF CARRIED TO SUMMARY
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COUNTY GOVERNMENT OF KIRINYAGA Proposed 1 No. ECDE Classroom Block

at Kiorugari ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 4: DOOR AND WINDOWS

DOOR

Purpose made mild steel casement door comprising of 

40x40x5mm Angle framing plugged to concrete or masonry 

all round and anchored with 200mm long fishtailed 

25x25x2mm thick angle section at 300mm centres;  single 

swing door leaf comprising of 30x30x3mm SHS stiles, 

bottom, top  and middle rails; bottom panel infilled with 

Gauge 16 thick metal sheet welded to framed sections on 

one side; top panel glazed (m.s); complete with hinges, 

padlock bolt and receiver, approved pattern 10mm solid bars 

burglar proofing grilles on glazed panels; all welds ground to 

smooth; prepare and apply one coat red oxide  primer before 

delivery to site in:

A Metal door Size 1000x 2700mm high; glazed (m.s) 1         No

WINDOWS

Precast concrete class 20 fair faced all exposed surfaces 

bedded and jointed cement and sand (1:3) mortar

B 275 x 50mm thick once rebated and throated window cill 8         Lm

Supply and fix the following purpose made small pane steel 

casement windows fabricated from approved mild steel 

sections (min. 2.5 mm thick); window comprising of 75mm 

high perforated permanent vent and hood at the top and 

infilled with mosquito gauze wire; approved pattern 10mm 

solid bars burglar proofing grille; metal fixing lugs and fixing 

into masonry/concrete; all neccessary fasteners, closers and 

hinges; prime all metal surfaces with red oxide primer before 

delivery to site:-

C Window size 1500 x 1800mm high 5         No

Glazing; fixed to metal casement with approved putty

D 5 mm Thick clear sheet glass panes not exceeding 0.10 sm to 

metal surfaces 14       Sm

Prepare and apply one coat etching primer, one undercoat 

and two coats first quality gloss oil paint on:

E General metal surfaces 33       Sm

TOTAL FOR  DOOR AND WINDOWS CARRIED TO SUMMARY
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COUNTY GOVERNMENT OF KIRINYAGA Proposed 1 No. ECDE Classroom Block

at Kiorugari ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 6: FINISHES

Floor finishes

40mm thick coloured cement and sand (1:4) screed well 

trowelled smooth as described to:-

A Concrete floor beds and slabs 61       Sm

B 100mm high skirting with top rounded edge and coved at the 

junction with the floor 36       Lm

Wall finishes

C Extra over horizontal and vertical pointing in 10mm thick rod in 

cement and sand (1:3) mortar; one coat of bituminous paint. 62       Sm

Plaster; 15mm thick, two coat work, cement:sand (1:3) 12mm 

first coat; 3mm cement:lime (1:9) putty second coat steel 

trowelled to concrete /masonry base generally to:

D Walls, Gables and Ring beam; internal 92       Sm

Render; 15mm thick one coat cement :sand (1:3); wood 

floated to concrete or blockwork base generally to: -

E Walls, Gables and Ring beam; external 31       Sm

Prepare and apply one undercoat and three coats of first 

quality Emulsion paint  to the following surfaces

F Plastered walls internally 92       Sm

G Rendered surfaces externally 31       Sm

TOTAL FOR FINISHES CARRIED TO SUMMARY
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COUNTY GOVERNMENT OF KIRINYAGA Proposed 1 No. ECDE Classroom Block

at Kiorugari ECDE Centre  - Nyangati Ward

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

MEASURED BUILDER'S WORK SUMMARY

NO. ELEMENT PAGE AMOUNT-KSHS

1 SUBSTRUCTURES  KIO/CL/3

2 SUPERSTRUCTURE FRAME KIO/CL/4

3 ROOF KIO/CL/5

4 DOORS AND WINDOWS KIO/CL/6

5 FINISHES KIO/CL/7

TOTAL FOR 1 NO. ECDE CLASSROOM  CARRIED TO GRAND SUMMARY

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM 

BLOCK AT KIORUGARI ECDE CENTRE - NYANGATI WARD
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COUNTY GOVERNMENT OF KIRINYAGA

ITEM DESCRIPTION RATE AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM 

BLOCK AT KIORUGARI ECDE CENTRE - NYANGATI WARD

BILL NO. 4: PROVISIONAL SUMS

The following provisional items are to be expended only as 

INSTRUCTED by the PROJECT MANAGER; priced in accordance with 

the conditions of the contract relevant to this project and measured 

and valued on completion fof the works  or deducted in whole if not 

required.

Contigencies

A Kenya Shillings Seventy Thousand (Kshs.70,000.00) only SUM 70,000.00

External Works

B Kenya Shillings Twenty Thousand (Kshs.20,000.00) only SUM 20,000.00

TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 90,000.00
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COUNTY GOVERNMENT OF KIRINYAGA

ITEM DESCRIPTION PAGE
 FOR BIDDER'S 

USE (KSHS) 

 FOR OFFICIAL 

USE (KSHS) 

1 PARTICULAR PRELIMINARIES PP/9

2 GENERAL PRELIMINARIES      GP/13

3 KIORUGARI ECDE CLASSROOM BLOCK KIO/CL/8

4 PROVISIONAL SUMS PS/1 90,000.00             90,000.00               

5 SUB TOTAL 1 - ( Rates to be inclusive 16% VAT )

6 ALLOW: 3% Monitoring and Evaluation

TOTAL CARRIED TO FORM OF TENDER KSHS

PROPOSED CONSTRUCTION OF 1 NO. ECDE CLASSROOM BLOCK AT KIORUGARI ECDE 

CENTRE - NYANGATI WARD

GRAND SUMMARY

AMOUNT IN WORDS. Kenya Shillings …………………………………………….……………………………………………………

………………………………………………………………………………………….………………………………………………..

……………………………………………………………………………………..Cents ……………………………………………………..

NAME OF TENDERER ……………………………………………….……………………………………………………………..

Address ……………………………………...…………………………………………………………………………………………………..

Signature and Date …………………………………………………………...………………………………………………………..

WITNESS ……………………………………………….………………………………………………………………………………………

Address ……………………………………...……………………………………………………………………………………………………..

Signature and Date …………………………………………………………...………………………………………………………..

December - 2020 GS/32 Grand Summary


